





CROSSOVER STAGE I-EROSION CONTROL PLAN

INSPECTION AND MAINTENANCE SCHEDULE

ACTIVITY	RESPONSIBLE PARTY	DURATION
STABILIZATION DURING	CONTRACTOR	WEEKLY AND AFTER EVERY
CONSTRUCTION MAINTENANCE		0.5" RAINFALL
STABILIZATION DURING	ENGINEER	WEEKLY AND AFTER EVERY
CONSTRUCTION-OBSERVATION		0.5" RAINFALL
VEGETATION MAINTENANCE	CONTRACTOR	COMPLETION OF CONTRACT
VEGETATION AND	ILLINOIS DEPARTMENT OF	ONGOING AFTER CONSTRUCTION
STABILIZATION MAINTENANCE	TRANSPORTATION	COMPLETION

SOIL PROTECTION SCHEDULE

STABILIZATION TYPE	JAN.	FEB.	MAR.	APR.	MAY	JUNE	JULY	AUG.	SEPT.	ост.	NOV.	DEC.
PERMANENT SEEDING			Α		_			, <u>A</u>	_			
DORMANT SEEDING	B		_							, A		
TEMPORARY SEEDING			,B						-			
EROSION BLANKET/ HYDROMULCH	<u>B</u>											

A - SEEDING CLASS 4

LEGEND

PERIMETER EROSION BARRIER

TEMPORARY DITCH CHECK

EROSION CONTROL BLANKET

PIPE OUTLET PROTECTION

CULVERT INLET PROTECTION

INLET PROTECTION

B - PERENNIAL RYE 25 LBS/ACRE, CEREAL RYE 90 LBS/ACRE, OR WHEAT 90 LBS/ACRE

S	THE TWO IS DEPARTMENT	T OF TRANSPORTATION
DATE		
	IL RTE 53 OVE	R PRAIRIE CREEK
	EROSION CO CROSSOVE	NTROL PLAN R STÅGE I
	SCALE: 1"=50'-0"	DRAWN BY: JLA/RM/FZ
	DATE: AUGUST 2007	CHECKED BY: MK/SMK