

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
717	(111B)BR	DEWITT	53	9
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

# SCHEDULE OF QUANTITIES

## SHEET 1 OF 2

### GUARDRAIL REMOVAL

STATION	OFFSET	TO	STATION	OFFSET	FOOT
1063+95.50	RT.		1065+45.50	RT.	150.00
1064+08.00	LT.		1065+58.00	LT.	150.00
1068+34.11	RT.		1068+70.50	RT.	36.39
1068+52.59	LT.		1068+70.50	LT.	17.91
1070+34.43	RT.		1070+55.41	RT.	20.98
1070+34.43	LT.		1070+73.89	LT.	39.46
1072+84.43	RT.		1073+34.43	RT.	50.00
1073+46.93	LT.		1073+96.93	LT.	50.00
<b>TOTAL</b>					514.74
USE					515.00

### VERTICAL ADJUSTMENT OF GUARDRAIL

STATION	OFFSET	TO	STATION	OFFSET	FOOT
1065+45.50	RT.		1068+34.11	RT.	288.61
1065+58.00	LT.		1068+52.59	LT.	294.59
1070+55.41	RT.		1072+84.43	RT.	229.02
1070+73.89	LT.		1073+46.93	LT.	273.04
<b>TOTAL</b>					1085.26
USE					1086.00

### GUARDRAIL MARKER

STATION	OFFSET	TO	STATION	OFFSET	EACH
1064+95.50	RT.		1068+64.76	RT.	6
1065+08.00	LT.		1068+83.24	LT.	6
1070+24.76	RT.		1073+34.43	RT.	5
1070+43.24	LT.		1073+96.93	LT.	6
<b>TOTAL</b>					23

### BARRIER WALL MARKERS

STATION	OFFSET	TO	STATION	OFFSET	EACH
1068+64.76	RT.		1070+24.76	RT.	4
1068+83.24	LT.		1070+43.24	LT.	4
<b>TOTAL</b>					8

### RAISED REFLECTIVE PAVEMENT MARKER

STATION	IO	STATION	EACH
1068+18.00		1068+74.00	1
1070+34.00		1070+90.00	1
<b>TOTAL</b>			2

### RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)

STATION	IO	STATION	EACH
1068+74.00		1070+34.00	2
<b>TOTAL</b>			2

### RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

STATION	IO	STATION	EACH
1068+18.00		1068+38.00	1
1070+70.00		1070+90.00	1
<b>TOTAL</b>			2

### BRIDGE APPROACH PAVEMENT (SPECIAL)

STATION	IO	STATION	SO. YDS.
1068+44.00		1068+74.00	109.07
1070+34.00		1070.64.00	109.07
<b>TOTAL</b>			219.0

### BRIDGE APPROACH PAVEMENT CONNECTOR (FLEXIBLE)

STATION	IO	STATION	SO. YDS.
1068+38.00		1068+44.00	24.64
1070+64.00		1070+70.00	24.64
<b>TOTAL</b>			50.0

### BITUMINOUS SURFACE REMOVAL 1 1/2"

STATION	IO	STATION	SO. YDS.
1068+18.00		1068+38.00	57.78
1070+70.00		1070+90.00	78.16
<b>TOTAL</b>			136.0

### PAVEMENT REMOVAL

STATION	IO	STATION	SO. YDS.
1068+38.00		1068+99.00	214.4
1070+05.27		1070+70.00	245.7
<b>TOTAL</b>			461.0

### PAVED SHOULDER REMOVAL

STATION	IO	STATION	SO. YDS.
LT. 1068+18.00		LT. 1068+38.0	6.67
RT. 1068+18.00		RT. 1068+38.0	6.67
<b>TOTAL</b>			13.33
USE			14.00

### REMOVAL OF EXISTING STRUCTURES

STATION	IO	STATION	EACH
1068+99.00		1070+05.27	1
<b>TOTAL</b>			1

PLOT DATE = 8/24/2006  
 FILE NAME = c:\projects\0503004\08\70387\text.dgn  
 USER NAME = pier.sombir

ILLINOIS DEPARTMENT OF TRANSPORTATION

### SCHEDULE OF QUANTITIES

F.A.P. ROUTE 717 (IL 10)  
 SECTION (111B)BR  
 DEWITT COUNTY  
 Sheet 1 of 2

SCALE: NOT TO SCALE  
 DATE: 07/21/06

DRAWN BY: B.B.P.  
 CHECKED BY: R.M.N.