



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 24, 2006

SUBJECT: FAP Route 329 (IL 154)
Project BHF-329 (012)
Section 126BR-1
Randolph County
Contract No. 76898
Item No. 9, November 17, 2006 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 2, 4, 7 and 11 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8;; Roger Driskell; R. E. Anderson;
Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

76898

State Job # - C-98-110-05
 PPS NBR - 8-00102-0000
 County Name - RANDOLPH- -
 Code - 157 - -
 District - 8 - -
 Section Number - 126BR-1

Project Number
 BHF-0329/012/

Route
 FAP 329

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* DELETED							
XX005495	PPC DK BM 21 DP SPL	SQ FT	151.000				
X0320047	REM EX PPC DECK BEAMS	SQ FT	151.000				
X0324952	DETOUR SIGNING	L SUM	1.000				
X0325305	STR REP CON DP = < 5	SQ FT	302.000				
X0325599	PARTIAL DEPTH PATCH 2	TON	82.000				
X4066416	BC SC SUPER "C" N70	TON	106.000				
X4422025	PARTIAL DEPTH REM 2	SQ YD	733.000				
X7015000	CHANGEABLE MESSAGE SN	CAL MO	10.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20200100	EARTH EXCAVATION	CU YD	46.000				
20400800	FURNISHED EXCAV	CU YD	1,550.000				
25000210	SEEDING CL 2A	ACRE	0.500				
			* REVISED : OCTOBER 23, 2006				