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PROPOSED

 LEGEND OF SYMBOLS 
(TO BE USED IN CONJUNCTION WITH I.D.O.T. STANDARD 000001-08)

POWER POLE

GAS VALVE

STREET LIGHT

WATER MAIN BUFFALO BOX

WATER MAIN VALVE VAULT

BUSH

TREE

EXISTING STRUCTURE TO BE REMOVED

SPRINKLER

FIRE HYDRANT

EXISTING CONCRETE DRIVEWAY TO BE REMOVED

EXISTING DESCRIPTION

STORM INLET

WATER MAIN VALVE BOX

T

STORM SEWER PIPE

ELECTRIC LINE

GAS LINE

TELEPHONE LINE

DRAINAGE SUMMIT

DIRECTION OF FLOW

COMBINATION SEWER PIPE

SANITARY SEWER PIPE

CURB AND GUTTER 

WATER MAIN VALVE VAULT
RIM AND TOP OF PIPE ELEVATION

COMBINATION MANHOLE RIM AND
INVERT ELEVATION

XXX
XXX

XXX
XXXX

XXX
XXX

STORM SEWER MANHOLE/CATCHBASIN
RIM AND INVERT ELEVATION

627.75
620.50

632.25

TYPE 1 FRAME & CLOSED LID

TYPE 1 FRAME & OPEN LID

A

1C

1P
RECONSTRUCT EXISTING STRUCTURERC

GROUND ELEVATIONS

STRUCTURE TO BE ADJUSTED

PROPOSEDEXISTING DESCRIPTION

TREE TO BE REMOVED

EARTH EXCAVATION

INDEX OF SHEETS
 SHEET NO.  DESCRIPTION 

PROPOSED CONCRETE PAVEMENT/SIDEWALK

PROPOSED HOT MIX ASPHALT PAVING

NON-SPECIAL WASTE DISPOSAL

EXISTING CONCRETE SIDEWALK TO BE REMOVED

EXISTING STRUCTURE TO BE FILLED

STORM SEWER TO BE REMOVED

WATER MAIN

701011-04 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY

HIGHWAY STANDARDS DRAWINGS 
 TITLE OR DESCRIPTION  STANDARD NO. 

701701-10
701801-06
701901-08
720001-01
720006-04

701501-06

601001-05

424001-11 PERPENDICULAR CURB RAMPS FOR SIDEWALKS

PIPE UNDERDRAINS

URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

URBAN LANE CLOSURE, MULTILANE INTERSECTION

SIDEWALK, CORNER OR CROSSWALK CLOSURE

TRAFFIC CONTROL DEVICES

SIGN PANEL MOUNTING DETAILS

SIGN PANEL ERECTION DETAILS

280001-07 TEMPORARY EROSION CONTROL SYSTEMS

000001-08 STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS 720011-01 METAL POSTS FOR SIGNS, MARKERS AND DELINEATORS

701311-03 LANE CLOSURE, 2L, 2W, MOVING OPERATIONS-DAY ONLY

701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

701006-05 OFF-RD OPERATIONS, 2L, 2W, 15' (4.5M) TO 24"(600MM) FROM PAVEMENT EDGE

886006-01 TYPICAL LAYOUTS FOR DETECTION LOOPS
886001-01 DETECTOR LOOP INSTALLATIONS

720016-04 MAST ARM MOUNTED STREET NAME SIGNS

780001-05 TYPICAL PAVEMENT MARKINGS

729001-01 APPLICATIONS OF TYPES A&B METAL POSTS

 TITLE OR DESCRIPTION  STANDARD NO. 

EXISTING CURB AND GUTTER TO BE REMOVED 

NEW TREE

RM

RM

F

EVERGREEN TREE

DISTRICT ONE DETAILS

14-15

17-19

20-31

32-34

35-56

57

79

80

81-83

84-86

87

TYPICAL SECTIONS

ALIGNMENT, TIES, AND BENCHMARKS

PAVING PLAN AND PROFILE

ROADWAY DETAILS

MAINTENANCE OF TRAFFIC PLAN, STAGE CONSTRUCTION PLAN

DETOUR PLAN

SIGNING PLAN LEGEND AND NOTES

PAVEMENT MARKING AND SIGNING PLAN

LANDSCAPING PLAN

DETECTOR LOOP REPLACEMENT PLAN

IDOT DISTRICT ONE DETAILS

1

2

3

4

5-13

58-61

62-73

74-78

TITLE SHEET, LOCATION MAP

INDEX OF SHEETS, LEGEND,
AND IDOT HIGHWAY STANDARDS

GENERAL NOTES

M.W.R.D.G.C. GENERAL NOTES

SUMMARY OF QUANTITIES

EROSION CONTROL PLAN AND SWPPP

UTILITIES PLAN AND PROFILE

DRAINAGE AND UTILITIES DETAILS

M.W.R.D.G.C. ROUTE OUTLET MAP

TREE TRUNK PROTECTION

ROOT PRUNING

442101-09 CLASS B PATCHES

542001-06 CONCRETE END SECTIONS FOR PIPE CULVERTS 15" (375 MM) THRU 84" (2100 MM) DIA.

TP

RP
4' DIA. MH
R:622.05
617.35 8"N

4' DIA. MH
R:622.05
617.35 8"N

16 EARTHWORK QUANTITIES

TRAFFIC CONTROL AND PROTECTION FOR
SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS (TC-10)

DISTRICT ONE TYPICAL PAVEMENT MARKINGS (TC-13)

DETOUR SIGNING FOR CLOSING STATE HIGHWAYS (TC-21) 

ARTERIAL ROAD INFORMATION SIGN (TC-22)

DRIVEWAY ENTRANCE SIGNING (TC-26)

RAILROAD CROSSING REPAIR DETOUR SIGNING (TC-28)

BUTT JOINTS AND HMA TAPER DETAILS (BD-32)

DISTRICT ONE STANDARD TRAFFIC SIGNAL DESIGN DETAILS (TS-05) 

DISTRICT 1 - DETECTOR LOOP INSTALLATION DETAILS (TS-07)

602601-06 PRECAST REINFORCED CONCRETE FLAT SLAB TOP

UNDERDRAIN

88-96

STATION CROSS SECTIONS97-107

INDEX OF SHEETS, LEGEND OF SYMBOLS, AND

E.H.E. PROJECT NO. 125-22-25201

COOK

8-7-23
XXX
ECW, SFB, DMM, GD
X

61J89

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

DATE  -
CHECKED -
DRAWN  -
DESIGNED -

REVISED  -
REVISED  -
REVISED  -
REVISED  -

SCALE: SHEETSOFSHEET NO. TO STA.STA. FED. AID PROJECTILLINOISFED. ROAD DIST. NO. 1
CONTRACT NO.

20-00133-00-FP0655
FIELD BOOK NO. :  

F.A.U.
RTE. SECTION COUNTY TOTAL

SHEETS
SHEET

NO.

10
0+

 Y
ea

rs
 o

f
E

xc
el

le
nc

e

Municipal Consultants

Civil Engineers

Established 1911

9933 Roosevelt Road

Westchester, IL, 60154-2780

Phone: 708-865-0300
www.ehancock.com

107 2

1 1NONE

IDOT HIGHWAY STANDARDS



1. ANY REFERENCE TO STANDARDS THROUGHOUT THE PLANS OR SPECIAL PROVISIONS SHALL BE
INTERPRETED TO BE THE LATEST  STANDARD OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION AS
SHOWN ON THE INDEX OF SHEETS IN THE PLANS.  ALL  CONSTRUCTION SHALL BE DONE IN
ACCORDANCE WITH THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION"
ADOPTED JANUARY 1, 2022. THE LATEST EDITION OF THE "ILLINOIS MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES FOR STREETS AND HIGHWAYS," "THE STANDARD SPECIFICATIONS FOR WATER AND
SEWER MAIN CONSTRUCTION IN ILLINOIS"  8TH EDITION, AND THE "DETAILS" IN THE PLANS AND THE
"SPECIAL PROVISIONS" INCLUDED IN THE CONTRACT DOCUMENTS.  VILLAGE OF BROOKFIELD
MUNICIPAL CODE. THE METROPOLITAN WATER RECLAMATION DISTRICT OF GREATER CHICAGO (MWRD)
WATERSHED MANAGEMENT ORDINANCE AND TECHNICAL GUIDANCE MANUAL. IN CASE OF CONFLICT
BETWEEN THE APPLICABLE ORDINANCES NOTED, THE MORE STRINGENT SHALL TAKE PRECEDENCE
AND SHALL CONTROL ALL CONSTRUCTION.

2. WHEN WORK COMMENCES, THE CONTRACTOR  SHALL ASSUME THE MAINTENANCE OF ANY PAVEMENT,
SHOULDERS, DRAINAGE FACILITIES, TRAFFIC CONTROL  SIGNS, PAVEMENT MARKINGS, AND OTHER
APPURTENANCES ON ROADWAYS WITHIN THE LIMITS OF THE  CONTRACT THAT ARE TO BE USED BY THE
PUBLIC DURING CONSTRUCTION AND TO RETAIN THIS  MAINTENANCE RESPONSIBILITY UNTIL PROJECT
COMPLETION.  NEED FOR SNOW AND ICE  CONTROL DURING THE CONSTRUCTION PERIOD SHALL BE
ACCOMMODATED FOR BY OTHERS.

3. CONTRACTOR SHALL TAKE PRECAUTION BY PRESERVING EXISTING TREES WITHIN THE RIGHT OF WAY. IF
ANY DAMAGE OCCURS, TREE SHALL BE REPLACED IN KIND PER ARTICLE 201.07 REPAIR OR
REPLACEMENT OF EXISTING PLANT MATERIAL REQUIREMENTS STATED HEREIN.

4. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE  OR VILLAGE
PROPERTY WITHOUT  WRITTEN PERMISSION FROM THE ENGINEER.

5. THE CONTRACTOR SHALL MAINTAIN ACCESS FOR EMERGENCY VEHICLES AND GARBAGE TRUCKS AT
ALL TIMES.  IF THE GARBAGE  TRUCKS ARE NOT ABLE TO HAVE ACCESS TO ALL OF THE PROPERTIES
WITHIN THE PROJECT LIMITS, THEN THE CONTRACTOR SHALL PLACE ANY GARBAGE THAT IS AFFECTED
IN A LOCATION WHERE THE GARBAGE TRUCKS CAN PICK IT UP.  THE CONTRACTOR SHALL RETURN THE
GARBAGE CANS TO THE PARKWAY OF THE RESPECTIVE PROPERTY BY THE END OF THE DAY.

6. THE CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING WRITTEN NOTICE TO ALL RESIDENCES
AND/OR PLACES OF BUSINESS IN THE WORK ZONE AT LEAST ONE (1) WORKING DAY PRIOR TO
PERFORMING ANY CONSTRUCTION ACTIVITY THAT WILL ELIMINATE ACCESS TO THEIR PROPERTY.  THE
WRITTEN NOTICE SHALL BE APPROVED BY THE ENGINEER AND COORDINATED WITH THE VILLAGE PRIOR
TO THE BEGINNING OF CONSTRUCTION.

7. IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO COORDINATE WITH THE BNSF RAILROAD WHENEVER
CONSTRUCTION ACTIVITY IS WITHIN 25 FEET OF THE RAILROAD ROW. THE CONTRACTOR SHALL RETAIN
FLAGMEN EMPLOYED AND DESIGNATED BY THE BNSF RAILROAD TO MONITOR ON-COMING TRAIN
TRAFFIC, AND ADVISE CONTRACTOR PERSONNEL WHEN ACTIVITY ON OR NEAR THE RAILROAD ROW MAY
PROCEED. THIS ITEM WILL BE PAID FOR ACCORDING TO ARTICLE 107.12 AND WILL BE REIMBURSDED
ACCORDING TO ARTICLE 109.05.

8. BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "JULIE" AT 811 FOR FIELD
LOCATIONS OF BURIED ELECTRICAL, TELEPHONE AND GAS FACILITIES. (48 HOURS NOTIFICATION IS
REQUIRED).

9. THE LOCATIONS OF THE UNDERGROUND UTILITIES IF SHOWN ON THE PLANS HAVE BEEN OBTAINED BY
FIELD SURVEYS AND  SEARCHES OF AVAILABLE RECORDS.  THE VILLAGE OF BROOKFIELD, THE ILLINOIS
DEPARTMENT OF TRANSPORTATION AND/OR OTHER OFFICES AND AGENCIES ASSOCIATED WITH THE
DEVELOPMENT OF THESE PLANS DO NOT GUARANTEE THEIR ACCURACY OR COMPLETENESS.  THE
CONTRACTOR SHALLL BE REQUIRED TO VERIFY THE EXACT LOCATION OF EACH FACILITY WITH THE
UTILITY COMPANY, AND SHALL TAKE DUE CARE IN ALL PHASES OF THE CONSTRUCTION TO PROTECT
ANY SUCH FACILITIES WHICH MAY BE AFFECTED BY THE WORK. ANY DAMAGE TO EXISTING UTILITIES
DURING CONSTRUCTION ACTIVITIES SHALL BE REPAIRED OR REPLACED TO THE SATISFACTION OF THE
ENGINEER.

10. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES AND THE
VILLAGE OF BROOKFIELD.

11. ADJUSTMENTS REQUIRED BY UTILITY COMPANIES WILL BE PERFORMED BY THE COMPANY INVOLVED OR
ITS CONTRACTOR, BUT WILL BE COORDINATED BY GENERAL CONTRACTOR.

       THE CONTRACTOR SHALL USE EXTREME CAUTION IN THE REMOVAL OF ABANDONED EXISTING GAS
LINES SINCE RESIDUAL MATERIALS CONTAINED THEREIN ARE HIGHLY EXPLOSIVE, FLAMMABLE, AND
TOXIC.  ONCE THE MAINS ARE ABANDONED BY THE OWNER, THE CONTRACTOR SHALL ASSUME ALL
RESPONSIBILITY FOR ANY DAMAGE AND/OR INJURY OCCURRING ON  THE PROJECT DUE TO HIS/HER
OPERATIONS NEXT TO THE MAINS AND/OR THE METHOD OF REMOVAL OF THE ABANDONED  MAINS.

 GENERAL NOTES  AND UTILITIES
1. THE SUBGRADE STABILITY BE VERIFIED BY PROOF ROLLING WITH A FULLY LOADED TANDEM-AXLE

TRUCK.

2. GEOTECHNICAL FABRIC FOR GROUND STABILIZATION AND/OR AGGREGATE SUBGRADE IMPROVEMENT
(CU YD) HAVE BEEN PROVIDED FOR USE AT THE LOCATIONS INDICATED FOR SOILS THAT TEND TO BE 
UNSTABLE AND/OR UNSUITABLE. THE ACTUAL NEED FOR REMOVAL AND REPLACEMENT WITH ABOVE 
ITEM WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL 
ENGINEER. ALL POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A STATIC OR DYNAMIC CONE
PENETROMETER AND TREATED IN ACCORDANCE WITH ARTICLE 301.04 OF THE SSRBC AND IDOT 
SUBGRADE STABILITY MANUAL. IF UNSTABLE AND/OR UNSUITABLE SOILS ARE NOT ENCOUNTERED, 
THEN THE QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION WILL BE DUE TO THE
CONTRACTOR.

3. ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE
CONTRACTOR'S VEHICLES AND/OR EQUIPMENTS IS TO BE REMOVED AND REPLACED AS DIRECT BY THE
ENGINEER AT CONTRACTOR EXPENSE.

4. THE AGGREGATE GRADATION FOR THE AGGREGATE SUBGRADE IMPROVEMENT 12" LOWER LIFT SHALL
BE CS 1 OR RR 1.

5. WHEN REMOVING PAVEMENT AND/OR OTHER STRUCTURES, THE CONTRACTOR SHALL NOT USE ANY
TYPE OF CONCRETE BREAKERS SUCH AS DROP HAMMERS, THAT MIGHT DAMAGE UNDERGROUND
PUBLIC OR PRIVATE UTILITIES.

6. THE CONTRACTOR SHALL SAW CUT ASPHALT PAVEMENT AS INDICATED ON THE PLANS TO SEPARATE
THE EXISTING PAVEMENT TO  BE REMOVED BY APPROVED MEANS OR AN APPROVED CONCRETE SAW
TO A DEPTH AS DIRECTED BY THE ENGINEER.  SUITABLE  GUIDELINES OR DEVICES SHALL BE USED TO
ASSURE CUTTING A NEAT, STRAIGHT LINE AS SHOWN ON THE PLANS.  CARE SHALL BE  TAKEN BY THE
CONTRACTOR AS NOT TO DAMAGE THE REMAINING PAVEMENT DIRECTLY ADJACENT TO THE
PAVEMENT TO BE  REMOVED.  ANY DAMAGE TO THE EXISTING PAVEMENT RESULTING FROM PAVEMENT
REMOVAL OPERATIONS SHALL BE REPAIRED TO THE SATISFACTION OF THE ENGINEER.

7. A BUTT JOINT WILL BE INSTALLED AT THE ENDS OF ALL RESURFACING (WHERE RESURFACING MEETS
EXISTING PAVEMENT) IN  ACCORDANCE WITH THE "BUTT JOINT AND HMA TAPER DETAILS"  SHEET
INCLUDED IN THE PLANS, UNLESS OTHERWISE SPECIFIED.

8. WHEN MILLED PAVEMENT IS OPEN TO TRAFFIC THE MAXIMUM GRADE DIFFERENTIAL BETWEEN  PASSES
OF THE MILLING MACHINE  SHALL NOT EXCEED 1½ INCHES (40 MM)  WHERE THE  SPEED LIMIT IS 45 MPH
(80 KM/H) OR LESS AND 1 INCH (25 MM) WHERE THE SPEED LIMIT IS  GREATER THAN 45 MPH (80 KM/H).
WITH WRITTEN APPROVAL FROM THE ENGINEER, A MAXIMUM  GRADE DIFFERENTIAL OF 3 INCHES (75
MM) MAY BE ALLOWED IF THE EDGE OF THE MILLING IS  SLOPED A MINIMUM 1:3 (V:H).

9. THE CONTRACTOR WILL BE REQUIRED TO SCHEDULE THEIR OPERATIONS SO THAT NO SECTIONS OF
PAVEMENT ALONG THE  CENTERLINE WILL HAVE A COLD JOINT OVERNIGHT.

10. PAVEMENT PATCHING OF UTILITY TRENCHES AS REMOVED IN STAGE I OF THE MAINTENANCE OF
TRAFFIC PLAN SHALL BE PAID FOR AS 44000100 PAVEMENT REMOVAL AND 35300300 PORTLAND
CEMENT BASE COURSE 8". ALL OTHER PAVEMENT PATCHES SHALL BE PAID FOR AS CLASS B
PATCHES.

11. LOCATIONS OF CLASS B PATCHES ON PLANS ARE APPROXIMATE. EXACT LOCATIONS WILL BE
DETERMINED IN THE FIELD BY ENGINEER.  CLASS B PATCHES LOCATED WITHIN THE THROUGH LANES
SHALL BE MADE ACCESSIBLE TO TRAFFIC AT THE END OF EACH WORK DAY.

12. PAVEMENT PATCHING SHALL BE STAGED TO MAINTAIN TWO-WAY TRAFFIC AT ALL TIMES.

CONSTRUCTION NOTES  UNDERGROUND NOTES 
1. PIPE UNDERDRAINS SHALL BE INSTALLED ACCORDING TO SECTION 601 OF THE SSRBC AND STANDARD

601001-05. TOP OF PIPE UNDERDRAINS SHALL BE PLACED MINIMUM 6" BELOW THE AGGREGATE
SUBGRADE IMPROVEMENT LAYER. THE COST OF MAKING PIPE UNDERDRAIN CONNECTIONS TO
DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE COST OF THE PIPE UNDERDRAINS.

2. BACKFILLING STORM SEWER CONSTRUCTED UNDER THE ROADWAY SPECIFIED UNDER ART. 550.07 (b,
c) OF THE SSRBC WILL NOT BE ALLOWED.

3. SANITARY SEWER SERVICE CONNECTION LENGTHS SHOWN ON PLAN ARE ESTIMATED. CONTRACTOR 
TO VERIFY IN FIELD SERVICE PIPE QUALITY AND GRADE WHEN MAKING CONNECTIONS TO EXISTING 
PIPE. SPECIAL ATTENTION SHOULD BE PAID TO CROSSINGS AT PURPOSED STORM SEWER PIPE. 
UNLESS SHOWN OTHERWISE ON PLAN, ASSUMED SANITARY SERVICE PIPE LENGTH TO COMPLETE 
CONNECTION IS 4.

4. THE TYPE OF THE FRAMES AND GRATES REQUIRED FOR ALL CATCH BASINS AND MANHOLE LISTED IN
THE SUMMARY OF QUANTITIES MAY BE FOUND ON THE PLANS AT THEIR RESPECTIVE LOCATIONS.
WHERE LIDS ARE CALLED FOR ON THE PLANS, THEY SHALL BE IN ACCORDANCE WITH ARTICLE 604.01
OF TH STANDARD SPECIFICATIONS AND THE TERM LID IS USED IN LIEU OF GRATE.

THE WORD "WATER", "SANITARY", OR "STORM" SHALL BE CAST INTO THE LID OF EACH RESPECTIVE 
MANHOLE OR VALVE VAULT.

5. ON ALL IMPROVEMENTS, THE FRAMES AND LIDS OF EXISTING CATCH BASINS, INLETS, MANHOLES, AND
VALVE VAULTS  WHICH ARE TO BE ABANDONED DUE TO CONSTRUCTION OF THIS IMPROVEMENT ARE
TO REMAIN THE PROPERTY OF THE VILLAGE OF BROOKFIELD AND BE SALVAGED.  THE CONTRACTOR
SHALL DELIVER FRAMES AND LIDS TO THE VILLAGE OF BROOKFIELD LOCATED AT 4545 EBERLY AVE,
BROOKFIELD, IL 60513 (708) 485-7344.

6. THE CONTRACTOR SHALL CONDUCT OPERATIONS AS TO MAINTAIN AT ALL TIMES FLOW THROUGH
EXISTING STORM AND SAN ITARY SEWER SYSTEMS.  THE CONTRACTOR SHALL ALSO PROVIDE AND
MAINTAIN AN EFFICIENT PUMPING PLANT IF NECESSARY  AND A TEMPORARY OUTLET AND BE
PREPARED AT ALL TIMES TO DISPOSE OF THE WATER COLLECTED IN A SAFE MANNER WITHOUT
DAMAGE OF ANY KIND TO ADJACENT PROPERTIES.  THE ENDS OF EXISTING DRAINAGE LINES THAT ARE
NOT TO BE INCORPORATED INTO THE PROJECT SHALL BE SEALED AS SPECIFIED IN THE SPECIAL
PROVISIONS.  EXISTING STRUCTURES ARE TO BE INSPECTED BEFORE CONSTRUCTION STARTS - ANY
ACCUMULATION OF MATERIAL IN THE STRUCTURE DUE TO CONSTRUCTION OPERATIONS SHALL BE
REMOVED BY THE CONTRACTOR.

7. ALL ABANDONED SANITARY SEWERS SHALL BE PLUGGED AT BOTH ENDS WITH AT LEAST 2 FEET LONG
NON-SHRINK CONCRETE OR MORTAR PLUG. THIS WORK SHALL NOT BE PAID FOR SEPARATELY, BUT
SHALL BE INCLUDED IN THE PAY ITEMS FOR REMOVING AND/OR FILLING THE VARIOUS TYPES OR
STRUCTURES.
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 M.W.R.D.G.C. GENERAL NOTES 

1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE APPLICABLE SECTIONS OF THE FOLLOWING,
    EXCEPT AS MODIFIED HEREIN OR ON THE PLANS:
   * STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION (LATEST EDITION), BY THE
      ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT SS) FOR ALL IMPROVEMENTS EXCEPT SANITARY
      SEWER AND WATER MAIN CONSTRUCTION;
   * STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS, LATEST
      EDITION (SSWS) FOR SANITARY SEWER AND WATER MAIN CONSTRUCTION;
   * VILLAGE OF BROOKFIELD MUNICIPAL CODE;
   * THE METROPOLITAN WATER RECLAMATION DISTRICT OF GREATER CHICAGO (MWRD) WATERSHED
      MANAGEMENT ORDINANCE AND TECHNICAL GUIDANCE MANUAL;
   * IN CASE OF CONFLICT BETWEEN THE APPLICABLE ORDINANCES NOTED, THE MORE STRINGENT SHALL TAKE
      PRECEDENCE AND SHALL CONTROL ALL CONSTRUCTION.

VITRIFIED CLAY PIPE

REINFORCED CONCRETE SEWER PIPE

CAST IRON SOIL PIPE

DUCTILE IRON PIPE

POLYVINYL CHLORIDE (PVC) PIPE
6-INCH TO 15-INCH DIAMETER SDR 26
18-INCH TO 27-INCH DIAMETER F/DY=46

HIGH DENSITY POLYETHYLENE (HDPE)

WATER MAIN QUALITY PVC
4-INCH TO 36-INCH
4-INCH TO 12-INCH
14-INCH TO 48-INCH

ASTM C-700

ASTM C-76

ASTM A-74

ANSI A21.51

ASTM D-3034
ASTM F-679

ASTM D-3350
ASTM D-3035

ASTM D-2241
AWWA C900
AWWA C905

ASTM C-425

ASTM C-443

ASTM C-564

ANSI A21.11

ASTM D-3212
ASTM D-3212

ASTM D-3261,F-2620 (HEAT FUSION)
ASTM D-3212,F-477 (GASKETED)

ASTM D-3139
ASTM D-3139
ASTM D-3139

PIPE MATERIAL PIPE SPECIFICATIONS JOINT SPECIFICATIONSA. REFERENCED SPECIFICATIONS

B. NOTIFICATIONS

C. GENERAL NOTES

D. SANITARY SEWER

E. EROSION AND SEDIMENT CONTROL

1. THE MWRD LOCAL SEWER SYSTEMS SECTION FIELD OFFICE MUST BE NOTIFIED AT LEAST TWO (2) WORKING
    DAYS PRIOR TO THE COMMENCEMENT OF ANY WORK (CALL 708-588-4055 OR SEND EMAIL NOTIFICATION WITH

    PROJECT NAME, LOCATION AND PERMIT NUMBER TO WMOJOBSTART@MWRD.ORG).

2. THE VILLAGE OF BROOKFIELD ENGINEERING DEPARTMENT AND PUBLIC MUST BE NOTIFIED AT LEAST 24 HOURS
    PRIOR TO THE START OF CONSTRUCTION AND PRIOR TO EACH PHASE OF WORK. CONTRACTOR SHALL
    DETERMINE ITEMS REQUIRING INSPECTION PRIOR TO START OF CONSTRUCTION OR EACH WORK PHASE.

3. THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO BEGINNING CONSTRUCTION FOR THE
    EXACT LOCATIONS OF UTILITIES AND FOR THEIR PROTECTION DURING CONSTRUCTION. IF EXISTING
    UTILITIES ARE ENCOUNTERED THAT CONFLICT IN LOCATION WITH NEW CONSTRUCTION, IMMEDIATELY
    NOTIFY THE ENGINEER SO THAT THE CONFLICT CAN BE RESOLVED. CALL J.U.L.I.E. AT 1-800-892-0123.

1. ALL ELEVATIONS SHOWN ON PLANS REFERENCE THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88).
    CONVERSION FACTOR IS 0 FT.

2. THE ENGINEER, IN COORDINATION WITH THE MWRD, AND THE VILLAGE OF BROOKFIELD SHALL HAVE THE   
AUTHORITY TO INSPECT, APPROVE, AND REJECT THE CONSTRUCTION IMPROVEMENTS.

3. THE CONTRACTOR(S) SHALL INDEMNIFY THE OWNER, ENGINEER, MUNICIPALITY, MWRD, AND THEIR AGENTS,
    ETC., FROM ALL LIABILITY INVOLVED WITH THE CONSTRUCTION, INSTALLATION, OR TESTING OF THIS WORK
    ON THE PROJECT.

4. THE PROPOSED IMPROVEMENTS MUST BE CONSTRUCTED IN ACCORDANCE WITH THE ENGINEERING PLANS
    AS APPROVED BY MWRD AND THE MUNICIPALITY UNLESS CHANGES ARE APPROVED BY MWRD, THE
    MUNICIPALITY, OR AUTHORIZED AGENT. THE CONSTRUCTION DETAILS, AS PRESENTED ON THE PLANS, MUST
    BE FOLLOWED. PROPER CONSTRUCTION TECHNIQUES MUST BE FOLLOWED ON THE IMPROVEMENTS
    INDICATED ON THE PLANS.

5. THE LOCATION OF VARIOUS UNDERGROUND UTILITIES WHICH ARE SHOWN ON THE PLANS ARE FOR
    INFORMATION ONLY AND REPRESENT THE BEST KNOWLEDGE OF THE ENGINEER. VERIFY LOCATIONS AND
    ELEVATIONS PRIOR TO BEGINNING THE CONSTRUCTION OPERATIONS.

6. ANY EXISTING PAVEMENT, SIDEWALK, DRIVEWAY, ETC., DAMAGED DURING CONSTRUCTION OPERATIONS
    AND NOT CALLED FOR TO BE REMOVED SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.

7. MATERIAL AND COMPACTION TESTING SHALL BE PERFORMED IN ACCORDANCE WITH THE REQUIREMENTS
    OF THE MUNICIPALITY, MWRD, AND OWNER.

8. THE UNDERGROUND CONTRACTOR SHALL MAKE ALL NECESSARY ARRANGEMENTS TO NOTIFY ALL
    INSPECTION AGENCIES.

9. ALL NEW AND EXISTING UTILITY STRUCTURES ON SITE AND IN AREAS DISTURBED DURING CONSTRUCTION
    SHALL BE ADJUSTED TO FINISH GRADE PRIOR TO FINAL INSPECTION.

10. RECORD DRAWINGS SHALL BE KEPT BY THE CONTRACTOR AND SUBMITTED TO THE ENGINEER AS SOON AS
     UNDERGROUND IMPROVEMENTS ARE COMPLETED. FINAL PAYMENTS TO THE CONTRACTOR SHALL BE HELD
     UNTIL THEY ARE RECEIVED. ANY CHANGES IN LENGTH, LOCATION OR ALIGNMENT SHALL BE SHOWN IN RED.
     ALL WYES OR BENDS SHALL BE LOCATED FROM THE DOWNSTREAM MANHOLE. ALL VALVES, B-BOXES, TEES
     OR BENDS SHALL BE TIED TO A FIRE HYDRANT.

1. THE CONTRACTOR SHALL TAKE MEASURES TO PREVENT ANY POLLUTED WATER, SUCH AS GROUND AND
    SURFACE WATER, FROM ENTERING THE EXISTING SANITARY SEWERS.

2. A WATER-TIGHT PLUG SHALL BE INSTALLED IN THE DOWNSTREAM SEWER PIPE AT THE POINT OF SEWER
    CONNECTION PRIOR TO COMMENCING ANY SEWER CONSTRUCTION. THE PLUG SHALL REMAIN IN PLACE
    UNTIL REMOVAL IS AUTHORIZED BY THE MUNICIPALITY AND/OR MWRD AFTER THE SEWERS HAVE BEEN
    TESTED AND ACCEPTED.

3. DISCHARGING ANY UNPOLLUTED WATER INTO THE SANITARY SEWER SYSTEM FOR THE PURPOSE OF
    SEWER FLUSHING OF LINES FOR THE DEFLECTION TEST SHALL BE PROHIBITED WITHOUT PRIOR APPROVAL
    FROM THE MUNICIPALITY OR MWRD.
4. ALL SANITARY SEWER CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS
    FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS (LATEST EDITION).

5. ALL FLOOR DRAINS SHALL DISCHARGE TO THE SANITARY SEWER SYSTEM.

6. ALL DOWNSPOUTS AND FOOTING DRAINS SHALL DISCHARGE TO THE STORM SEWER SYSTEM.

7. ALL SANITARY SEWER PIPE MATERIALS AND JOINTS (AND STORM SEWER PIPE MATERIALS AND JOINTS
    IN A COMBINED SEWER AREA) SHALL CONFORM TO THE FOLLOWING:

1. THE CONTRACTOR SHALL INSTALL THE EROSION AND SEDIMENT CONTROL DEVICES AS SHOWN ON THE
    APPROVED EROSION AND SEDIMENT CONTROL PLAN.

2. EROSION AND SEDIMENT CONTROL PRACTICES SHALL BE FUNCTIONAL PRIOR TO HYDROLOGIC
    DISTURBANCE OF THE SITE.

3. ALL DESIGN CRITERIA, SPECIFICATIONS, AND INSTALLATION OF EROSION AND SEDIMENT CONTROL
    PRACTICES SHALL BE IN ACCORDANCE WITH THE ILLINOIS URBAN MANUAL.

4. A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON THE
    SITE AT ALL TIMES.

5. INSPECTIONS AND DOCUMENTATION SHALL BE PERFORMED, AT A MINIMUM:
       a) UPON COMPLETION OF INITIAL EROSION AND SEDIMENT CONTROL MEASURES, PRIOR TO ANY
           SOIL DISTURBANCE.
       b) ONCE EVERY SEVEN (7) CALENDAR DAYS AND WITHIN 24 HOURS OF THE END OF A STORM EVENT
           WITH GREATER THAN 0.5 INCH OF RAINFALL OR LIQUID EQUIVALENT PRECIPITATION.

6. SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION.
    IF STRIPPING, CLEARING, GRADING, OR LANDSCAPING ARE TO BE DONE IN PHASES, THE CO-PERMITTEE
    SHALL PLAN FOR APPROPRIATE SOIL EROSION AND SEDIMENT CONTROL MEASURES.

7. A STABILIZED MAT OF CRUSHED STONE MEETING THE STANDARDS OF THE ILLINOIS URBAN MANUAL
    SHALL BE INSTALLED AT ANY POINT WHERE TRAFFIC WILL BE ENTERING OR LEAVING A CONSTRUCTION
    SITE. SEDIMENT OR SOIL REACHING AN IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR PARKING
    AREA SHALL BE REMOVED BY SCRAPING OR STREET CLEANING AS ACCUMULATIONS WARRANT AND
    TRANSPORTED TO A CONTROLLED SEDIMENT DISPOSAL AREA.

8. CONCRETE WASHOUT FACILITIES SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE ILLINOIS
    URBAN MANUAL AND SHALL BE INSTALLED PRIOR TO ANY ON SITE CONSTRUCTION ACTIVITIES INVOLVING
    CONCRETE.

9. MORTAR WASHOUT FACILITIES SHALL BE CONSTRUCTED IN ADDITION TO CONCRETE WASHOUT
    FACILITIES FOR ANY BRICK AND MORTAR BUILDING ENVELOPE CONSTRUCTION ACTIVITIES.

10. TEMPORARY DIVERSIONS SHALL BE CONSTRUCTED AS NECESSARY TO DIRECT ALL RUNOFF FROM
     HYDROLOGICALLY DISTURBED AREAS TO AN APPROPRIATE SEDIMENT TRAP OR BASIN. VOLUME
     CONTROL FACILITIES SHALL NOT BE USED AS TEMPORARY SEDIMENT BASINS.

11. DISTURBED AREAS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR
     PERMANENTLY CEASED SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT MEASURES WITHIN
     SEVEN (7) DAYS.

12. ALL FLOOD PROTECTION AREAS AND VOLUME CONTROL FACILITIES SHALL, AT A MINIMUM, BE
     PROTECTED WITH A DOUBLE-ROW OF SILT FENCE (OR EQUIVALENT).

13. VOLUME CONTROL FACILITIES SHALL NOT BE CONSTRUCTED UNTIL ALL OF THE CONTRIBUTING
      DRAINAGE AREA HAS BEEN STABILIZED.

8. ALL SANITARY SEWER CONSTRUCTION (AND STORM SEWER CONSTRUCTION IN COMBINED SEWER AREAS),
    REQUIRES STONE BEDDING WITH STONE ¼ ” TO 1” IN SIZE, WITH MINIMUM BEDDING THICKNESS EQUAL
    TO ¼ THE OUTSIDE DIAMETER OF THE SEWER PIPE, BUT NOT LESS THAN FOUR (4) INCHES NOR MORE
    THAN EIGHT (8) INCHES. MATERIAL SHALL BE CA-7, CA-11 OR CA-13 AND SHALL BE EXTENDED AT LEAST 12”
    ABOVE THE TOP OF THE PIPE WHEN USING PVC.

9. NON-SHEAR FLEXIBLE-TYPE COUPLINGS SHALL BE USED IN THE CONNECTION OF SEWER PIPES
   OF DISSIMILAR PIPE MATERIALS.

10. ALL MANHOLES SHALL BE PROVIDED WITH BOLTED, WATERTIGHT COVERS. SANITARY LIDS SHALL BE
     CONSTRUCTED WITH A CONCEALED PICKHOLE AND WATERTIGHT GASKET WITH THE WORD “SANITARY”
     CAST INTO THE LID.

11. WHEN CONNECTING TO AN EXISTING SEWER MAIN BY MEANS OTHER THAN AN EXISTING WYE, TEE, OR
      AN EXISTING MANHOLE, ONE OF THE FOLLOWING METHODS SHALL BE USED:
        a) A CIRCULAR SAW-CUT OF SEWER MAIN BY PROPER TOOLS AND PROPER INSTALLATION OF HUBWYE

  SADDLE OR HUB-TEE SADDLE.
        b) REMOVE AN ENTIRE SECTION OF PIPE (BREAKING ONLY THE TOP OF ONE BELL) AND REPLACE WITH
            A WYE OR TEE BRANCH SECTION.
        c) WITH PIPE CUTTER, NEATLY AND ACCURATELY CUT OUT DESIRED LENGTH OF PIPE FOR INSERTION
            OF PROPER FITTING, USING COUPLINGS TO HOLD IT FIRMLY IN PLACE.

12. WHENEVER A SANITARY/COMBINED SEWER CROSSES UNDER A WATERMAIN, THE MINIMUM VERTICAL
     DISTANCE FROM THE TOP OF THE SEWER TO THE BOTTOM OF THE WATERMAIN SHALL BE 18 INCHES.
     FURTHERMORE, A MINIMUM HORIZONTAL DISTANCE OF 10 FEET BETWEEN SANITARY/COMBINED
     SEWERS AND WATERMAINS SHALL BE MAINTAINED UNLESS: THE SEWER IS LAID IN A SEPARATE
     TRENCH, KEEPING A MINIMUM 18” VERTICAL SEPARATION; OR THE SEWER IS LAID IN THE SAME
     TRENCH WITH THE WATERMAIN LOCATED AT THE OPPOSITE SIDE ON A BENCH OF UNDISTURBED
     EARTH, KEEPING A MINIMUM 18” VERTICAL SEPARATION.  IF EITHER THE VERTICAL OR HORIZONTAL
     DISTANCES DESCRIBED CANNOT BE MAINTAINED, OR THE SEWER CROSSES ABOVE THE WATER MAIN,

     THE SEWER SHALL BE CONSTRUCTED TO WATER MAIN STANDARDS OR IT SHALL BE ENCASED
WITH A
     WATER MAIN QUALITY CARRIER PIPE WITH THE ENDS SEALED.

13. ALL EXISTING SEPTIC SYSTEMS SHALL BE ABANDONED. ABANDONED TANKS SHALL BE FILLED WITH
     GRANULAR MATERIAL OR REMOVED.

14. ALL SANITARY MANHOLES, (AND STORM MANHOLES IN COMBINED SEWER AREAS), SHALL HAVE A
     MINIMUM INSIDE DIAMETER OF 48 INCHES, AND SHALL BE CAST IN PLACE OR PRE-CAST REINFORCED
     CONCRETE.

15. ALL SANITARY MANHOLES, (AND STORM MANHOLES IN COMBINED SEWER AREAS), SHALL HAVE
     PRECAST “RUBBER BOOTS” THAT CONFORM TO ASTM C-923 FOR ALL PIPE CONNECTIONS. PRECAST
     SECTIONS SHALL CONSIST OF MODIFIED GROOVE TONGUE AND RUBBER GASKET TYPE JOINTS.

16. ALL ABANDONED SANITARY SEWERS SHALL BE PLUGGED AT BOTH ENDS WITH AT LEAST 2 FEET LONG
     NON-SHRINK CONCRETE OR MORTAR PLUG.

17. EXCEPT FOR FOUNDATION/FOOTING DRAINS PROVIDED TO PROTECT BUILDINGS, OR PERFORATED PIPES
     ASSOCIATED WITH VOLUME CONTROL FACILITIES, DRAIN TILES/FIELD TILES/UNDERDRAINS/PERFORATED
     PIPES ARE NOT ALLOWED TO BE CONNECTED TO OR TRIBUTARY TO COMBINED SEWERS, SANITARY
     SEWERS, OR STORM SEWERS TRIBUTARY TO COMBINED SEWERS IN COMBINED SEWER AREAS.
     CONSTRUCTION OF NEW FACILITIES OF THIS TYPE IS PROHIBITED; AND ALL EXISTING DRAIN TILES AND
     PERFORATED PIPES ENCOUNTERED WITHIN THE PROJECT AREA SHALL BE PLUGGED OR REMOVED, AND
     SHALL NOT BE CONNECTED TO COMBINED SEWERS, SANITARY SEWERS, OR STORM SEWERS TRIBUTARY
     TO COMBINED SEWERS.

18. A BACKFLOW PREVENTER IS REQUIRED FOR ALL DETENTION BASINS TRIBUTARY TO COMBINED SEWERS.
     REQUIRED BACKFLOW PREVENTERS SHALL BE INSPECTED AND EXERCISED ANNUALLY BY THE PROPERTY
     OWNER TO ENSURE PROPER OPERATION, AND ANY NECESSARY MAINTENANCES SHALL BE PERFORMED TO
     ENSURE FUNCTIONALITY. IN THE EVENT OF A SEWER SURCHARGE INTO AN OPEN DETENTION BASIN
     TRIBUTARY TO COMBINED SEWERS, THE PERMITTEE SHALL ENSURE THAT CLEAN UP AND WASH OUT OF
     SEWAGE TAKES PLACE WITHIN 48 HOURS OF THE STORM EVENT.

14.  SOIL STOCKPILES SHALL, AT A MINIMUM, BE PROTECTED WITH PERIMETER SEDIMENT CONTROLS.
      SOIL STOCKPILES SHALL NOT BE PLACED IN FLOOD PROTECTION AREAS OR THEIR BUFFERS.

15. EARTHEN EMBANKMENT SIDE SLOPES SHALL BE STABILIZED WITH APPROPRIATE EROSION CONTROL
     BLANKET.

16. STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL BE PROTECTED
      BY APPROPRIATE SEDIMENT CONTROL MEASURES.

17. THE CONTRACTOR SHALL EITHER REMOVE OR REPLACE ANY EXISTING DRAIN TILES AND INCORPORATE
      THEM INTO THE DRAINAGE PLAN FOR THE DEVELOPMENT. DRAIN TILES CANNOT BE TRIBUTARY TO A
      SANITARY OR COMBINED SEWER.  DRAIN TILES ALLOWED IN COMBINED SEWER AREA FOR
      GREEN INFRASTRUCTURE PRACTICES.

18. IF DEWATERING SERVICES ARE USED, ADJOINING PROPERTIES AND DISCHARGE LOCATIONS SHALL
      BE PROTECTED FROM EROSION AND SEDIMENTATION. DEWATERING SYSTEMS SHOULD BE INSPECTED
      DAILY DURING OPERATIONAL PERIODS. THE SITE INSPECTOR MUST BE PRESENT AT THE
      COMMENCEMENT OF DEWATERING ACTIVITIES.

19. THE CONTRCTOR SHALL BE RESPONSIBLE FOR TRENCH DEWATERING AND EXCAVATION FOR THE
      INSTALLATION OF SANITARY SEWERS, STORM SEWERS, WATERMAINS AS WELL AS THEIR SERVICES
      AND OTHER APPURTENANCES. ANY TRENCH DEWATERING, WHICH CONTAINS SEDIMENT SHALL PASS
      THROUGH A SEDIMENT SETTLING POND OR EQUALLY EFFECTIVE SEDIMENT CONTROL DEVICE.
      ALTERNATIVES MAY INCLUDE DEWATERING INTO A SUMP PIT, FILTER BAG OR EXISTING VEGETATED
      UPSLOPE AREA. SEDIMENT LADEN WATERS SHALL NOT BE DISCHARGE TO WATERWAYS, FLOOD
      PROTECTION AREAS OR THE COMBINED SEWER SYSTEM.

20. ALL PERMANENT EROSION CONTROL PRACTICES SHALL BE INITIATED WITHIN SEVEN (7) DAYS
     FOLLOWING THE COMPLETION OF SOIL DISTURBING ACTIVITIES.

21. ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE MAINTAINED AND REPAIRED AS NEEDED
     ON A YEAR-ROUND BASIS DURING CONSTRUCTION AND ANY PERIODS OF CONSTRUCTION SHUTDOWN
     UNTIL PERMANENT STABILIZATION IS ACHIEVED.

22. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN
     THIRTY (30) DAYS AFTER PERMANENT SITE STABILIZATION.

23. THE EROSION AND SEDIMENT CONTROL MEASURES SHOWN ON THE PLANS ARE THE MINIMUM
     REQUIREMENTS. ADDITIONAL MEASURES MAY BE REQUIRED, AS DIRECTED BY THE ENGINEER,
     SITE INSPECTOR, OR MWRD.

POLYPROPYLENE (PP) PIPE

12-INCH TO 24-INCH DOUBLE WALL

30-INCH TO 60-INCH TRIPLE WALL

ASTM F-2736

ASTM F-2764

D-3212, F-477

D3212, F-477

PIPE MATERIAL PIPE SPECIFICATIONS JOINT SPECIFICATIONS

THE FOLLOWING MATERIALS ARE ALLOWED ON A QUALIFIED BASIS SUBJECT TO DISTRICT REVIEW AND
APPROVAL PRIOR TO PERMIT ISSUANCE.  A SPECIAL CONDITION WILL BE ADDED TO THE PERMIT WHEN
THE PIPE MATERIAL BELOW IS USED FOR SEWER CONSTRUCTION OR A CONNECTION IS MADE.
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 TYPICAL SECTION LEGEND 

EXISTING HOT-MIX ASPHALT BINDER AND SURFACE COURSE, 2"-4"

EXISTING GRASS PARKWAY

EXISTING PORTLAND CEMENT CONCRETE SIDEWALK

7
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5

EXISTING PORTLAND CEMENT CONCRETE FINISHED PAVEMENT, 6"-8"

2 EXISTING COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12

3 EXISTING PORTLAND CEMENT CONCRETE BASE COURSE, 6"-8"

8 EARTH EXCAVATION, WIDENING

EXISTING AGGREGATE BASE, 6"-8"4
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FC FC

(STA 1+47 TO STA 8+00) (STA 8+00 TO STA 22+71) (STA 24+18 TO STA 37+00)

(STA 37+00 TO STA 44+25)
(STA 44+25 TO STA 46+42)

(STA 46+42 TO STA 48+00) (STA 48+00 TO STA 51+51)
NOTES:
THESE CORES REFLECT ONLY THE INFORMATION FOUND AT LOCATIONS LISTED.
THEY DO NOT REFLECT ANY VARIATIONS WHICH MAY OCCUR BETWEEN THESE  BORINGS.
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1** 2 **6 **
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 TYPICAL SECTION LEGEND 

PROPOSED HOT-MIX ASPHALT BINDER AND SURFACE COURSE

PROPOSED PORTLAND CEMENT CONCRETE SIDEWALK

E
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D

PROPOSED PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 7"

B PROPOSED COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12
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(STA 1+47 TO STA 8+00) (STA 8+00 TO STA 22+71) (STA 24+18 TO STA 37+00)

(STA 37+00 TO STA 44+25) (STA 44+25 TO STA 46+42)

(STA 46+42 TO STA 48+00) (STA 48+00 TO STA 52+17)

THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE "SBS/SBR PG 76-22" AND FOR NON-POLYMERIZED
HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY RECYCLED MATERIALS SPECIFICATIONS.

THE LONGITUDINAL JOINT SEALANT SHALL BE PLACED ON THE HMA BINDER COURSE: HOT-MIX ASPHALT
BINDER COURSE, IL-9.5, N50, 1.5" AND HOT-MIX ASPHALT BINDER COURSE, IL 19.0, N50, 4".

**

**

**

**** ****

EXISTING

EXISTING HOT-MIX ASPHALT BINDER AND SURFACE COURSE, 2"-4"

EXISTING GRASS PARKWAY

EXISTING PORTLAND CEMENT CONCRETE SIDEWALK

7

6

1

5

EXISTING PORTLAND CEMENT CONCRETE FINISHED PAVEMENT, 6"-8"

2 EXISTING COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12

3 EXISTING PORTLAND CEMENT CONCRETE BASE COURSE, 6"-8"

8 EARTH EXCAVATION, WIDENING

EXISTING AGGREGATE BASE, 6"-8"4

H

PROPOSED CONCRETE BARRIER CURB

PROPOSED GROUND STABILIZATION GEOSYNTHETICI
I

I I

PORTLAND CEMENT CONCRETE BASE COURSE, 8"J

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

MIXTURE TYPE

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50, 2" (IL 9.5mm) 4% @ 50 Gyr.

HOT-MIX ASPHALT SURFACING - BUTT JOINT

AIR VOIDS
@ Ndes

INCIDENTAL HOT-MIX ASPHALT SURFACING - HMA DRIVEWAYS
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50, 3" (2 LIFTS) (IL 9.5mm) 4% @ 50 Gyr.

PAVEMENT RECONSTRUCTION
4% @ 50 Gyr.

4% @ 50 Gyr.

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50, 2" (IL 9.5mm)

HOT-MIX ASPHALT BINDER COURSE, IL 19.0, N50, 4"

QMP

LR 1030-2

LR 1030-2

LR 1030-2

LR 1030-2

PAVEMENT RESURFACING
4% @ 50 Gyr.HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50, 2" (IL 9.5mm) LR 1030-2

4% @ 50 Gyr.HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N50,1.5" LR 1030-2

TEMPORARY PATCHING
4% @ 50 Gyr.HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50,2" (IL 9.5 MM) LR 1030-2

QMP DESIGNATION: QUALITY CONTROL/ QUALITY ASSURANCE (QC/QA) PER LR1030-2.
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)
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BURLINGTON AVENUE 45

41 42 43 44

17
.5

'

BNSF RAILWAY

8923 8919 8919 8915
8913

VACANT

VILLAGE-LEASED
BNSF PROPERTY

619.00

RADIAL DETECTABLE WARNINGS (TYP.)

RIM
618.65

60
.0

' E
-E

LIMIT  OF PAVEMENT
RESURFACING

38
.0

' E
-E

RIM
618.75

CONCRETE CURB, TYPE B (TYP.)

RIM
617.95

RIM
617.95

618.85

618.30

MEET
618.20

COMBINATION CONCRETE CURB AND
GUTTER TYPE B-6.12 (TYP.)

618.60

PCC SIDEWALK
PAVEMENT, 5" (TYP.)

PCC DRIVEWAY
PAVEMENT, 7" (TYP.)

618.95618.75618.95619.20

618.40

618.40

29
.0

' E
-E

618.40
RIM

END PAVEMENT
RECONSTRUCTION

AT STA 44+23GROUND STABILIZATION GEOSYNTHETIC
AGGREGATE SUBGRADE IMPROVEMENT, 12"
HOT-MIX ASPHALT BINDER COURSE, IL 19.0, N50, 4"
HOT-MIX- ASPHALT SURFACE COURSE, MIX D, N50, 2"

8901-8909

REMOVE AND REINSTALL
BRICK PAVERS (TYP.)

PGL

STA=43+22

STA=43+33

DETECTABLE WARNING (TYP.)
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BNSF PROPERTY
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BURLINGTON
BURLINGTON

46

47

48

8861 8850 8853 38123814 8845

8863

8844

VILLAGE-LEASED
BNSF PROPERTY

36
'R

RIM
617.20

RIM
617.30

RIM
617.30

RIM
617.40

DETECTABLE WARNINGS (TYP.)

HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N50, 1.5"

HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX D, N50, 2"

MEET
617.40

60
.0

' E
-E

25
.0

' E
-E

41
.0

' E
-E

COMBINATION CONCRETE CURB AND

GUTTER TYPE B-6.12(MODIFIED)(TYP.)

PCC DRIVEWAY
PAVEMENT, 7" (TYP.)
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-E

617.90

PCC SIDEWALK, 5" (TYP.)

618.10
RIM

PGL
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49 50 51

SA
LT C

R
EEK

8845 8845 8841 8841 8833 8833 8833 8829 3829

8824882888348844

3815

614.70
RIM

614.80
RIM

MEET
615.27

615.00

PCC DRIVEWAY
PAVEMENT, 7" (TYP.)

PCC SIDEWALK, 5" (TYP.)

DETECTABLE WARNINGS (TYP.)

COMBINATION CONCRETE
CURB AND GUTTER
TYPE B-6.12(MODIFIED)(TYP.)

HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N50, 1.5"
HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX D, N50, 2"

617.90

51 52

C
R

E
E

K
S

ID
E

   
   

   
   

   
   

   
 P

A
R

K

50'

TEMPORARY RIPARIAN IMPACT AREA

PERMANENT CREEK
IMPACT AREA

TEMPORARY CREEK
IMPACT AREA

PERMANENT RIPARIAN IMPACT AREA

TEMPORARY
TURBIDITY WALL

CONCRETE RIBBON

REMOVE AND REINSTALL BRICK PAVERS
PCC BAND FOR BRICK PAVERS

PGL
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 CURB AND GUTTER AT A.D.A. RAMPS 

2" CRUSHED STONE BEDDING

½" (MAX.) FOR
DEPRESSED CURB

1:50 MAX.

10
"M

IN
.

11
"

12" 7"

NOTE:
1. EXPANSION JOINTS ARE TO BE
CONSTRUCTED AT ALL PC'S & PT'S OF
INTERSECTION RETURNS AND ALL
OTHER SHORT RADIUS SECTIONS,
CONSTRUCTION JOINTS, EVERY 50' ON
TANGENT SECTIONS, AND AS DIRECTED
BY THE ENGINEER.

 EXPANSION JOINT 
 TYPICAL CURB AND GUTTER 

P.C.C. CURB AND GUTTER SECTION

3/4" DIAMETER x 18" EPOXY
COATED SMOOTH DOWEL BAR.

TWO (2) EACH PER JOINT.

EXPANSION JOINT FILLER TO
CONFORM WITH CURB AND GUTTER
CROSS SECTION. TRIM ANY EXCESS.

3/4" PREMOLDED, NON-EXTENDING
JOINT FILLER AT EXPANSION J0INT.
SEE NOTES FOR LOCATIONS.

PLASTIC EXPANSION CAP

2"CRUSHED
STONE BEDDING

5"

3/4"

11
"

10
" 

M
IN

IM
U

M

2" CRUSHED
STONE BEDDING

 COMBINATION CONCRETE CURB & GUTTER 

12"

3
4" PER FOOT SLOPE

V
A
R
IA

B
LE

R3"

R2"

7"

6"
 &

VA
R

IE
S

11
2" DEPRESSED CURB

AT DRIVEWAYS, 12"
DEPRESSED CURB AT
ADA RAMPS

 TYPE B-6.12 

6" 6"

5"

DOWEL BARS

NOTES :
1.     PROVIDE 2 - 3/4" DIAMETER, 18" LONG EPOXY COATED SMOOTH BARS WITH PLASTIC

EXPANSION CAPS AT EACH EXPANSION JOINT.

2.     CONTRACTION JOINT - 2" DEEP CONTRACTION JOINTS SHALL BE SAWED AT EQUAL SPACES
(NOT EXCEEDING 15 FEET) BETWEEN NORMAL EXPANSION JOINTS, IN THE UPPER 1/3 OF
CURB & GUTTERS WITHIN 24 HOURS OF PLACEMENT.

2" CRUSHED STONE BEDDING
(INCLUDED IN COST OF THIS ITEM)

2"R
3"R

10
" 

M
IN

.

¾" PER FOOT SLOPE

FULL DEPTH SAW CUT
PRIOR TO REMOVAL

(INCLUDED IN COST OF THIS ITEM)

EXISTING  BASE COURSE

6" WIDE CONCRETE  WEDGE SHALL BE INSTALLED
AFTER CURB HAS BEEN POURED AND SHALL BE
INCLUDED IN THIS ITEM.

VARIABLE 3" TO 8" (TO
BE DETERMINED BY THE
ENGINEER IN THE FIELD)

1½" FOR DEPRESSED
CURB AT DRIVEWAYS,
½" FOR DEPRESSED
CURB AT ADA RAMPS11

"

1"
6" 6"12"

COMBINATION CONCRETE CURB &
GUTTER TYPE B-6.12 (MODIFIED)

 PAVEMENT PATCH 

TRENCH

1'-0"
MIN.

9"9"

T

T/
2

4" CRUSHED STONE BEDDING

PCC BASE COURSE 8"
DEFORMED TIE BARS

EXISTING P.C.C. BASE COURSE, 8"

1'-0"
MIN.

9" 9"

T/
2

DEFORMED TIE BARS

EXISTING P.C.C. BASE COURSE, 8"

EXPANSION JOINT

ADA RAMP

DETECTABLE WARNING

RAMPTURNING SPACE LOWER LANDING DEPRESSED CURB
AND GUTTER

1:50 MAX.

1:50 MAX.

  1:12 MAX.

    THE RUNNING SLOPE OF THE CURB RAMP SHALL
NOT REQUIRE THE CURB LENGTH TO EXCEED 15'.

FOR CONCRETE BASE PAVEMENT

1"

BARRIER CURB

PROPOSED PAVEMENT

2" CRUSHED STONE BEDDING

R2"

6"

18
"

HMA SURFACE
COURSE, MIX D, N50, 2"

HMA BINDER COURSE,
IL-9.5, N50, 1.5"

9"9"

T

T/
2

4" CRUSHED STONE BEDDING

CLASS B PATCH
DEFORMED TIE BARS

EXISTING P.C.C. BASE COURSE, 8"

9" 9"

T/
2

DEFORMED TIE BARS

EXISTING P.C.C. BASE COURSE, 8"

PAVEMENT PATCH FOR
CONCRETE BASE PAVEMENT

(EXCLUDING UTILITY TRENCH PATCHES)

AT UTILITY TRENCHES
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2" CRUSHED STONE CUSHION

5"
 S

ID
EW

A
LK

2"

7"
 D

R
IV

EW
A

Y

2"

8"
 P

C
C

 B
A

SE

4"

8"
 P

C
C

 P
A

VE
M

EN
T

3"
INCIDENTAL HOT-MIX
ASPHALT SURFACING

NOTE: UNLESS OTHERWISE NOTED ON PLAN USE RADII AS MARKED ABOVE.

R.O.W. R.O.W.

16' ROW

FLOWLINE OF GUTTER

DEPRESSED CURB

5'

R=1
0'

UNLE
SS O

TH
ERW

IS
E

NOTE
D O

N P
LA

NS

P.C.C. PAVEMENT, 8"

REPLACE SIDEWALK
AS NOTED ON PLAN

MEET EXISTING
ALLEY GRADE

D
EP

R
. C

U
R

B

D
EP

R
. C

U
R

B

ALLEY RETURN

PROP. COMBINATION CONCRETE CURB & GUTTER,
TYPE B-6.12 (MODIFIED)

KEEP ALLEY
RETURN FLAT

ALONG BACK OF
WALK

1" PREMOLDED
EXPANSION JOINT
MATERIAL (TYP.)14' B-B1' 1'

TYPICAL P.C.C. SIDEWALK, DRIVEWAY,
PAVEMENT AND BASE

INCIDENTAL HOT-MIX ASPHALT SURFACING
(HOT-MIX ASPHALT SURFACE COURSE, MIX "D" N50)

EXISTING BASE

BRICK PAVER CROSS WALK
(PLAN VIEW)

6'

8'

12"

4"
8"

12"

  
  

11
½

"

AGGREGATE BASE COURSE, CA-6

#6 TIE BARS 24" O.C. INTO CONCRETE BAND

FILTER FABRIC

PROVIDE 1" DIA. PVC SLEEVE FOR WEEP HOLES 2' O.C.
ALONG PERIMETER OF UNIT PAVING AT 3' INTERVALS

2¾" VEHICULAR UNIT PAVING WITH SAND SWEPT JOINTS

PCC BAND FOR BRICK PAVERS

BRICK PAVER CROSS WALK
(CROSS SECTION)

AGGREGATE BASE COURSE, CA-6

CONCRETE BASE COURSE, 3"

BRICK PAVER PARKWAY
(CROSS SECTION)

COMPACTED SUBGRADE

FILTER FABRIC

1" SAND  LEVELING BED

BRICK PAVERS

4"
3"

BRICK PAVER PARKWAY PATTERN

C
U

R
B

¾" SAND LEVELING BEDDING

EXISTING SIDEWALK

CONCRETE BAND EDGE, 12"

THERMOPLASTIC STRIPE, 6"

VEHICULAR BRICK PAVERS, 2¾"

1" DIA. WEEP HOLE
AT 3' INTERVALS
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SEGMENTED BLOCK SEAT WALL 

TOP SOIL

HEIGHT VARIES - 20" - 24"
ABOVE BRICK PAVER ELEVATION

COPING UNIT

ADHESIVE

GEOGRID REINFORCEMENT - INSTALL PER
MANUFACTURERS RECOMMENDATIONS-
EXTEND MIN. 4' INTO GRADE

STANDARD WALL UNIT

GRANULAR BACKFILL

4" PERFORATED PVC PIPE, FABRIC LINED

FILTER FABRIC

COMPACTED GRANULAR BASE, 4"

COMPACTED SUBGRADE

BRICK PAVER PLAZA AREA

CONCRETE BASE COURSE, 3"

1-
1/

2"

1-1/2"

12
"

2 
@

 1
2"

5'
-0

"

(2) #5

#5

#4 @ 18" (E.F.)

10 (MIN.)

1 C
LR

CLR

3"

3"

CLR

C
LR

2'
-0

"

3
4" CHAMFER

(2) #5
1'-3"

RETAINED
SOIL SIDE

RETAINING WALL CONNECTION TO EXISTING WALL

EXISTING RETAINING
WALL

EMBED WITH
HILTI HIT-HY
ADHESIVE

INSTALL VOLCLAY BENTONITE
WATER STOP - RX101

TO 6" BELOW TOP OF PAVERS

#4 DOWELS
AT 12" VERTICALLY

NEW RETAINING WALL

RETAINED
SOIL SIDE

1'-3"

6"
2'

-0
"

7-1/2"

3"

1 2 3

SEGMENTED BLOCK SEAT WALL  (AERIAL)
4

20'-0"

COMPARED
GRANULAR

BASE, 4"

4" PERFORATED PVC PIPE, FABRIC LINED

GRANULAR BACKFILL

SEAT WALL
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ROADWAY DETAILS 34



 NOTE: 
CONTRACTOR MUST NOTIFY IDOT ARTERIAL TRAFFIC
CONTROL SUPERVISOR AT (847)705-4470,
SEVENTY-TWO HOURS IN ADVANCE OF SETTING UP
DETOUR ROUTE.

DESCRIPTIONSYMBOL CODE & SIZE DESCRIPTIONSYMBOL

LEGEND OF SYMBOLS

CODE & SIZE

DO NOT

ENTER

R5-1
30"X30"

STOP
R1-1

30"x30"S

ROAD
CONSTRUCTION

AHEAD

W20-I103
48"x48"

R3-2
24"x24"

R3-1
24"x24"

ROAD
CLOSED
AHEAD

W20-3
48"x48"

ROAD
CLOSED

R11-2
48"x30"RC

25

WORK
ZONE

$250 FINE
MINIMUM

SL
25

W21-I115
36"x18"

R2-1
36"x48"

R2-I106P
36x18"

KEEP
RIGHTKR R4-7a

24"X30"

KEEP
LEFTKL R4-8a

24"X30"

SPEED
LIMIT

M6-1(0)
21"x15"

M6-1(0)
21"x15"

SIDEWALK
CLOSED

USE OTHER
SIDE

R11-I102
24"x30"

R5-1a
36"x24"

WRONG
WAYWW

SC

SIDEWALK
CLOSED

USE OTHER
SIDE

R11-I102
24"x30"

SC

R11-4
60"x30"

RC
T T T

ROAD CLOSED
TO

THRU TRAFFIC

RCA

DNE

RWA

RA

LA

NLT

NRT

W6-3(0)
36"x36"TW

W24-R(O)
48"x48"

WR4-8A
24"x18"

W24-L(O)
48"x48"

KEEP
LEFTKL
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MAINTENANCE OF TRAFFIC PLAN
STAGE CONSTRUCTION LEGEND



45

46

47
48

49
50

51

44

A
V

E
N

U
E

P
R

A
IR

IE

BURLINGTON

A
V

E
N

U
E

FO
R

E
S

T

AVENUE

G
R

O
V

E

A
V

E
N

U
E

C
R

EEK
SID

E            PA
R

K

S
A

LT
 C

R
E

E
K

RAILWAY
BNSF

SC

DNERC
T T T

RC
T T T

66'

33'

NORTH
R.O.W.

33'

SOUTH
R.O.W.

5'25' E-E5' 1'1'

TYPICAL SECTION DURING
STAGE 1A-1 CONSTRUCTION

(FOREST AVENUE TO GROVE AVENUE)
(STA 48+00 TO STA 52+17)

CONSTRUCTION WORK ZONE (48')
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MAINTENANCE OF TRAFFIC PLAN
STAGE 1A-1 CONSTRUCTION

 STAGE 1A-1 CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF UTILITIES AS INDICATED IN

THE PROPOSED UTILITY PLANS SUCH AS PROPOSED WATER MAIN, PROPOSED STORM SEWER, AND SANITARY
SEWER REPLACEMENT.

2. NO OPEN EXCAVATIONS ARE TO BE LEFT OVERNIGHT. ALL TRENCHES MUST BE BACKFILLED AT THE END OF THE
DAY.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, THE REMOVAL OF EXISTING PAVEMENT, EXCAVATION OF UTILITY IMOPROVEMENTS, AND
PERFORMING ALL PROPOSED UTILITY IMPROVEMENTS AS SHOWN IN THE UTILITY PLANS AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARTAION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS.

5. CONTRACTOR MAY KEEP ROAD CLOSED IN CONSTRUCTION WORK ZONE DURING ACTIVE CONSTRUCTION BUT
SHALL MAINTAIN ACCESSIBILITY TO LOCAL TRAFFIC AT ALL OTHER TIMES.

6. DRIVEWAYS ARE TO REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS A DRIVEWAY
IS DISTURBED BY A UTILITY CROSSING. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY
ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE
ACCESS IS DISTURBED.

7. ONCE ALL WORK ASSOCIATED WITH STAGE 1A HAS BEEN COMPLETED, THE CONTRACTOR SHALL INSTALL A
TEMPORARY HMA PATCH ON ANY UTILITY TRENCHES AS DIRECTED BY THE ENGINEER. INSTALLATION AND
REMOVAL OF PATCH TO BE PAID UNDER PAY ITEM X4420210 TEMPORARY PATCHING.

8. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION



45

46

47
48

49
50

51

44

A
V

E
N

U
E

P
R

A
IR

IE

BURLINGTON

A
V

E
N

U
E

FO
R

E
S

T

AVENUE

G
R

O
V

E

A
V

E
N

U
E

C
R

EEK
SID

E            PA
R

K

S
A

LT
 C

R
E

E
K

RAILWAY
BNSF

RWA

TEMPORARY PAVEMENT
MARKING, 2 @ 4"
DOUBLEYELLOW

TEMPORARY
PAVEMENT MARKING,
24" STOP BAR

S

NRT

TW

NLT

DNE

RC

RC
T T T

TW

KL

TEMPORARY PAVEMENT
MARKING, DOUBLE YELLOW

TEMPORARY
PAVEMENT MARKING,
4" WHITE

RWA

50'

5'41' E-E

TYPICAL SECTION DURING
STAGE 1A-2 CONSTRUCTION

(STA. 46+42 TO FOREST AVENUE)

SOUTH
R.O.W.

NORTH
R.O.W.

6' 1'

CONSTRUCTION WORK ZONE (50')

VILLAGE LEASED
BNSF PROPERTY

TYPICAL SECTION DURING
STAGE 1A-2 CONSTRUCTION

(PRAIRIE AVENUE TO STA. 46+42)

50'

NORTH
R.O.W.

   42' E-E

SOUTH
R.O.W.

21'
PARKING

90° ANGLED

13.5'

VILLAGE LEASED BNSF PROPERTY

6'

CONSTRUCTION WORK ZONE (70')

66'

33'

WEST
R.O.W.

33'

EAST
R.O.W.

10.0' 10.0' 3.5'
THRU LANE THRU LANE

TYPICAL SECTION DURING
STAGE 1A-2 CONSTRUCTION

PRAIRIE AVENUE

(SOUTH BOUND) (NORTH BOUND)

CONSTRUCTION WORK ZONE (20')

TEMPORARY PAVEMENT
MARKING, 4" YELLOW

40' F/C - F/C
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MAINTENANCE OF TRAFFIC PLAN
STAGE 1A-2 CONSTRUCTION

 STAGE 1A-2 CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF UTILITIES AS INDICATED IN

THE PROPOSED UTILITY PLANS SUCH AS PROPOSED WATER MAIN, PROPOSED STORM SEWER, AND SANITARY
SEWER REPLACEMENT.

2. NO OPEN EXCAVATIONS ARE TO BE LEFT OVERNIGHT. ALL TRENCHES MUST BE BACKFILLED AT THE END OF THE
DAY.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, THE REMOVAL OF EXISTING PAVEMENT, EXCAVATION OF UTILITY IMOPROVEMENTS, AND
PERFORMING ALL PROPOSED UTILITY IMPROVEMENTS AS SHOWN IN THE UTILITY PLANS AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES
AT PRAIRIE AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR MAY KEEP ROAD (BURLINGTON AVENUE) CLOSED IN CONSTRUCTION WORK ZONE DURING ACTIVE
CONSTRUCTION BUT SHALL MAINTAIN ACCESSIBILITY TO LOCAL TRAFFIC AT ALL OTHER TIMES.

6. THE BROOKFIELD METRA STATION AND METRA STATION PARKING ON THE NORTH PORTION OF THIS SECTION
SHALL REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY A UTILITY
CROSSING. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION AREA IS DISTURBED TO
PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION AREA IMMEDIATELY
UPON COMPLETION OF UTILITY CONSTRUCTION.

7. ONCE ALL WORK ASSOCIATED WITH STAGE 1A HAS BEEN COMPLETED, THE CONTRACTOR SHALL INSTALL A
TEMPORARY HMA PATCH ON ANY UTILITY TRENCHES AS DIRECTED BY THE ENGINEER. INSTALLATION AND
REMOVAL OF PATCH TO BE PAID UNDER PAY ITEM X4420210 TEMPORARY PATCHING.

8. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION

RWA



BNSF

BURLINGTON

E
LM

SOUTHVIEW AVENUE

RAILWAY

AVENUE

O
A

K

A
V

E
N
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E

A
V

E
N

U
E

M
A

PL
E

RAILWAY
A

V
EN

U
E

M
AP

LE
AV

EN
U

E

RC
T T T

RC
T T T

RC
T T T

DNE

RC

45

35 36 37 38 39 40 41 42 43 44

A
V

E
N

U
E

P
R

A
IR

IE

S
U

N
N

Y
S

ID
E

A
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E
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U
E

V
E

R
N

O
N

A
V

E
N

U
E

BURLINGTON AVENUE

BNSF RAILWAY

TEMPORARY PAVEMENT
MARKING, 4" DOUBLE YELLOW

RC
T T T RC

T T T

DNE

RC

NRT

TW

TW

NLT

S

RWA

TYPICAL SECTION DURING
STAGE 1B CONSTRUCTION
(MAPLE AVENUE TO SUNNYSIDE AVENUE)

66'

33'

NORTH
R.O.W.

  21.5' E-E

33'

SOUTH
R.O.W.

5.5' 1'

CONSTRUCTION WORK ZONE (41')

66'

33'

NORTH
R.O.W.

   26' E-E

33'

SOUTH
R.O.W.

5.5'

TYPICAL SECTION DURING
STAGE 1B CONSTRUCTION
(SUNNYSIDE AVENUE TO PRAIRIE AVENUE)

7'

5.5'
17'13'

PARKING

1'

CONSTRUCTION WORK ZONE (57')

66'

33'

WEST
R.O.W.

33'

EAST
R.O.W.

TYPICAL SECTION DURING
STAGE 1B CONSTRUCTION

PRAIRIE AVENUE

CONSTRUCTION WORK ZONE (20')
40' F/C - F/C

3.5' 10.0' 10.0'
THRU LANE THRU LANE

(SOUTH BOUND) (NORTH BOUND)

TEMPORARY PAVEMENT
MARKING, 4" YELLOW

CONSTRUCTION WORK ZONE (20')
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MAINTENANCE OF TRAFFIC PLAN
STAGE 1B CONSTRUCTION

 STAGE 1B CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT

OF UTILITIES AS INDICATED IN THE PROPOSED UTILITY PLANS SUCH AS PROPOSED
WATER MAIN, PROPOSED STORM SEWER, AND SANITARY SEWER REPLACEMENT.

2. NO OPEN EXCAVATIONS ARE TO BE LEFT OVERNIGHT. ALL TRENCHES MUST BE
BACKFILLED AT THE END OF THE DAY.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND
PROTECTION NECESSARY FOR SAW CUTTING, THE REMOVAL OF EXISTING
PAVEMENT, EXCAVATION OF UTILITY IMOPROVEMENTS, AND PERFORMING ALL
PROPOSED UTILITY IMPROVEMENTS AS SHOWN IN THE UTILITY PLANS AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE
PREPARATION, REMOVAL, AND INSTALLATION OF UTILITY IMPROVEMENTS UNLESS
OTHERWISE NOTED. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL
TIMES AT PRAIRIE AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT
MARKINGS.

5. DRIVEWAYS ARE TO REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF
THIS STAGE UNLESS A DRIVEWAY IS DISTURBED BY A UTILITY CROSSING.
CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY
RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. STAGE 1B AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES.
ROAD CLOSED AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE MOVED AS
CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS
WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE
CLOSURES.

7. PARKING ON THE NORTH SIDE OF BURLINGTON FROM PRAIRIE AVENUE TO
SUNNYSIDE AVENUE TO BE MADE ACCESSIBLE ONCE UTILITY WORK EAST OF
SUNNYSIDE AVENUE HAS BEEN COMPLETED.

8. ONCE ALL WORK ASSOCIATED WITH STAGE 1B HAS BEEN COMPLETED, THE
CONTRACTOR SHALL INSTALL A TEMPORARY HMA PATCH ON ANY UTILITY
TRENCHES AS DIRECTED BY THE ENGINEER. INSTALLATION AND REMOVAL OF PATCH
TO BE PAID UNDER PAY ITEM X4420210 TEMPORARY PATCHING.

9. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF
CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA MUST BE
MAINTANINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA
WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND
CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM
IN TYPICAL CROSS SECTION

M
A

T
C

H
 L
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E

S
T

A
T

IO
N

35
+0

0

M
A

T
C

H
 L
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E

S
T

A
T
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N

35
+0

0

TEMPORARY PAVEMENT MARKING,
24" STOP BAR



1

2

3

4

5

6

7

8 9 10 11 12

OGDEN AVENUE (US 34)

D
U

B
O

IS

B
O

U
LE

V
A

R
D

AVENUE

BURLINGTON

BNSF

D
E

Y
O

A
V

E
N

U
E

RAILWAY

R
A

Y
M

O
N

D

RWA

RWA

RWA

RWA

METRA STATION
PARKING LOT #2

METRA STATION
PARKING LOT #2

TEMPORARY
ACCESS
ENTRANCE

METRA STATION
PARKING LOT #1

DNE

RC

RC
T T T

RWA

NLT NRT

RWA

66'

33'

NORTH
R.O.W.

33'

SOUTH
R.O.W.

36' E-E

TYPICAL SECTION DURING
STAGE 1C CONSTRUCTION
(DUBOIS BOULEVARD TO MAPLE AVENUE)

5.5' 1'

CONSTRUCTION WORK ZONE (45')

66'

33'

WEST
R.O.W.

33'

EAST
R.O.W.

5'35' E-E

TYPICAL SECTION DURING
STAGE 1C CONSTRUCTION

DUBOIS BOULEVARD
(2' NORTH OF OGDEN AVENUE TO BURLINGTON AVENUE)

5'

CONSTRUCTION WORK ZONE (54')
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 STAGE 1C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF UTILITIES AS INDICATED

IN THE PROPOSED UTILITY PLANS SUCH AS PROPOSED WATER MAIN, PROPOSED STORM SEWER, AND
SANITARY SEWER REPLACEMENT.

2. NO OPEN EXCAVATIONS ARE TO BE LEFT OVERNIGHT. ALL TRENCHES MUST BE BACKFILLED AT THE END OF
THE DAY.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY
FOR SAW CUTTING, THE REMOVAL OF EXISTING PAVEMENT, EXCAVATION OF UTILITY IMOPROVEMENTS, AND
PERFORMING ALL PROPOSED UTILITY IMPROVEMENTS AS SHOWN IN THE UTILITY PLANS AND PROFILE.

4. INTERSECTIONS TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS UNLESS OTHERWISE NOTED.

5. DRIVEWAYS TO REMAIN OPEN THOUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS A DRIVEWAY IS
DISTURBED BY A UTILITY CROSSING. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAYS
ARE DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE
ACCESS IS DISTURBED.

6. STAGE 1C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND
ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY.
ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK
ZONE CLOSURES.

7. ACCESS TO BE MAINTAINED AT ALL TIMES TO METRA STATION PARKING LOT 1 AND METRA STATION PARKING
LOT 2. THE CONTRACTOR SHALL ALSO INSTALL TEMPORARY ACCESS ENTRANCES ON THE SOUTH SIDE OF
METRA STATION PARKING LOT 2 THAT ARE ACCESSIBLE FROM THE ALLEY. THESE ENTRANCES SHALL BE
MAINTAINED THROUGHOUT THE DURATION OF THE PROJECT.

8. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE
NORTH SIDE OF BURLINGTON AVENUE.

9. ONCE ALL WORK ASSOCIATED WITH STAGE 1C HAS BEEN COMPLETED, THE CONTRACTOR SHALL INSTALL A
TEMPORARY HMA PATCH ON ANY UTILITY TRENCHES AS DIRECTED BY THE ENGINEER. INSTALLATION AND
REMOVAL OF PATCH TO BE PAID UNDER PAY ITEM X4420210 TEMPORARY PATCHING.

10. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE
EXISTING CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW
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CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 1C-1 CONSTRUCTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 1C-2 CONSTRUCTION

 STAGE 1C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF UTILITIES AS INDICATED

IN THE PROPOSED UTILITY PLANS SUCH AS PROPOSED WATER MAIN, PROPOSED STORM SEWER, AND
SANITARY SEWER REPLACEMENT.

2. NO OPEN EXCAVATIONS ARE TO BE LEFT OVERNIGHT. ALL TRENCHES MUST BE BACKFILLED AT THE END OF
THE DAY.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY
FOR SAW CUTTING, THE REMOVAL OF EXISTING PAVEMENT, EXCAVATION OF UTILITY IMOPROVEMENTS, AND
PERFORMING ALL PROPOSED UTILITY IMPROVEMENTS AS SHOWN IN THE UTILITY PLANS AND PROFILE.

4. INTERSECTIONS TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS UNLESS OTHERWISE NOTED.

5. DRIVEWAYS TO REMAIN OPEN THOUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS A DRIVEWAY IS
DISTURBED BY A UTILITY CROSSING. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAYS
ARE DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE
ACCESS IS DISTURBED.

6. STAGE 1C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND
ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY.
ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK
ZONE CLOSURES.

7. ACCESS TO BE MAINTAINED AT ALL TIMES TO METRA STATION PARKING LOT 1 AND METRA STATION PARKING
LOT 2. THE CONTRACTOR SHALL ALSO INSTALL TEMPORARY ACCESS ENTRANCES ON THE SOUTH SIDE OF
METRA STATION PARKING LOT 2 THAT ARE ACCESSIBLE FROM THE ALLEY. THESE ENTRANCES SHALL BE
MAINTAINED THROUGHOUT THE DURATION OF THE PROJECT.

8. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE
NORTH SIDE OF BURLINGTON AVENUE.

9. ONCE ALL WORK ASSOCIATED WITH STAGE 1C HAS BEEN COMPLETED, THE CONTRACTOR SHALL INSTALL A
TEMPORARY HMA PATCH ON ANY UTILITY TRENCHES AS DIRECTED BY THE ENGINEER. INSTALLATION AND
REMOVAL OF PATCH TO BE PAID UNDER PAY ITEM X4420210 TEMPORARY PATCHING.

10. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE
EXISTING CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.
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MAINTENANCE OF TRAFFIC PLAN
STAGE 2A CONSTRUCTION

 STAGE 2A CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY

APRONS, SIDEWALKS, AND PAVEMENT ON THE NORTH SIDE OF BURLINGTON AVENUE AS INDICATED IN THE
PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF DRIVEWAYS
AND PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR THIS STAGE, THE CONCRETE IMPROVEMENTS AND RESTORATION
WORK SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE END OF 14
CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN COMPLETED AND ACCESS
HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES
AT PRAIRIE AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

7. THE BROOKFIELD METRA STATION AND METRA STATION PARKING ON THE NORTH PORTION OF THIS SECTION
SHALL REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY CURB OR
PAVEMENT REMOVAL. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION AREA IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION AREA
IMMEDIATELY UPON COMPLETION OF CONCRETE IMPROVEMENTS.

8. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW
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TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 2B CONSTRUCTION

 STAGE 2B CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT

OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND PAVEMENT ON THE
NORTH SIDE OF BURLINGTON AVENUE AS INDICATED IN THE PROPOSED PAVING
PLAN AND PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF
DRIVEWAYS AND PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS
COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE
CONCRETE IMPROVEMENTS AND RESTORATION WORK SHALL BE COMPLETED
WITHIN 21 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE END OF 21
CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT
BEEN COMPLETED AND ACCESS HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND
PROTECTION NECESSARY FOR SAW CUTTING, REMOVAL AND REPLACEMENT OF
CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND PAVEMENT AS SHOWN IN
THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE
PREPARATION, REMOVAL, AND INSTALLATION OF UTILITY IMPROVEMENTS.
TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES AT PRAIRIE
AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY
RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. STAGE 2B AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES.
ROAD CLOSED AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE MOVED AS
CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS
WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE
CLOSURES.

7. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF
CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA MUST BE MAINTAINED
THROUGHOUT THIS STAGE.
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 STAGE 2C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND

PAVEMENT AS WELL AS IMPROVEMENTS TO THE CONGRESS PARK METRA STATION PLAZA ON THE NORTH SIDE OF BURLINGTON AVENUE AND
WEST SIDE OF DUBOIS BOULEVARD AS INDICATED IN THE PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL INCLUDE RESTORATION
WORK OF DRIVEWAYS AND PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONCRETE IMPROVEMENTS AND RESTORATION WORK SHALL BE
COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE END OF 14 CALENDAR DAYS FROM START OF REMOVAL IF THE
IMPROVEMENTS HAVE NOT BEEN COMPLETED AND ACCESS HAS NOT BEEN RESTORED. CONTRACTOR TO COORDINATE STAGE 2C IMPROVEMENTS
WITH CONGRESS PARK METRA STATION WORK.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR SAW CUTTING, REMOVAL AND
REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND INSTALLATION OF CONCRETE
PAVEMENT IMPROVEMENTS.

5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT REMOVAL AND REPLACEMENT.
6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR

TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.
7. STAGE 2C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO

BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN
FOR MOVING WORK ZONE CLOSURES.

8. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT THE CONSTRUCTION OF THIS
STAGE UNLESS DISTURBED BY THE CONCRETE IMPROVEMENTS. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS
IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY
UPON COMPLETION OF CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE MAINTAINED
AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

9. CONTRACTOR TO COORDINATE CONGRESS PARK METRA STATION PLAZA IMPROVEMENTS SO THAT ACCESS CAN BE MAINTAINED AT ALL TIMES TO
THE METRA STATION ENTRANCE ON THE NORTH SIDE OF BURLINGTON AVENUE.

10. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA MUST BE
MAINTANINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW
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TYPE III BARRICADE
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MAINTENANCE OF TRAFFIC PLAN
STAGE 2C-1 CONSTRUCTION



12 13 14 15 16 17 18 19 20 21 22 23

A
V

E
N

U
E

R
A

Y
M

O
N

D

A
V

E
N

U
E

M
A

D
IS

O
N

A
V

E
N

U
E

A
R

T
H

U
R

M
A

PL
E

AVENUEBURLINGTON

BNSF RAILWAY

A
V

EN
U

E

RC
T T TRC

T T T
RC

T T T

DNE

RC

NRT

NLT

RWA

RWA

66'

33'

NORTH
R.O.W.

33'

SOUTH
R.O.W.

36' E-E 5.5' 1'

TYPICAL SECTION DURING
STAGE 2C CONSTRUCTION
(DUBOIS BOULEVARD TO MAPLE AVENUE)

CONSTRUCTION
WORK ZONE (20')

E.H.E. PROJECT NO. 125-22-25201

COOK

8-7-23
XXX
ECW, SFB, DMM, GD
X

61J89

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

DATE  -
CHECKED -
DRAWN  -
DESIGNED -

REVISED  -
REVISED  -
REVISED  -
REVISED  -

SCALE: SHEETSOFSHEET NO. TO STA.STA. FED. AID PROJECTILLINOISFED. ROAD DIST. NO. 1
CONTRACT NO.

20-00133-00-FP0655
FIELD BOOK NO. :  

F.A.U.
RTE. SECTION COUNTY TOTAL

SHEETS
SHEET

NO.

10
0+

 Y
ea

rs
 o

f
E

xc
el

le
nc

e

Municipal Consultants

Civil Engineers

Established 1911

9933 Roosevelt Road

Westchester, IL, 60154-2780

Phone: 708-865-0300
www.ehancock.com

107

1"=40'

AVENUE

RAILWAYBNSF

BURLINGTON

M
A

T
C

H
 L

IN
E

S
T

A
T

IO
N12

+0
0

 STAGE 2C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY

APRONS, SIDEWALKS, AND PAVEMENT AS WELL AS IMPROVEMENTS TO THE CONGRESS PARK METRA STATION
PLAZA ON THE NORTH SIDE OF BURLINGTON AVENUE AND WEST SIDE OF DUBOIS BOULEVARD AS INDICATED IN
THE PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL INCLUDE RESTORATION WORK OF DRIVEWAYS AND
PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONCRETE IMPROVEMENTS AND
RESTORATION WORK SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE
END OF 14 CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN COMPLETED AND
ACCESS HAS NOT BEEN RESTORED. CONTRACTOR TO COORDINATE STAGE 2C IMPROVEMENTS WITH CONGRESS
PARK METRA STATION WORK.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF CONCRETE PAVEMENT IMPROVEMENTS.

5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

7. STAGE 2C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL
ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD
CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE CLOSURES.

8. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT
THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY THE CONCRETE IMPROVEMENTS. CONTRACTOR TO
NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK.
CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY UPON COMPLETION OF
CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE
MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

9. CONTRACTOR TO COORDINATE CONGRESS PARK METRA STATION PLAZA IMPROVEMENTS SO THAT ACCESS CAN BE
MAINTAINED AT ALL TIMES TO THE METRA STATION ENTRANCE ON THE NORTH SIDE OF BURLINGTON AVENUE.

10. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTANINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION

44
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MAINTENANCE OF TRAFFIC PLAN
STAGE 2C-2 CONSTRUCTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 3A CONSTRUCTION

 STAGE 3A CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY

APRONS, SIDEWALKS, AND PAVEMENT ON THE SOUTH SIDE OF BURLINGTON AVENUE AS INDICATED IN THE
PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF DRIVEWAYS
AND PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR THIS STAGE, THE CONCRETE IMPROVEMENTS AND RESTORATION
WORK SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE END OF 14
CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN COMPLETED AND ACCESS
HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES
AT PRAIRIE AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

7. THE BROOKFIELD METRA STATION AND METRA STATION PARKING ON THE NORTH PORTION OF THIS SECTION
SHALL REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY CURB OR
PAVEMENT REMOVAL. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION AREA IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION AREA
IMMEDIATELY UPON COMPLETION OF CONCRETE IMPROVEMENTS.

8. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 3B CONSTRUCTION

 STAGE 3B CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB,

DRIVEWAY APRONS, SIDEWALKS, AND PAVEMENT ON THE SOUTH SIDE OF BURLINGTON AVENUE AS INDICATED
IN THE PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF
DRIVEWAYS AND PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONCRETE IMPROVEMENTS
AND RESTORATION WORK SHALL BE COMPLETED WITHIN 21 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY
AT THE END OF 21 CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN
COMPLETED AND ACCESS HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF UTILITY IMPROVEMENTS. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL
TIMES AT PRAIRIE AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

7. STAGE 3B AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL
ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD
CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE CLOSURES.

8. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE
EXISTING CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW
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CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA
WITH STANDARD PCC DRIVEWAY
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DRUMS OR TYPE II BARRICADES
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 STAGE 3C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY

APRONS, SIDEWALKS, AND PAVEMENT AS WELL AS IMPROVEMENTS TO THE CONGRESS PARK METRA STATION
PLAZA ON THE SOUTH SIDE OF BURLINGTON AVENUE AND EAST SIDE OF DUBOIS BOULEVARD AS INDICATED IN THE
PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL INCLUDE RESTORATION WORK OF DRIVEWAYS AND
PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONCRETE IMPROVEMENTS AND
RESTORATION WORK SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE
END OF 14 CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN COMPLETED AND
ACCESS HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF CONCRETE PAVEMENT IMPROVEMENTS.

5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

7. STAGE 3C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL
ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD
CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE CLOSURES.

8. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT
THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY THE CONCRETE IMPROVEMENTS. CONTRACTOR TO
NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK.
CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY UPON COMPLETION OF
CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE
MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

9. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTANINED THROUGHOUT THIS STAGE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 3C-1 CONSTRUCTION
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DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 3C-2 CONSTRUCTION

 STAGE 3C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY

APRONS, SIDEWALKS, AND PAVEMENT AS WELL AS IMPROVEMENTS TO THE CONGRESS PARK METRA STATION
PLAZA ON THE SOUTH SIDE OF BURLINGTON AVENUE AND EAST SIDE OF DUBOIS BOULEVARD AS INDICATED IN THE
PROPOSED PAVING PLAN AND PROFILE. THIS WORK SHALL INCLUDE RESTORATION WORK OF DRIVEWAYS AND
PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONCRETE IMPROVEMENTS AND
RESTORATION WORK SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE
END OF 14 CALENDAR DAYS FROM START OF REMOVAL IF THE IMPROVEMENTS HAVE NOT BEEN COMPLETED AND
ACCESS HAS NOT BEEN RESTORED.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR
SAW CUTTING, REMOVAL AND REPLACEMENT OF CONCRETE CURB, DRIVEWAY APRONS, SIDEWALKS, AND
PAVEMENT AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND
INSTALLATION OF CONCRETE PAVEMENT IMPROVEMENTS.

5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS CURB AND PAVEMENT
REMOVAL AND REPLACEMENT.

6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

7. STAGE 3C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL
ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD
CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR MOVING WORK ZONE CLOSURES.

8. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT
THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY THE CONCRETE IMPROVEMENTS. CONTRACTOR TO
NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK.
CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY UPON COMPLETION OF
CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE
MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

9. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING
CONCRETE AND HMA MUST BE MAINTANINED THROUGHOUT THIS STAGE.
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MAINTENANCE OF TRAFFIC PLAN
STAGE 4A CONSTRUCTION

 STAGE 4A CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE MILLING OF PAVEMENT AND INSTALLATION OF HMA BINDER COURSE ON BURLINGTON

AVENUE AS INDICATED IN THE PROPOSED PAVING PLAN AND PROFILE. PAVEMENT PATCHING MAY ALSO BE INCLUDED IN THIS STAGE ONCE
THE MILLING HAS BEEN COMPLETED AND THE PAVEMENT CONDITION CAN BE ASSESSED.

2. ONCE THE PAVEMENT HAS BEEN MILLED, THE CONTRACTOR SHALL INSTALL THE HMA BINDER WITHIN 7 CALENDAR DAYS. IF THE ENGINEER
DETERMINES THAT PAVEMENT PATCHING IS REQUIRED, THE CONTRACTOR WILL HAVE AN ADDITIONAL 7 CALENDAR DAYS FOR A TOTAL OF
14 CALENDAR DAYS FROM PAVEMENT MILLING TO REMOVE AND REPLACE THE PAVEMENT AND INSTALL 1ST LIFT OF HMA. LIQUIDATED
DAMAGES TO APPLY AT THE END OF 7 CALENDAR DAYS FROM START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND NO
PATCHING IS REQUIRED OR 14 CALENDAR DAYS FROM THE START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND PATCHING IS
REQUIRED.

3. IDOT STANDARD 701501-06 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR SAW CUTTING, MILLING
OF PAVEMENT, AND INSTALLATION OF HMA BINDER AS SHOWN IN THE PAVING PLAN AND PROFILE AND REMOVAL AND REPLACEMENT OF
CONCRETE PAVEMENT AS NEEDED.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND INSTALLATION OF UTILITY
IMPROVEMENTS. TWO-WAY, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES AT PRAIRIE AVENUE BY USE OF SIGNAGE AND
TEMPORARY PAVEMENT MARKINGS.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK.
CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

6. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT IMPROVEMENTS AND INSTALLATION OF
HMA BINDER.

7. THE BROOKFIELD METRA STATION AND METRA STATION PARKING ON THE NORTH PORTION OF THIS SECTION SHALL REMAIN ACCESSIBLE
THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY PAVEMENT IMPROVEMENTS. CONTRACTOR TO NOTIFY
ENGINEER 48 HOURS BEFORE METRA STATION AREA IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN
ACCESS TO METRA STATION AREA IMMEDIATELY UPON COMPLETION OF CONCRETE IMPROVEMENTS.

8. ALL HMA SURFACE COURSE TO BE COMPLETED IN STAGE 5.
9. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA

MUST BE MAINTAINED THROUGHOUT THIS STAGE UNLESS INDICATED FOR REMOVAL ON THE PAVING PLAN OR BY THE ENGINEER.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTIONTYPICAL SECTION DURING
STAGE 4A CONSTRUCTION

PRAIRIE AVENUE

TEMPORARY PAVEMENT
MARKING, 4" DOUBLE YELLOW
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MAINTENANCE OF TRAFFIC PLAN
STAGE 4B CONSTRUCTION

 STAGE 4B CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND EXCAVATION OF PAVEMENT,

PLACEMENT OF AGGREGATE STONE BASE, AND INSTALLATION OF HMA BINDER COURSE AS
SHOWN ON THE PAVING PLAN AND PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION
WORK OF PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS FOR ANY AREA OF THIS STAGE, THE CONTRACTOR
SHALL RESTORE ACCESS WITH A COMPLETED EXCAVATION, AGGREGATE STONE BASE, AND HMA
BINDER COURSE WITHIN 21 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE END OF
21 CALENDAR DAYS FROM THE START OF REMOVAL IF THE BINDER COURSE HAS NOT BEEN
INSTALLED AND ACCESS HAS NOT BEEN RESTORED. HMA SURFACE COURSE SHALL NOT BE
INCLUDED IN THE 21 CALENDAR DAYS.

3. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION
NECESSARY FOR SAW CUTTING, EXCAVATION, AGGREGATE BASE INSTALLATION, AND
INSTALLATION OF BINDER COURSE AS SHOWN IN THE PAVING PLAN AND PROFILE.

4. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION,
REMOVAL, AND INSTALLATION OF PAVEMENT IMPROVEMENTS AND INSTALLATION OF THE
BINDER COURSE.

5. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO
PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE
ACCESS IS DISTURBED.

6. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS
PAVEMENT IMPROVEMENTS AND INSTALLATION OF BINDER COURSE.

7. STAGE 4B AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED
AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE MOVED AS CONSTRUCTION OPERATION
MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE
PLAN FOR MOVING WORK ZONE CLOSURES.

8. ALL HMA SURFACE COURSE TO BE COMPLETED IN STAGE 5.
9. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION

LIMITS. THE EXISTING CONCRETE AND HMA MUST BE MAINTAINED THROUGHOUT THIS STAGE
UNLESS INDICATED FOR REMOVAL ON THE PAVING PLAN OR BY THE ENGINEER.
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 STAGE 4C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND EXCAVATION OF PAVEMENT, PLACEMENT OF AGGREGATE STONE BASE, PAVEMENT

PATCHING, AND INSTALLATION OF HMA 1ST LIFT OF HMA, AND INSTALLATION OF HMA BINDER COURSE AS SHOWN ON THE PAVING PLAN AND
PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS BETWEEN OGDEN AVENUE AND STATION 7+85, THE CONTRACTOR SHALL RESTORE ACCESS WITH A
COMPLETED EXCAVATION, AGGREGATE STONE BASE, AND HMA BINDER COURSE WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE
END OF 14 CALENDAR DAYS FROM THE START OF REMOVAL IF THE BINDER COURSE HAS NOT BEEN INSTALLED AND ACCESS HAS NOT BEEN RESTORED.
HMA SURFACE COURSE SHALL NOT BE INCLUDED IN THE 14 CALENDAR DAYS.

3. ONCE THE PAVEMENT HAS BEEN MILLED BETWEEN STATION 7+85 AND MAPLE AVENUE, THE CONTRACTOR SHALL INSTALL THE HMA BINDER WITHIN 7
CALENDAR DAYS. IF THE ENGINEER DETERMINES THAT PAVEMENT PATCHING IS REQUIRED, THE CONTRACTOR WILL HAVE AN ADDITIONAL 7 CALENDAR
DAYS FOR A TOTAL OF 14 CALENDAR DAYS FROM PAVEMENT MILLING TO REMOVE AND REPLACE THE PAVEMENT AND INSTALL THE HMA BINDER.
LIQUIDATED DAMAGES TO APPLY AT THE END OF 7 CALENDAR DAYS FROM START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND NO
PATCHING IS REQUIRED OR 14 CALENDAR DAYS FROM THE START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND PATCHING IS REQUIRED.

4. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR SAW CUTTING, EXCAVATION,
PAVEMENTS IMPROVEMENTS, AND INSTALLATION OF HMA BINDER COURSE AS SHOWN IN THE PAVING PLAN AND PROFILE.

5. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND INSTALLATION OF PAVEMENT
IMPROVEMENTS AND INSTALLATION OF THE HMA BINDER COURSE.

6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO
NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

7. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT IMPROVEMENTS AND INSTALLATION OF HMA
BINDER COURSE.

8. STAGE 4C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE
MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR
MOVING WORK ZONE CLOSURES.

9. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT THE CONSTRUCTION OF THIS STAGE
UNLESS DISTURBED BY THE PAVEMENT IMPROVEMENTS OR INSTALLATION OF BINDER COURSE. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE
METRA STATION ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS
IMMEDIATELY UPON COMPLETION OF CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE
MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

10. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE NORTH SIDE OF BURLINGTON AVENUE.
11. ALL HMA SURFACE COURSE TO BE COMPLETED IN STAGE 5.
12. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA MUST BE

MAINTAINED THROUGHOUT THIS STAGE UNLESS INDICATED FOR REMOVAL ON THE PAVING PLAN OR BY THE ENGINEER.

DIRECTION OF TRAFFIC FLOW
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STAGE 4C-1 CONSTRUCTION
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DIRECTION OF TRAFFIC FLOW
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MAINTENANCE OF TRAFFIC PLAN
STAGE 4C-2 CONSTRUCTION

 STAGE 4C CONSTRUCTION 
1. WORK DURING THIS STAGE SHALL CONSIST OF THE REMOVAL AND EXCAVATION OF PAVEMENT, PLACEMENT OF AGGREGATE STONE BASE, PAVEMENT

PATCHING, AND INSTALLATION OF HMA 1ST LIFT OF HMA, AND INSTALLATION OF HMA BINDER COURSE AS SHOWN ON THE PAVING PLAN AND
PROFILE. THIS WORK SHALL ALSO INCLUDE RESTORATION WORK OF PAVEMENTS TO ALLOW FOR ACCESS ONCE THE WORK IS COMPLETE.

2. ONCE THE CONTRACTOR STARTS REMOVALS BETWEEN OGDEN AVENUE AND STATION 7+85, THE CONTRACTOR SHALL RESTORE ACCESS WITH A
COMPLETED EXCAVATION, AGGREGATE STONE BASE, AND HMA BINDER COURSE WITHIN 14 CALENDAR DAYS. LIQUIDATED DAMAGES TO APPLY AT THE
END OF 14 CALENDAR DAYS FROM THE START OF REMOVAL IF THE BINDER COURSE HAS NOT BEEN INSTALLED AND ACCESS HAS NOT BEEN RESTORED.
HMA SURFACE COURSE SHALL NOT BE INCLUDED IN THE 14 CALENDAR DAYS.

3. ONCE THE PAVEMENT HAS BEEN MILLED BETWEEN STATION 7+85 AND MAPLE AVENUE, THE CONTRACTOR SHALL INSTALL THE HMA BINDER WITHIN 7
CALENDAR DAYS. IF THE ENGINEER DETERMINES THAT PAVEMENT PATCHING IS REQUIRED, THE CONTRACTOR WILL HAVE AN ADDITIONAL 7 CALENDAR
DAYS FOR A TOTAL OF 14 CALENDAR DAYS FROM PAVEMENT MILLING TO REMOVE AND REPLACE THE PAVEMENT AND INSTALL THE HMA BINDER.
LIQUIDATED DAMAGES TO APPLY AT THE END OF 7 CALENDAR DAYS FROM START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND NO
PATCHING IS REQUIRED OR 14 CALENDAR DAYS FROM THE START OF MILLING IF HMA BINDER HAS NOT BEEN INSTALLED AND PATCHING IS REQUIRED.

4. IDOT STANDARD 701301-04 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION NECESSARY FOR SAW CUTTING, EXCAVATION,
PAVEMENTS IMPROVEMENTS, AND INSTALLATION OF HMA BINDER COURSE AS SHOWN IN THE PAVING PLAN AND PROFILE.

5. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION, REMOVAL, AND INSTALLATION OF PAVEMENT
IMPROVEMENTS AND INSTALLATION OF THE HMA BINDER COURSE.

6. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO
NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.

7. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT IMPROVEMENTS AND INSTALLATION OF HMA
BINDER COURSE.

8. STAGE 4C AREA WILL BE CLOSED IN INCREMENTS AS THE WORK ZONE MOVES. ROAD CLOSED AND ADDITIONAL ROAD CONSTRUCTION SIGNS TO BE
MOVED AS CONSTRUCTION OPERATION MOVES DAILY. ADDITIONAL ROAD CLOSURE SIGNS WILL BE REQUIRED TO THAT SHOWN ON THE PLAN FOR
MOVING WORK ZONE CLOSURES.

9. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT THE CONSTRUCTION OF THIS STAGE
UNLESS DISTURBED BY THE PAVEMENT IMPROVEMENTS OR INSTALLATION OF BINDER COURSE. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE
METRA STATION ACCESS IS DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS
IMMEDIATELY UPON COMPLETION OF CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT 2 TO BE
MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE.

10. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE NORTH SIDE OF BURLINGTON AVENUE.
11. ALL HMA SURFACE COURSE TO BE COMPLETED IN STAGE 5.
12. CONTRACTOR CANNOT REMOVE EXISTING PAVEMENT IN AREA OUTSIDE OF CONSTRUCTION LIMITS. THE EXISTING CONCRETE AND HMA MUST BE

MAINTAINED THROUGHOUT THIS STAGE UNLESS INDICATED FOR REMOVAL ON THE PAVING PLAN OR BY THE ENGINEER.
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MAINTENANCE OF TRAFFIC PLAN
STAGE 5A CONSTRUCTION

 STAGE 5A CONSTRUCTION 
1. WORK FOR THIS STAGE SHALL CONSIST OF STRUCTURE ADJUSTMENTS WITHIN THE PAVEMENT AND FINAL HMA

SURFACE PLACEMENT ACCORDING TO THE PAVING PLAN AND PROFILE.
2. IDOT STANDARD 701501-06 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION FOR HMA

SURFACE PAVING.
3. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION AND PLACEMENT OF

HMA SURFACE COURSE.
4. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM

CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.
5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT

IMPROVEMENTS AND INSTALLATION OF HMA SURFACE.
6. THE BROOKFIELD METRA STATION AND METRA STATION PARKING ON THE NORTH PORTION OF THIS SECTION

SHALL REMAIN ACCESSIBLE THROUGHOUT THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY HMA
SURFACE PLACEMENT. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION AREA IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION AREA
IMMEDIATELY UPON COMPLETION OF HMA SURFACE COURSE INSTALLATION.

7. TWO-TRAFFIC, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES AT PRAIRIE AVENUE BY USE OF SIGNAGE
AND TEMPORARY PAVEMENT MARKINGS.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION

TYPICAL SECTION DURING
STAGE 5A CONSTRUCTION

PRAIRIE AVENUE

TEMPORARY PAVEMENT
MARKING, 4" DOUBLE YELLOW
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MAINTENANCE OF TRAFFIC PLAN
STAGE 5B CONSTRUCTION

 STAGE 5B CONSTRUCTION 
1. WORK FOR THIS STAGE SHALL CONSIST OF STRUCTURE ADJUSTMENTS WITHIN THE

PAVEMENT AND FINAL HMA SURFACE PLACEMENT ACCORDING TO THE PAVING PLAN
AND PROFILE.

2. IDOT STANDARD 701501-06 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND
PROTECTION FOR HMA SURFACE PAVING.

3. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE
PREPARATION AND PLACEMENT OF HMA SURFACE COURSE.

4. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS
DISTURBED TO PERFORM CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT
24 HOURS BEFORE ACCESS IS DISTURBED.

5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH
AS PAVEMENT IMPROVEMENTS AND INSTALLATION OF HMA SURFACE.

6. TWO-TRAFFIC, NORTH-SOUTH TRAFFIC TO BE MAINTAINED AT ALL TIMES AT PRAIRIE
AVENUE BY USE OF SIGNAGE AND TEMPORARY PAVEMENT MARKINGS.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA
WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND
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DRUMS OR TYPE II BARRICADES
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IN TYPICAL CROSS SECTION
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 STAGE 5C CONSTRUCTION 
1. WORK FOR THIS STAGE SHALL CONSIST OF STRUCTURE ADJUSTMENTS WITHIN THE PAVEMENT AND FINAL HMA

SURFACE PLACEMENT ACCORDING TO THE PAVING PLAN AND PROFILE.
2. IDOT STANDARD 701501-06 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION FOR HMA

SURFACE PAVING.
3. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION AND PLACEMENT OF

HMA SURFACE COURSE.
4. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM

CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.
5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT

IMPROVEMENTS AND INSTALLATION OF HMA SURFACE.
6. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT

THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY THE PLACEMENT OF HMA SURFACE COURSE.
CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY
UPON COMPLETION OF CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING
LOT 2 TO BE MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE. ONCE STAGE 5C IS COMPLETE THE
TEMPORARY ACCESS ENTRANCE SHALL BE REMOVED AND RESTORED TO ITS PRE-CONSTRUCTION CONDITION.

7. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE NORTH
SIDE OF BURLINGTON AVENUE.

DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
PAVEMENT, PCC SIDEWALK, AND CURB & GUTTER

DRUMS OR TYPE II BARRICADES

TYPE III BARRICADE

TYPE II BARRICADE OR DRUM IN TYPICAL CROSS SECTION
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MAINTENANCE OF TRAFFIC PLAN
STAGE 5C-1 CONSTRUCTION
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DIRECTION OF TRAFFIC FLOW

 LEGEND 
CONSTRUCTION WORK ZONE

HOT-MIX SURFACE ASPHALT

PROPOSED PAVEMENT AREA WITH STANDARD PCC DRIVEWAY
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MAINTENANCE OF TRAFFIC PLAN
STAGE 5C-2 CONSTRUCTION

 STAGE 5C CONSTRUCTION 
1. WORK FOR THIS STAGE SHALL CONSIST OF STRUCTURE ADJUSTMENTS WITHIN THE PAVEMENT AND FINAL HMA

SURFACE PLACEMENT ACCORDING TO THE PAVING PLAN AND PROFILE.
2. IDOT STANDARD 701501-06 SHALL BE USED TO ESTABLISH TRAFFIC CONTROL AND PROTECTION FOR HMA

SURFACE PAVING.
3. INTERSECTIONS ARE TO REMAIN OPEN AT ALL TIMES, EXCEPT DURING THE PREPARATION AND PLACEMENT OF

HMA SURFACE COURSE.
4. CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE ANY DRIVEWAY ACCESS IS DISTURBED TO PERFORM

CONSTRUCTION WORK. CONTRACTOR TO NOTIFY RESIDENT 24 HOURS BEFORE ACCESS IS DISTURBED.
5. TEMPORARY ROAD CLOSURES TO OCCUR DURING CONSTRUCTION FOR WORK SUCH AS PAVEMENT

IMPROVEMENTS AND INSTALLATION OF HMA SURFACE.
6. METRA STATION PARKING LOT 1 AND METRA STATION PARKING LOT 2 SHALL REMAIN ACCESSIBLE THROUGOUT

THE CONSTRUCTION OF THIS STAGE UNLESS DISTURBED BY THE PLACEMENT OF HMA SURFACE COURSE.
CONTRACTOR TO NOTIFY ENGINEER 48 HOURS BEFORE METRA STATION ACCESS IS DISTURBED TO PERFORM
CONSTRUCTION WORK. CONTRACTOR SHALL RETURN ACCESS TO METRA STATION PARKING LOTS IMMEDIATELY
UPON COMPLETION OF CONCRETE IMPROVEMENTS. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING
LOT 2 TO BE MAINTAINED AND ACCESSIBLE FOR THE DURATION OF THIS STAGE. ONCE STAGE 5C IS COMPLETE THE
TEMPORARY ACCESS ENTRANCE SHALL BE REMOVED AND RESTORED TO ITS PRE-CONSTRUCTION CONDITION.

7. ACCESS SHALL BE MAINTAINED AT ALL TIMES TO THE CONGRESS PARK METRA STATION ENTRANCE ON THE NORTH
SIDE OF BURLINGTON AVENUE.
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X XNTS

NOTES:
1. ALL LOCAL DETOURS SHALL BE APPROVED BY THE ENGINEER AT LEAST 48 HOURS PRIOR TO

INSTALLATION.
2. BURLINGTON AVE. AND DUBOIS BLVD. TO BE DETOURED.
3. TEMPORARY ACCESS TO INTERSECTIONS AND RESIDENTIAL DRIVEWAYS TO BE MAINTAINED AT ALL

TIMES UNLESS DIRECTLY IMPACTED BY CONSTRUCTON
4. TWO-WAY TRAFFIC TO BE MAINTAINED AT ALL TIMES AT PRAIRIE AVENUE AND BURLINGTON AVENUE

INTERSECTION.5.
5. TEMPORARY ACCESS ENTRANCE TO METRA STATION PARKING LOT #2 TO BE INSTALLED IN STAGE 1

AND MAINTAINED THROUGHOUT THE DURATION OF THE PROJECT

 TEMPORARY ACCESS LEGEND 
TEMPORARY ACCESS ENTRANCE

TURN AROUND ZONE

TYPE III BARRICADE

57DETOUR PLAN
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1 41" = 40'

NARRATIVE DESCRIPTION OF EXISTING CONDITIONS AND PROPOSED DEVELOPMENT
THE PROJECT WILL COMPLY WITH THE APPLICABLE SOIL EROSION AND SEDIMENT CONTROL
REQUIREMENTS OF ALL CITY ORDINANCES AND THE IEPA NPDES.  THE EXISTING SITE IS PRIMARILY AN
IMPERVIOUS R.O.W.  SOILS ARE PRIMARILY SILTY CLAY AND ARE DESIGNATED AS TYPE 533 ON THE NRCS
REPORT.  THE SOILS AFTER DEVELOPMENT WILL REMAIN THE SAME.  THE SITE IS NOT WITHIN THE FLOOD
PROTECTION AREA OR FLOOD ZONE.  ALL STORM WATER WILL BE DISCHARGED TO THE EXISTING CITY
STORM SEWER ALONG WASHINGTON BOULEVARD.

DESCRIPTION OF STABILIZATION PRACTICES AT THE BEGINNING OF CONSTRUCTION (WHERE
APPLICABLE):

A) AT LOCATIONS WHERE WATER DRAINS AWAY FROM THE PROJECT, INLET PROTECTION SHALL BE
INSTALLED  AROUND EXISTING INLETS OR CATCH BASINS.

DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION (WHERE APPLICABLE):
1) DURING CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION AREA AS OUTLINED PREVIOUSLY

SHALL BE PROTECTED FROM DAMAGE EFFECTS OF CONSTRUCTION. THE CONTRACTOR SHALL NOT
USE THIS AREA FOR STAGING (EXCEPT AS DESIGNATED ON THE PLANS OR DIRECTED BY THE
ENGINEER), PARKING VEHICLES OR CONSTRUCTION EQUIPMENT, STORAGE OF MATERIALS, OR OTHER
CONSTRUCTION RELATED ACTIVITIES.

A) WITHIN THE CONSTRUCTION ZONE, CRITICAL AREAS WHICH HAVE HIGH FLOWS OF WATER AS
DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE CONSTRUCTION IS
UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.

B) TOP SOIL AND EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED
FOR MORE THAN FOURTEEN DAYS.

C) AS THE CONTRACTOR CONSTRUCTS THE UNDERGROUND IMPROVEMENTS, THEY SHALL ADHERE TO
THE FOLLOWING STEPS AS DIRECTED BY THE ENGINEER:

I. PLACE TEMPORARY EROSION CONTROL SYSTEMS AT LOCATIONS WHERE WATER LEAVES AND
ENTERS THE CONSTRUCTION ZONE.

D) THE CONTRACTOR SHALL IMMEDIATELY FOLLOW MAJOR EARTH MOVING OPERATIONS WITH FINAL
GRADING EQUIPMENT. AFTER MAJOR EARTH SPREAD OPERATION HAS MOVED TO A NEW LOCATION,
FINAL GRADING SHALL BE COMPLETED WITHIN FOURTEEN DAYS. IF GRADING IS NOT COMPLETED
WITHIN FOURTEEN DAYS, ALL MAJOR EARTH MOVING OPERATIONS WILL BE STOPPED, AS DIRECTED
BY THE ENGINEER, UNTIL DISTRIBUTED AREAS ARE FINAL GRADED AND SEEDED.

E) EXCAVATED AREAS AND EMBANKMENT SHALL BE PERMANENTLY SEEDED WHEN FINAL GRADED. IF
NOT, THEY SHALL BE TEMPORARILY SEEDED AS STATED IN THE SPECIAL PROVISION “TEMPORARY
EROSION CONTROL SEEDING”.

F) CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT DESIGNATED LOCATIONS. ALL
NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OR POLLUTION RUN-OFF IN
COMPLIANCE WITH EPA WATER QUALITY REGULATIONS LEAKING EQUIPMENT OR SUPPLIES SHALL BE
IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.

G)THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING ACTIVITIES AND WEEKLY OR
AFTER LARGE RAINS DURING THE WINTER SHUTDOWN PERIOD. THIS PROJECT SHALL ADDITIONALLY
BE INSPECTED BY THE CONSTRUCTION FIELD ENGINEER ON A BIWEEKLY BASIS TO DETERMINE THAT
EROSION CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER CONTROL WORK IS
NECESSARY.

H) SEDIMENT COLLECTED DURING CONSTRUCTION BY THE VARIOUS TEMPORARY EROSION CONTROL
SYSTEM SHALL BE DISPOSED OF ON SITE ON A REGULAR BASIS AS DIRECTED BY THE ENGINEER. THE
COST OF MAINTENANCE IS INCIDENTAL TO THE CONTRACT.

I) THE TEMPORARY EROSION CONTROL SYSTEM SHALL BE REMOVED AS DIRECTED BY THE ENGINEER
AFTER IT'S USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING.

DOCUMENTATION
1) A REPORT SUMMARIZING THE SCOPE OF INSPECTION, NAME(S) AND QUALIFICATIONS OF THE

PERSONNEL MAKING THE INSPECTION, DATE(S) OF THE SECTION, MAJOR OBSERVATIONS RELATING
TO THE IMPLANTATION OF THE STORM WATER POLLUTION PREVENTION PLAN, AND ACTION TAKEN IN
ACCORDANCE WITH SECTION 4.B, SHALL BE MADE AND RETAINED AS PART OF THE PLAN FOR AT
LEAST THREE YEARS AFTER THE DATE OF INSPECTION. THE REPORT SHALL BE SIGNED IN
ACCORDANCE WITH PART VI.G, OF THE GENERAL PERMIT.

2) IF ANY VIOLATION OF THE PROVISIONS OF THIS PLAN IS IDENTIFIED DURING THE CONDUCT OF THE
CONSTRUCTION WORK COVERED BY THIS PLAN, THE RESIDENT ENGINEER OR RESIDENT TECHNICIAN
SHALL COMPLETE AND FILE AN “INCIDENT OF NONCOMPLIANCE (ION)” REPORT FOR THE IDENTIFIED
VIOLATION. THE RESIDENT ENGINEER OR RESIDENT TECHNICIAN SHALL USE FORMS PROVIDED BY
THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY AND SHALL INCLUDE SPECIFIC INFORMATION ON
THE NONCOMPLIANCE, ACTIONS WHICH WERE TAKEN TO PREVENT ANY FURTHER CAUSES OF
NONCOMPLIANCE. ALL REPORTS OF NONCOMPLIANCE SHALL BE SIGNED BY A RESPONSIBLE
AUTHORITY IN ACCORDANCE WITH PART VI.G. OF THE GENERAL PERMIT. THE REPORT ID
NONCOMPLIANCE SHALL BE MAILED TO THE FOLLOWING ADDRESS:

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY
DIVISION OF WATER POLLUTION CONTROL
COMPLIANCE ASSURANCE SECTION #19
POST OFFICE BOX 19276
SPRINGFIELD, IL 62794-9276

DESCRIPTION OF INTENDED SEQUENCE OF MAJOR CONSTRUCTION ACTIVITIES WHICH WILL
DISTURB EARTH AND LEAD TO POSSIBLE EROSION FOR MAJOR PORTIONS OF THE
CONSTRUCTION SITE:

1) EXCAVATION AND REMOVAL OF EXISTING STRUCTURES AND PAVED SURFACES WILL BE COMPLETED
AT LOCATIONS AS INDICATED ON THE PLANS OR DIRECTED BY THE ENGINEER.

2) DRAINAGE STRUCTURES WILL BE INSTALLED BEFORE AND/OR DURING THE EXCAVATION AND
REMOVAL OF THE EXISTING STRUCTURES TO ALLOW FOR PROPER DRAINAGE OF THE SITE.

3) PLACEMENT, MAINTENANCE, REMOVAL AND PROPER CLEANUP OF TEMPORARY EROSION CONTROL,
SUCH AS EROSION CONTROL FENCE, HAY OR STRAW BALE DITCH CHECKS, INLET PROTECTION, AND
TEMPORARY SEEDING AND MULCHING.

4) FINAL GRADING AND PLACEMENT OF PERMANENT EROSION CONTROL SEEDING AND MULCHING.

AREA OF DISTURBED GROUND
THE TOTAL AREA DISTURBED BY CONSTRUCTION ACTIVITIES IS APPROXIMATELY 2.14 ACRES.

THE FOLLOWING PLAN WAS ESTABLISHED AND INCLUDED IN THESE PLANS TO DIRECT THE CONTRACTOR
IN THE PLACEMENT OF TEMPORARY EROSION CONTROL SYSTEM AND TO PROVIDE A STORM WATER
POLLUTION PREVENTION PLAN FOR COMPLIANCE UNDER NPDES. THE CONTRACTOR SHALL ABIDE TO ALL
REQUIREMENTS WITHIN THIS PLAN AS PART OF THE CONTRACT.

ALL DISTURBED AREAS HAVING HIGH POTENTIAL FOR EROSION, AS DETERMINED BY THE ENGINEER, SHALL
BE PERMANENTLY SEEDED AS SOON AS POSSIBLE.

MAINTENANCE AFTER CONSTRUCTION (WHERE APPLICABLE):
1) CONSTRUCTION IS COMPLETE AFTER ACCEPTANCE IS RECEIVED AT THE FINAL INSPECTION.

2) AREAS WILL BE INSPECTED ON A REGULAR BASIS BY THE ENGINEER AND THE VILLAGE.

3) MAINTENANCE CREWS WILL ALSO AID IN ANY DRAINAGE PROBLEMS.

4) ALL MAINTENANCE WILL BE CONDUCTED AT TIMES WHEN WEATHER CONDITIONS WILL NOT CAUSE
SITE DAMAGE.

5) CONTRACTORS SHALL COMPLY WITH ALL TERMS AND CONDITIONS OF IEPA NPDES PERMIT ILR 10.
RESTORATION SHALL OCCUR WITHIN 7 DAYS OF DISTURBANCE.

6) CONTRACTORS SHALL SUBMIT INSPECTION REPORTS TO THE VILLAGE AT LEAST ONCE PER SEVEN
DAYS AND AFTER RAINFALL EVENTS OF HALF INCH (OR EQUIVALENT SNOW FALL).

7) THE CONTRACTOR IS RESPONSIBLE FOR HAVING THE SWPPP ON SITE AT ALL TIMES.

8) TECHNIQUES SHALL BE EMPLOYED BY THE CONTRACTOR TO PREVENT THE BLOWING OF DUST OR
SEDIMENT FROM THE SITE.

9) DAILY REMOVAL OF SEDIMENT AND DEBRIS FROM THE STREET SHALL BE REQUIRED OF THE
CONTRACTOR.

STORM WATER POLLUTION PREVENTION PLAN EROSION AND SEDIMENT CONTROLS

NOTES:
1.  MAINTAINING TEMPORARY CONCRETE FACILITIES SHALL INCLUDE REMOVING AND

DISPOSING OF HARDENED CONCRETE AND/OR SLURRY AND RETURNING THE
FACILITIES TO A FUNCTIONAL CONDITION.

2.  FACILITY SHALL BE CLEANED OR RECONSTRUCTED IN A NEW AREA ONCE
WASHOUT BECOMES TWO-THIRDS FULL.

BARRIER WALL

 PLAN VIEW 

 BARRIER WALL ANCHOR SECTION 

10'  MIN.

10
'  

M
IN

.

2'
M

A
X.

SANDBAG
(ANCHOR EVERY 2' ON TOP OF BARRIER)30-MIL POLYETHYLENE

 SANDBAG ANCHOR 
NATIVE SOIL

30-MIL POLYETHYLENE

SANDBAG

BARRIER WALL

3' M
IN

.

 SIGN DETAIL 

3.
5'

 M
IN

.
2.

5'

LETTERS 6" MIN. HEIGHT

4"x4"x6' WOOD POST
OR 6' STEEL POST MIN.

PLYWOOD OR ALUMINUM
48"x24" MIN.

 CONCRETE WASHOUT 
(BARRIER WALL)

CASTING

SUPPORT SYSTEM
WITH LIFT HANDLESGRATEOVERFLOW AREA

SEDIMENT
BAG/FILTER

INLET/CATCH BASIN

(DROP-IN PROTECTION)

 INLET/CATCH BASIN PROTECTION 
DETAIL

1.  CLEAN OUT AFTER EVERY RAIN EVENT.
2.  INSTALL BEFORE BEGINNING ANY WORK.

NOTES
1.  SEE IDOT STANDARD 280001-07 FOR TEMPORARY EROSION CONTROL SYSTEMS.

2.  THE CONTRACTOR SHALL ENSURE THAT ADJACENT PROPERTIES REMAIN PROTECTED
FROM SEDIMENT DEPOSITION.

3.  SOIL STOCKPILES SHALL BE PROTECTED WITH PERIMETER EROSION BARRIER OR
OTHER EROSION PROTECTION SPECIFIED BY THE RESIDENT ENGINEER. THE COST
SHALL BE INCLUDED IN THE UNIT PRICE FOR THE INDIVIDUAL SOIL MATERIALS.

4.  WHEREVER CONSTRUCTION VEHICLE ACCESS ROUTES INTERSECT PAVED PUBLIC
ROADS. PROVISIONS SHALL BE MADE TO MINIMIZE THE TRANSPORT OF SEDIMENT BY
RUNOFF OR VEHICLE TRACKING ONTO THE PAVED SURFACE. THE PROVISIONS MAY
INCLUDE SPRAYING VEHICLE WHEELS TO CLEAR SEDIMENT BEFORE EXITING THE
CONSTRUCTION SITE OR OTHER MEASURES APPROVED BY THE ENGINEER. THE COST
OF ABOVE WORK WILL BE INCLUDED IN COST OF TRAFFIC CONTROL AND PROTECTION
(SPECIAL)

5.  INLET FILTER SHALL BE INSTALLED PRIOR TO CONSTRUCTION AND SHALL BE REMOVED
AFTER CONSTRUCTION IS COMPLETED.  FILTERS WILL BE INSPECTED WEEKLY AND THE
CONTRACTOR WILL BE NOTIFIED OF ANY CORRECTIVE MEASURES THAT WILL BE
REQUIRED TO BE MADE BY THE CONTRACTOR.
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242'

188'

162'

4' DIA. CB
R:621.65
618.15 8"S

12" PVC COMBINED
SEWER PIPE
REPLACEMENT 10"
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6+00
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43
62
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EXISTING
TOPOGRAPHY
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BURLINGTON AVENUE
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15
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10+00
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2.
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62
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614
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614
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P.G.L. E.G.L.

D
E
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E
N
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E

BNSF RAILWAYEXISITING RETAINING WALL

8 9 10 11

BURLINGTON AVENUE

3938 9421 9421 9417 9415 9411 9411 9405

A

A

A

INLET
R:620.90
618.40 8"SSE

10' PVC COMBINED SEWER
PIPE REPLACEMENT, 10"
INCLUDES 1 SERVICE

40'-8" PVC STORM
SEWER @ 2.6%

CONNECTION TO EXISTING
STRUCTURE 8" INV.
@ CB = 617.35

250' 260'

257'A
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EXISTING RETAINING WALL

12 13 14 15 16

BNSF RAILWAY

9405 9319 9317 9317 9311 9311 9309 9309 9303 9303 9303 3919

A
A

A

A

A

A

A

INLET
R:620.75
618.25 8"S

INLET
R:621.05
618.55 8"SE

4' DIA. CB
R:621.00
617.15 8"NNW
617.05 10"WNW

4' DIA. MH
R:621.60
617.55 10"W

CONNECTION TO EXISTING
STRUCTURE 10" INV. @
MH=616.35

40'-8" PVC STORM
SEWER @ 3.5%

46' PVC COMBINED SEWER
PIPE REPLACEMENT, 18"
INCLUDES 2 SERVICES20'-10" PVC STORM

SEWER @ 3.8%

35'-8" PVC STORM
SEWER @ 3.0%

CONNECTION TO EXISTING
STRUCTURE 8" INV.
@ CB=617.20

205'

189' 175'

159' 131'

128'

123' 23' 5'

8' PVC COMBINED SEWER
PIPE REPLACEMENT, 18"
INCLUDES 1 SERVICE

18' PVC COMBINED
SEWER PIPE
REPLACEMENT, 18"
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FIRE HYDRANT TO BE
REMOVED AND
REPLACED(TYP.)
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BNSF RAILWAY

9235 9235 9235 9229 9227 9225 9221 9221 3915 9211 9207

A
A

A

A

A

INLET
R:620.75
618.25 8"SE

CONNECTION TO EXISTING
STRUCTURE 8" INV
@ CB=617.25

40'-8" PVC STORM
SEWER @ 2.5%

35'-8" PVC STORM
SEWER @ 8.0%

10'-10" PVC STORM
SEWER @ 8.0%

INLET
R:620.70
617.70 8"S

4' DIA. CB
R:620.85
614.90 8"N
614.80 10"NE

CONNECTION TO EXISTING
STRUCTURE 10" INV
@ MH=614.00

53' 131'

128'

126'

122'

145' 155'

152'

78' PVC COMBINED SEWER
PIPE REPLACEMENT, 18"
INCLUDES 3 SERVICE

10' PVC COMBINED SEWER
PIPE REPLACEMENT, 18"
INCLUDES 1 SERVICE

51'

55' 57'

71'

20' PVC COMBINED SEWER
PIPE REPLACEMENT, 18"
INCLUDES 2 SERVICES
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M
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22 252423

BNSF RAILWAY

3908 3903 9129 9125

35'-8" PVC STORM
SEWER @ 9.0%

10'-10" PVC STORM
SEWER @ 10.0%

4' DIA. CB
R:621.05
615.55 8"N
615.35 8"NE

16'
18'

36'A

A

INLET
R: 622.15
619.60 8"SW

RC-IP

35'-8" PVC STORM
SEWER @ 4.0%

CONNECT TO EXISTING STRUCTURE
INV. @ CB = 618.20 10' PVC COMBINED SEWER PIPE

REPLACEMENT, 18"
INCLUDES 2 SERVICES

162'152'

155' 157'

INLET
R:621.20
618.70 8"S 20' PVC COMBINED SEWER

PIPE REPLACEMENT, 18"
INCLUDES 1 SERVICE
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STA 22+71
BEGIN PROJECT
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END PROJECT
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STA 22+71
BEGIN PROJECT

OMISSION STA 24+18
END PROJECT

OMISSION
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CONNECT TO EXISTING STRUCTURE
10" INV. @ MH = 614.35
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31+00
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622
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EXISTING PAVEMENT CENTERLINE

164' - 18" PROPOSED RCP
STORM SEWER @ 0.3% 338' - 24" PROPOSED RCP

STORM SEWER @ 0.20%

P.G.L.

192' - 18" PROPOSED RCP
STORM SEWER @ 0.3%

E.G.L.

E
LM

 A
V

E
N

U
E

SOUTHVIEW AVENUE

AVENUEBURLINGTON

26 27 28 29 30

BNSF RAILWAY

9123 9119 9034 9034

10'-8" PVC STORM
SEWER @ 2.0%

4' DIA. CB
R: 619.60
616.60 8"NW

TYPE C CB
4' DIA. CB
R: 619.90
616.40 4" SE
616.40 8"S

4' DIA. CB
R: 619.55
616.55 8"SE

4' DIA. CB
R: 619.60
616.55 8"NE

4' DIA. CB
R: 618.75
616.25 4" SW
615.65 8"S

4' DIA. MH
R: 620.50
616.20 8"N
616.20 8"SW
616.12 8"SE
615.37 18"E

4' DIA. CB
R: 619.60
616.60 8"NE

A-IP

A

4' DIA. CB
R: 619.50
615.50 8"SE

20'-8" PVC STORM
SEWER @ 6.5%

15'-8" PVC STORM
SEWER @ 3.5%

CONNECT TO
EXISTING
STRUCTURE
8" INV. @
CB = 614.20

20'-8" PVC STORM
SEWER @ 2.5%

4' DIA. MH
R: 619.95
616.45 4" N
616.45 4" SW
616.05 8"NW
616.05 8"SW
614.77 18"E-W

15'-8" PVC STORM
SEWER @ 4.0%

25'-8" PVC STORM
SEWER @ 1.6%

4' DIA. CB
R: 618.75
615.65 8"N

15'-8" PVC STORM
SEWER @ 4.0%

4' DIA. MH
R: 619.20
615.05 8"N
615.05 8"S
614.27 18"W
613.77 24"E

30'-8" PVC STORM
SEWER @ 1.6%

192'-18" RCP STORM
SEWER, CL II @ 0.30%

164'-18" RCP STORM
SEWER, CL II @ 0.30%

338'-24" RCP STORM
SEWER, CL II @ 0.20%

35' - PIPE UNDERDRAIN
TYPE 2, 4"

20' - PIPE UNDERDRAIN
TYPE 2, 4"

20' - PIPE UNDERDRAIN
TYPE 2, 4"

45' - PIPE UNDERDRAIN
TYPE 2, 4"
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EXISTING PAVEMENT CENTERLINE

338' - 24" PROPOSED RCP
STORM SEWER @ 0.20%

P.G.L.

352' - 30" PROPOSED RCP
STORM SEWER @ 0.14%

E.G.L.

O
A

K

A
V

E
N

U
EBURLINGTON BURLINGTONAVENUE

31 32 33 34 35

BNSF RAILWAY

9032 9025 9024 9022 9020 9018 9017 9013 9011 9009 9007 9005

A-IP

TYPE C CB
R: 618.55
614.90 8"S

4' DIA. MH
R: 619.10
616.60 4" W
616.60 4" NE
614.65 10"SW
614.60 8"N
612.19 10"W
612.59 30"E

10'-8" PVC STORM
SEWER @ 3.0%30'-10" PVC STORM

SEWER @ 1.5%

4' DIA. CB
R: 618.45
615.20 8"E
615.10 10"NE

INLET
R: 618.45
615.95 8"W

A

50'-8" PVC STORM
SEWER @ 1.5%

81' 89'
85'

8' PVC COMBINED SEWER PIPE
REPLACEMENT, 10"
 INCLUDES 1 SERVICE

138' 146'
143'

8' PVC COMBINED SEWER PIPE
REPLACEMENT, 10"
INCLUDES 1 SERVICE

352'-30"  RCP STORM
SEWER, CL II @ 0.14%

112' 120'

8' PVC COMBINED SEWER PIPE
REPLACEMENT, 10"

CONNECTS TO EXISTING
STRUCTURE 10" INV. @
MH=612.19

15' - PIPE UNDERDRAIN
TYPE 2, 4"

35' - PIPE UNDERDRAIN
TYPE 2, 4"
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H:1"=20',V:1"=4' 8 12 31+00 36+00

EXISTING
TOPOGRAPHY

PROPOSED
IMPROVEMENT

M
A
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C

H
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S
T

A
T
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N
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0
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A

T
C

H
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E
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A
T
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N
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S
U

N
N

Y
S
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E

A
V

E
N

U
E

V
E
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N

O
N

A
V

E
N

U
EAVENUEBURLINGTON

RM
RM RM RM

36 37 38 39 40

BNSF RAILWAY

9003 8935 8929 89258941

RMRM

RM
RM RM

RM
RM

RM

RM

RM
RM

RM RMRMRM

61
9.

96
61

9.
40

37+00

608

610

612

614

616

618

620

622

608

610

612

614

616

618

620

622

61
9.

80
61

9.
60

36+00

61
9.

84
61

9.
35

36+50

61
9.

94
61

9.
15

37+50

61
9.

96
61

9.
55

38+00

61
9.

96
61

9.
60

38+50

61
9.

77
61

9.
35

39+00

61
9.

62
61

9.
10

39+50

61
9.

43
61

8.
90

40+00

61
9.

28
61

8.
90

40+50

61
9.

27
61

8.
70

41+00

EXISTING PAVEMENT CENTERLINE

339' - 33" PROPOSED RCP
STORM SEWER @ 0.13% 235' - 36" PROPOSED RCP

STORM SEWER @ 0.12%

P.G.L.

352' - 30" PROPOSED RCP
STORM SEWER @ 0.14%

E.G.L.

S
U

N
N

Y
S

ID
E

A
V

E
N

U
E

V
E

R
N

O
N

A
V

E
N

U
EAVENUEBURLINGTON

36 37 38 39 40

BNSF RAILWAY

9003 8935 8929 89258941

4' DIA. CB
R: 618.60
616.10 4" SE
614.65 8"S
614.55 10"SW

5' DIA. MH
R: 618.70
615.05 8"SE
614.25 10"NE
612.09 30"W
611.84 33"E

4' DIA. CB
R: 618.80
615.80 8"NE

INLET
R: 618.60
615.10 8"N

30'-8" PVC STORM
SEWER @ 4.0%

30'-8" PVC STORM
SEWER @ 1.5%

A

A-1C

20'-10" PVC STORM
SEWER @ 1.5%

253'

22' PVC COMBINED SEWER PIPE
REPLACEMENT, 10"
INCLUDES 3 SERVICES

275'
256' 262' 270'

327'317'

10' PVC COMBINED SEWER
PIPE REPLACEMENT, 10"

63' 73' 231' 247'

239'

16' PVC COMBINED SEWER PIPE
REPLACEMENT, 10"
INCLUDES 1 SERVICE

A-1C

4' DIA. CB
R: 618.30
615.30 8"NE

INLET
R: 618.20
615.70 8"N

30'-8" PVC STORM
SEWER @ 4.0%

25'-8" PVC STORM
SEWER @ 2.0%

30'-10" PVC STORM
SEWER @ 2.0%

4' DIA. CB
R: 618.20
615.70 4" SE
615.20 8"S
615.10 10"SSW

44' 52'

46'

8' PVC COMBINED SEWER PIPE
REPLACEMENT, 12"
INCLUDES 1 SERVICE

5' DIA. MH
R: 618.85
614.50 10"ENE
614.10 8"SW
611.41 33"W
611.16 36"E

10' PVC COMBINED SEWER
PIPE REPLACEMENT, 10"

FIRE HYDRANT
TO BE
REMOVED AND
REPLACED (TYP.)

339'-33"  RCP STORM
SEWER, CL II @ 0.13%

WATER SERVICE LINE, 1"

35' - PIPE UNDERDRAIN
TYPE 2, 4"
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H:1"=20',V:1"=4' 9 12 36+00 41+00

EXISTING
TOPOGRAPHY

PROPOSED
IMPROVEMENT

M
A

T
C

H
 L

IN
E

S
T

A
T

IO
N

41
+0
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35' - PIPE UNDERDRAIN
TYPE 2, 4"



P
R

A
IR

IE

A
V

E
N

U
E

BURLINGTON

RM

AVENUE 45

41 42 43 44

8923 8919 8919 8915
8913

8869 8865 8863

RM

RM

RM

RM

8901-8909

RM

23'

606

608

610

612

614

616

618

620

606

608

610

612

614

616

618

620

61
9.

27
61

8.
70

41+00

61
9.

39
61

8.
80

41+50

61
9.

25
61

8.
55

42+00

61
9.

00
61

8.
55

42+50

61
8.

86
61

8.
55

43+00

61
9.

07
61

8.
80

43+50

61
8.

95
61

8.
95

44+00

61
8.

88
61

8.
85

44+50

61
9.

08
61

8.
75

45+00

61
9.

30
61

8.
90

45+50

EXISTING PAVEMENT CENTERLINE

235' - 36" PROPOSED RCP
STORM SEWER @ 0.12% 60' - 42" PROPOSED RCP

STORM SEWER @ 0.09%

P.G.L.

160' - 36" PROPOSED RCP
STORM SEWER @ 0.12% 307' - 42" PROPOSED RCP

STORM SEWER @ 0.09%

E.G.L.

P
R

A
IR

IE

A
V

E
N

U
E

BURLINGTON AVENUE 45

41 42 43 44

8923 8919 8919 8915
8913

8869 8865 8863

125' 185'

136' 146'

60' PVC COMBINED SEWER PIPE
REPLACEMENT, 12"
INCLUDES 2 SERVICES

4' DIA. CB
R: 617.95
615.45 4" SW
614.95 8"S
614.85 10"SE

INLET
R: 617.95
615.45 8"N

25'-10" PVC STORM
SEWER @ 2.0%

25'-8" PVC STORM
SEWER @ 2.0%

5' DIA. MH
R: 618.45
614.35 10"NW
610.85 36"E-W

A-1C 2' 10'

8' PVC COMBINED SEWER
PIPE REPLACEMENT, 12"

2'

14'

12' PVC COMBINED SEWER
PIPE REPLACEMENT, 12"

135' 143'
A

A

A

8' PVC COMBINED SEWER
PIPE REPLACEMENT, 12"

35'-8" PVC STORM
SEWER @ 3.0%

4' DIA. CB
R: 618.00
614.50 8"N

INLET
R: 618.75
616.25 8"NE

5' DIA. MH
R: 619.10
610.65 36"W
610.15 42"SE

6' DIA. MH
R: 618.85
613.45 8"S
610.10 42"E-W

A

CONNECT TO
EXISTING STRUCTURE
8" INV. @ CB = 615.50

15'-8" PVC STORM
SEWER @ 5.0%

235'-36"  RCP STORM
SEWER, CL II @ 0.12%

53'-42"  RCP STORM
SEWER, CL II @ 0.09%

149°'

152°'

CONNECT TO EXISTING
STRUCTURE 12" INV. @
MH= 610.28

WATER SERVICE LINE, 1"

8901-8909

160'-36"  RCP STORM
SEWER, CL II @ 0.12%

23'

35' - PIPE UNDERDRAIN
TYPE 2, 4"
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H:1"=20',V:1"=4' 10 12 41+00 45+50

EXISTING
TOPOGRAPHY

PROPOSED
IMPROVEMENT
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IO
N

41
+0

0

M
A

T
C
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BURLINGTON AVENUE
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0

NOTE:
POSSIBLE SANITARY SEWER SERVICE
CONNECTION TO BE ABANDONED AT
STATION 44+74. CONTRACTOR TO VERIFY
IN FIELD. WORK TO BE PAID FOR UNDER
PAT ITEM X2130010 EXPLORATION
TRENCH, SPECIAL.



FO
R

E
S

T

A
V

E
N

U
E

AVENUE

BURLINGTON
BURLINGTON

46

47

48

8861 8850 8853 38123814 8845

8863

8844

RM

RM

RM
RM

606

608

610

612

614

616

618

620
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608

610

612

614

616

618

620

61
8.

91
61

8.
90

45+50

61
9.

00
61

9.
05

46+00

61
8.

82
61

8.
90

46+50

61
8.

72
61

8.
75

47+00

61
8.

56
61

8.
60

47+50

61
8.

38
61

8.
40

48+00

61
8.

10
61

8.
10

48+50

EXISTING PAVEMENT CENTERLINE

307' - 42" PROPOSED RCP
STORM SEWER @ 0.09%

322' - 48" PROPOSED RCP
STORM SEWER @ 0.07%

P.G.L. E.G.L.

FO
R

E
S

T

A
V

E
N

U
E

AVENUE

BURLINGTON
BURLINGTON

46

47

48

8861 8850 8853 38123814 8845

8863

8844

15'-8" PVC STORM

A

4" DIA. CB
R: 617.40
614.40 8"NW

4' DIA. CB
R: 617.20
614.20 8"SW

25'-8" PVC STORM
SEWER @ 4.0%

4' DIA. CB
R: 617.30
614.30 8"NE

4' DIA. CB
R: 617.70
614.70 10"SE
612.22 10"SW

55'-10" PVC STORM

SEWER @ 3.0%

30'-8" PVC STORM
SEWER @ 2.0%

35'-8" PVC STORM
SEWER @ 3.0%

6' DIA. MH
R: 618.75
613.45 8"NE
613.35 8"SE
613.25 8"SW
613.05 10"NW
609.82 42"WSW
609.32 48"E

A

170'150'

168'

20' PVC COMBINED SEWER PIPE

REPLACEMENT, 12"

INCLUDES 2 SERVICES

WATER SERVICE
LINE, 1" (BORED)307'-42"  RCP STORM

SEWER, CL II @ 0.09%

151'

10' PVC COMBINED SEWER

PIPE REPLACEMENT, 12"

INCLUDES 2 SERVICES

282'

287'

290'280'
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BURLINGTON AVENUE
UTILITIES PLAN AND PROFILE 72

NOTE:
SANITARY SEWER SERVICE CONNECTION LENGTHS SHOWN ON
PLAN ARE ESTIMATED. CONTRACTOR TO VERIFY IN FIELD
SERVICE PIPE QUALITY AND GRADE WHEN MAKING
CONNECTIONS TO EXISTING PIPE. SPECIAL ATTENTION SHALL
BE PAID TO CROSSINGS AT PROPOSED STORM SEWER PIPE.
UNLESS SHOWN OTHERWISE ON PLAN, ASSUMED SANITARY
SERVICE PIPE LENGTH TO COMPLETE CONNECTION IS 4'.



61
6.

13

1+00

61
5.

47

1+25
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8.
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1+50

605
606

608

610

612

614

616

618

605
606

608

610
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18
"

10'4.5' 10' 4.5'

PROPOSED 48"
STORM SEWER

PROPOSED 12"
WATER MAIN

G
R

O
V

E

A
V

E
N

U
EBURLINGTON AVENUE

49 50 51

SA
LT C

R
EEK

8845 8845 8841 8841 8833 8833 8833 8829 3829

8824882888348844

3815

RM

RM RM

1+
00

RM
RM

RM

RM

51 52

C
R

E
E

K
S

ID
E

   
   

   
   

   
   

   
 P

A
R

K

50'

61
8.

10
61

8.
10

48+50

61
7.

80
61

7.
70

49+00

61
7.

20
61

7.
20

49+50

61
6.

59
61

6.
60

50+00

61
5.

95
61

6.
00

50+50

61
5.

31
61

5.
40

51+00

606

608

610

612

614

616

618

620
EXISTING PAVEMENT CENTERLINE

322' - 48" PROPOSED RCP
STORM SEWER @ 0.07%

P.G.L.

G
R

O
V

E

A
V

E
N

U
EBURLINGTON AVENUE

49 50 51

SA
LT C

R
EEK

8845 8845 8841 8841 8833 8833 8833 8829 3829

8824882888348844

3815

4' DIA. CB
R: 614.70
611.70 8"SE

4' DIA. CB
R: 614.80
611.80 8"NE

A

A

A

25'-8" PVC STORM
SEWER @ 1.6%

10'-8" PVC STORM
SEWER @ 3.0%

92'

22' PVC COMBINED SEWER
PIPE REPLACEMENT, 12"
INCLUDES 1 SERVICE

WATER SERVICE LINE, 1"
(BORED)

6' DIA. MH
R: 615.35
607.01 48"W-SE

1+
00

322'-48" RCP STORM
SEWER, CL II @ 0.07%

22'-48" RCP STORM
SEWER, CL II @ 0.07%

HEAD WALL
48" INVERT = 607.00

8' DIA. CDS MH
R: 615.38
609.07 48"W
607.07 48"E

SEE DETAIL "B"6' DIA. MH
R: 615.20
611.40 8"SW
611.40 8"NW
609.09 48"E-W

BOTTOM OF STORM SEWER = 607.08
TOP OF WATER MAIN = 605.25

10'-48" RCP STORM
SEWER, CL II @ 0.07%

75'-48" RCP STORM
SEWER, CL II @ 0.07%

51 52

C
R

E
E

K
S

ID
E

   
   

   
   

   
   

   
 P

A
R

K

TEMPORARY
TURBIDITY WALL

PERMANENT CREEK
IMPACT AREA

PERMANENT RIPARIAN
IMPACT AREA

TEMPORARY RIPARIAN
IMPACT AREA

TEMPORARY CREEK
IMPACT AREA

50'

114'

112'

194'

196'

198'

214'

219' 242' 268'

273'

289'

292'

98' PVC COMBINED SEWER
PIPE REPLACEMENT, 12"

INCLUDES 8 SERVICES

51+00

61
7.

76

51+50

61
5.

21

52+00

606

608

610

612

614

616

618

620

EXISTING GROUND ALONG BASELINE

75' - 48" PROPOSED RCP
STORM SEWER @ 0.07%

WATER QUALITY TREATMENT STRUCTURE
(CDS OIL/GRIT SEPARATOR)

PROPOSED HEADWALL
48" INV = 607.00

22' - 48" PROPOSED
RCP STORM
SEWER @ 0.07%

ORDINARY HIGH WATER MARK

CREEK BED
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H:1"=20',V:1"=4' 12 12 48+50 51+51
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PROPOSED
IMPROVEMENT
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+5

0
M
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C
H
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E
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T
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T
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N
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+5
0

PROJECT ENDS
STATION 51+51

DETAIL "B"

12" DUO SLEEVE

EXISTING 12"
WATER MAIN

12" - 45° BEND

12" - 45° BEND

PROPOSED 12"
WATER MAIN

12" DUO SLEEVE

12" VALVE

PROPOSED 48"
STORM SEWER

EXISTING 12"
WATER MAIN

PROFILE ALONG DETAIL "B"
SCALE: 1"=4'

BURLINGTON AVENUE
UTILITIES PLAN AND PROFILE 73

NOTE:
SANITARY SEWER SERVICE
CONNECTION LENGTHS SHOWN ON
PLAN ARE ESTIMATED. CONTRACTOR
TO VERIFY IN FIELD SERVICE PIPE
QUALITY AND GRADE WHEN MAKING
CONNECTIONS TO EXISTING PIPE.
SPECIAL ATTENTION SHALL BE PAID
TO CROSSINGS AT PROPOSED STORM
SEWER PIPE. UNLESS SHOWN
OTHERWISE ON PLAN, ASSUMED
SANITARY SERVICE PIPE LENGTH TO
COMPLETE CONNECTION IS 4'.



 FIRE HYDRANT 
AUXILLIARY VALVE AND BOX

VARIABLE

2'-0"

1'
-6

"
M

IN
IM

U
M

SQUARE

6" TEE AND
CONNECTION PIPE

THE FIRE HYDRANT SHALL BE OF A BREAKAWAY
TYPE, MUELLER SUPER CENTURION MODEL A-423,
YELLOW IN COLOR

 STANDARD VALVE VAULT 

M
IN

.

VA
R

IA
B

LE

2'
-6

"
9"

CAST IRON MANHOLE FRAME & SELF-SEALING
LID, WITH WORD "WATER" CAST INTO LID

1'
-0

"

1'-0 1/4"

PRECAST REINFORCED CONCRETE SECTIONS
FABRICATED IN ACCORDANCE WITH A.S.T.M.
DESIG. C-478

PRECAST REINFORCED CONCRETE
FLOOR FABRICATED IN ACCORDANCE WITH
A.S.T.M. DESIG. C-478, WITH 4" TRENCH
BACKFILL MATERIAL AS CUSHION.

ONE 1" CORPORATION STOP,
ON BOTH SIDES OF VALVE
WITHIN VAULT; 2 PER VAULT

CONCRETE BLOCK SUPPORT

MINIMUM OF 2" AND MAXIMUM 6" OF
PRECAST CONCRETE ADJUSTMENT RINGS

4' OR 5' DIAMETER

UNDISTURBED EARTH

1 CUBIC YARD OF CRUSHED
STONE TO BE PLACED AT BASE

CONCRETE THRUST BLOCKS

CONCRETE BLOCK PAD

SELECT EARTH OR
CRUSHED STONE BACKFILL

ALL DUCTILE IRON PIPE WATER MAINS AND SEWER MAINS SHALL BE CLASS 52, CEMENT-LINED
AND TAR-COATED, MEETING THE REQUIREMENTS OF SPECIFICATIONS ANSI/AWWA C151/A21.51
WITH "PUSH-ON" JOINTS MEETING THE REQUIREMENTS OF SPECIFICATIONS ANSI/AWWA
C111/A21.11.  WHERE SPECIFIED ON THE PLANS, OR IN THE SPECIFICATIONS, MECHANICAL
JOINTS AND "LOCK-TYPE" JOINTS SHALL BE USED IN LIEU OF "PUSH-ON" JOINTS.

ALL PIPE FITTINGS AND SPECIAL CASTINGS SHALL BE DUCTILE IRON CONFORMING TO
ANSI/AWWA C153/A21.53 AND ANSI/AWWA C111/A21.11 SPECIFICATIONS AND SHALL MEET THE
MINIMUM REQUIREMENTS OF CLASS 150 DUCTILE IRON PIPE.  IF CERTAIN FITTINGS ARE NOT
MANUFACTURED IN DUCTILE IRON, CAST IRON FITTINGS SHALL BE ACCEPTABLE.  MECHANICAL
JOINT TYPE FITTINGS SHALL BE USED.

ALL PROPOSED DUCTILE IRON PIPE WATER MAIN AND SEWER MAIN WILL BE ENCASED WITHIN
SIX (6) MIL THICK, HIGH-DENSITY POLYETHYLENE TUBING.  ALL FITTINGS SHALL BE ENCASED IN
A DOUBLE-LAYER OF POLYETHYLENE TUBING.  THE POLYETHYLENE MATERIAL SHALL BE
MANUFACTURED AND INSTALLED IN COMPLIANCE WITH ANSI/AWWA C105/A21.5.

 DUCTILE IRON PIPE SPECIFICATIONS 

2.

1.

3.

THE LOCATIONS OF EXISTING DRAINAGE STRUCTURES, STORM SEWERS, COMBINED  SEWERS, TELEPHONE LINES,
COMMUNICATION LINES, ELECTRIC LINES, GAS  MAINS, AND WATER SERVICES ARE APPROXIMATE AND THEIR
SPECIFIC LOCATIONS ARE TO BE DETERMINED IN THE FIELD AT NO COMPENSATION TO THE CONTRACTOR.

COORDINATION OF ALL UTILITY WORK INVOLVED WITHIN THE CONSTRUCTION AREAS SHALL BE SUBJECT TO
DISCUSSION AND CLARIFICATION AT A PRECONSTRUCTION MEETING.

WHEN EXISTING DRAINAGE FACILITIES ARE DISTURBED, THE CONTRACTOR SHALL  PROVIDE AND MAINTAIN
TEMPORARY OUTLETS AND CONNECTIONS FOR ALL PRIVATE OR PUBLIC DRAINAGE STRUCTURES OR SEWERS
UNTIL PERMANENT CONNECTIONS TO SEWERS ARE BUILT AND IN SERVICE.  THIS WORK SHALL BE PAID FOR AS
TEMPORARY DRAINAGE CONNECTIONS.

IF, DURING CONSTRUCTION OPERATIONS, ANY LOOSE MATERIALS ARE DEPOSITED IN THE FLOW LINES OF
GUTTERS OR DRAINAGE STRUCTURES SO THAT THE NATURAL FLOW OF WATER IS OBSTRUCTED, THE
OBSTRUCTING MATERIALS SHALL BE REMOVED AT THE CLOSE OF EACH WORK DAY.  AT THE CONCLUSION OF
THE CONSTRUCTION  OPERATIONS, ALL DRAINAGE STRUCTURES ARE TO BE FREE OF ALL DIRT, DEBRIS, AND
OBSTRUCTING MATERIALS.  THE WORK SPECIFIED ABOVE WILL NOT BE PAID  FOR SEPARATELY, BUT SHALL BE
INCLUDED IN THE COST OF PROPOSED ITEMS BEING CONSTRUCTED.

ALL COSTS INVOLVED IN CONNECTING PROPOSED STORM SEWERS AND STORM STRUCTURES TO EXISTING
STORM SEWERS OR PROPOSED STORM SEWERS SHALL BE CONSIDERED INCLUDED IN THE COST OF PROPOSED
ITEMS BEING CONSTRUCTED.

ALL PROPOSED WATER MAINS SHALL BE INSTALLED IN ACCORDANCE WITH IN THE "STANDARD SPECIFICATIONS
FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS", SEVENTH EDITION, DATED 2014, AND ALL REVISIONS
THERETO.

THE CONTRACTOR SHALL VERIFY THE TYPE OF ALL WATER MAIN HARDWARE INCLUDING VALVES, FIRE
HYDRANTS, VALVE BOXES, CORPORATION STOPS, CURB STOPS, AND WATER SERVICES BOXES WITH THE UTILITY
SUPERINTENDENT PRIOR TO ORDERING SUCH MATERIAL.

THE TYPE OF FRAMES AND GRATES REQUIRED FOR ALL CATCH BASINS AND MANHOLES LISTED IN THE SUMMARY
OF QUANTITIES MAY BE FOUND ON THE PLANS AT THEIR RESPECTIVE LOCATIONS.  WHERE LIDS ARE CALLED FOR
ON THE PLANS, THEY SHALL BE IN ACCORDANCE WITH ARTICLE 604.01 OF THE STANDARD SPECIFICATIONS AND
THE TERM LID IS USED IN LIEU OF GRATE.

ON ALL IMPROVEMENTS, THE FRAMES AND LIDS OF EXISTING CATCH BASINS, INLETS, MANHOLES, AND VALVE
VAULTS WHICH ARE TO BE ABANDONED DUE TO CONSTRUCTION OF THIS IMPROVEMENT ARE TO REMAIN THE
PROPERTY OF THE VILLAGE OF BROADVIEW AND BE SALVAGED.  THE CONTRACTOR IS TO DELIVER FRAMES AND
LIDS TO THE VILLAGE OF BROOKFIELD PUBLIC WORKS DEPARTMENT.

ANY COSTS FOR SHEETING OR SHORING REQUIRED FOR THE STORM SEWER INSTALLATION OR OTHER
CONSTRUCTION ELEMENTS REQUIRING RELATIVELY DEEP EXCAVATIONS SHALL BE INCLUDED IN THE
PARTICULAR PAYMENT ITEM AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR ANY SUPPLEMENTAL
WORK ASSOCIATED WITH THE MAINTENANCE OF TRENCH SIDES OR OTHER EXCAVATED AREAS.

ALL ABANDONED SANITARY SEWERS SHALL BE PLUGGED AT BOTH ENDS WITH AT LEAST 2 FEET LONG
NON-SHRINK CONCRETE OR MORTAR PLUG. THIS WORK SHALL NOT BE PAID FOR SEPARATELY, BUT SHALL BE
INCLUDED IN THE PAY ITEMS FOR REMOVING AND/OR FILLING THE VARIOUS TYPES OF STRUCTURES.

SEWER PIPE INSTALLED ON THIS PROJECT SHALL CONFORM TO THE FOLLOWING STANDARD:

TYPE OF PIPE                                                 MATERIAL STANDARD           JOINT STANDARD

REINFORCED CONCRETE PIPE            ASTM C-76                            ASTM C-443
POLYVINYLCHLORIDE PIPE, SDR 26 ASTM D-2241                 ASTM D-3139
DUCTILE IRON PIPE, CLASS 52 ASTM A-21.51                 ASTM A-21.11

 DRAINAGE AND UTILITIES NOTES 

HYDRANT & VALVE BOX SHALL BE SET PLUMB.

NOTE:
ALL STRUCTURES SHOULD BE CAST TO ALLOW
FOR 9" (NINE INCH) FRAMES.  FRAMES LESS THAN
9" WILL NOT BE ALLOWED.

PROPOSED HMA SURFACE

EXISTING UTILITY STRUCTURE

CLASS PV CONCRETE
(INCLUDED IN THE COST OF
STRUCTURE ADJUSTMENT)

BRICK AND MORTAR ADJUSTMENT OR
A MAXIMUM OF 2 RINGS W/ MORTAR
TO AN 8" MAXIMUM ADJUSTMENT

2"

 STRUCTURE ADJUSTMENT 

USE BLOCKS AT END
TO BE PLUGGED

 SECTIONAL VIEW 

 1/4 BEND(90°)  CROSS  TEE 

 1/8 BEND(45°)  1/16 BEND(22-1/2°) 

 THRUST BLOCK 

1. THRUST BLOCKS TO BE USED AT 1/16(22-1/2°) OR GREATER
BENDS & AT ALL ENDS TO BE PLUGGED.
2. PRECAST CONCRETE THRUST BLOCKS TO BE PLACED AGAINST
FIRM, UNDISTURBED SOIL.

NOTE:

MIN.

MIN

6"
12

"

USE BLOCKS AT END
TO BE PLUGGED

UNDISTURBED SOIL
(TYPICAL)

 TYPICAL SEWER AND WATER MAIN TRENCH 

PAYMENT WIDTH (MAX.)
W

4"

VA
R

IA
B

LE

GRANULAR ENCASEMENT,
CA-11

PROPOSED SEWER/WATER MAIN

SELECT EARTH BACKFILL
IN NON-PAVEMENT AREAS

12
"

O.D.

IN LANDSCAPED AREAS,
REPLACE LANDSCAPING TO EQUAL

OR BETTER CONDITIONS THAN
EXISTED PRIOR TO CONSTRUCTION

PA
YM

EN
T 

D
EP

TH

COMPACTED GRANULAR BACKFILL,CA-6,
WHEN UNDER OR WITHIN 2' OF PAVED
AREAS OR OTHER STRUCTURES

D

18"+O.D.+18"
9"+O.D.+9"

W

IN PAVED AREAS, REPLACE
PAVEMENT & BASE COURSE IN KIND.
MEET EXISTING PAVEMENT.

SAW CUT

EXISTING PAVEMENT

TRENCH PAYMENT AREA

1'-0"

D
=D

EP
TH

 O
F 

PI
PE

≤ 5'
> 5'

PROVIDE PRECAST RUBBER BOOTS CONFORMING TO
ASTM C-923 AT ALL PIPE CONNECTIONSVA

R
IA

B
LE

F

B

PRECAST REINFORCED CONCRETE BASE SECTION,
INCLUDING PLATFORM, TROUGH, AND COUPLING
COMPONENTS, FABRICATED IN ACCORDANCE WITH
A.S.T.M. DESIG. C-478, WITH 4" TRENCH BACKFILL
MATERIAL AS CUSHION

DIMENSIONS

4'-0" 5"
5'-0" 5"

D W
6" 5'-0"6"
8"8" 6'-0"

BT F

PRECAST REINFORCED CONCRETE FLAT TOP
(SEE I.D.O.T. STANDARD 2354-1 FOR REINFORCEMENT)

MINIMUM OF 2" AND MAXIMUM OF 6" OF PRECAST
REINFORCED CONCRETE ADJUSTMENT RINGS

CAST IRON MANHOLE FRAME AND SELF SEALING
LID, WITH WORD "STORM" CAST INTO LID

1'-10 ¾"

4'-0", 5'-0", OR 6'-0" DIA.

T
9"

W 1'-0 ¼"

PRECAST REINFORCED CONCRETE SECTIONS FABRICATED
IN ACCORDANCE WITH A.S.T.M. DESIG. C-478(AS SHOWN ON PLANS)

KEYED JOINT WITH O-RING OR MASTIC SEAL

 RESTRICTED DEPTH
STORM MANHOLE

6'-0" 7" 8"8" 7'-2"
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 TYPICAL RISER 

PLAN VIEW

9'
-0

" 
M

A
XI

M
U

M
 T

O
G

R
O

U
N

D
 S

U
R

FA
C

E

1

1

TRENCH WALL

MIN

M
IN

M
IN

CONNECT TO PROPOSED SERVICE PIPE

M
IN

.
M

IN
.

AA

BEDDING

 FOR SERVICE LATERAL 
1'

-0
"

1'
-0

"
12

"

6"

4"

8" OR 10" DIAMETER OUTLET PIPE (DEPTH VARIES)
WITH TRAP AND RESTRICTOR
(8"X4" TEE W/8" PLUG) OR (10"X6" TEE W/10" PLUG)

PRECAST REINFORCED CONCRETE FLAT TOP
(SEE I.D.O.T. STANDARD 602601 FOR REINFORCEMENT)

MINIMUM OF 2" AND MAXIMUM OF 6" OF PRECAST
REINFORCED CONCRETE ADJUSTMENT RINGS

CAST IRON CATCH BASIN FRAME AND GRATE,
NEENAH FOUNDRY NO. R-2504

PRECAST REINFORCED CONCRETE SECTIONS FABRICATED
IN ACCORDANCE WITH A.S.T.M. DESIG. C-478

PRECAST REINFORCED CONCRETE BASE SECTION
FABRICATED IN ACCORDANCE WITH A.S.T.M. DESIGN C-478,
WITH 4" TRENCH BACKFILL MATERIAL AS CUSHION

 RESTRICTED DEPTH CATCH BASIN 

3'
-0

" 
M

IN
IM

U
M

VA
R

IA
B

LE
6"

4'-0"

1'-0 ¼"

1'-10 ¾"

9"
6"

5"

4"

WATERTIGHT FLEXIBLE RUBBER SEWER PIPE
COUPLING (CONFORM TO ASTM C-923)
AT EACH SEWER PIPE OPENING (SEE GENERAL NOTE #12)

WATERTIGHT FLEXIBLE RUBBER SEWER PIPE COUPLING
(CONFORM TO ASTM C-923) AT EACH SEWER PIPE OPENINGVA

R
IA

B
LE

F

B

PRECAST REINFORCED CONCRETE BASE SECTION,
INCLUDING PLATFORM, TROUGH, AND COUPLING
COMPONENTS, FABRICATED IN ACCORDANCE WITH
A.S.T.M. DESIG. C-478, WITH 4" TRENCH BACKFILL
MATERIAL AS CUSHION

DIMENSIONS

4'-0" 5"
5'-0" 5"

D W
6" 5'-0"6"
8"8" 6'-0"

BT F

PRECAST REINFORCED CONCRETE FLAT TOP
(SEE I.D.O.T. STANDARD 2354-1 FOR REINFORCEMENT)

MINIMUM OF 2" AND MAXIMUM OF 6" OF PRECAST
REINFORCED CONCRETE ADJUSTMENT RINGS

CAST IRON MANHOLE FRAME AND SELF SEALING
LID, NEENAH FOUNDRY NO. R-1713 WITH WORD
"SANITARY" CAST INTO LID

1'-10 ¾"

4'-0" OR 5'-0" DIA.

T
9"

W 1'-0 ¼"

PRECAST REINFORCED CONCRETE SECTIONS FABRICATED
IN ACCORDANCE WITH A.S.T.M. DESIG. C-478(AS SHOWN ON PLANS)

KEYED JOINT WITH O-RING OR MASTIC SEAL

UNDISTURBED EARTH-SHAPE TO
PROVIDE UNIFORM BEARING FOR
¼ OF BARREL CIRCUMFERENCE

MAXIMUM SLOPE (SLOPE TO BE LESS THAN 1:1
WHEN NECESSARY TO SECURE BEDDING IN
UNDISTURBED EARTH)

 RESTRICTED DEPTH (COMBINED)
SANITARY MANHOLE

1'-10 3/4"

VA
R

IA
B

LE
9"

2'-0" DIA.

MINIMUM 2" OF PRECAST REINFORCED
CONCRETE GRADE RINGS

CAST IRON CATCH BASIN FRAME & GRATE,
NEENAH FOUNDRY NO. R-2504

3" THICK PRECAST REINFORCED
CONCRETE SECTION FABRICATED IN
COMPLIANCE WITH A.S.T.M. DESIG. C-478

4" THICK PRECAST REINFORCED
CONCRETE FLOOR FABRICATED IN
COMPLIANCE WITH A.S.T.M. DESIG. C-478,
WITH 4" TRENCH BACKFILL MATERIAL AS
CUSHION

OUTLET PIPE

 INLET 

CONCRETE BENCH,
SLOPE 1" PER FOOT

PROVIDE PRECAST RUBBER BOOTS CONFORMING TO
ASTM C-923 AT ALL PIPE CONNECTIONS

TYPICAL WATER SERVICE

VARIABLE

VARIABLE

WATER MAIN LONG OR SHORT SERVICE
PAYMENT LIMITS FOR

45°

5'
-0

" 
M

IN
IM

U
M

PR
O

PE
R

TY
 L

IN
E

SERVICE SADDLE

CORPORATION STOP

FINISH GRADE

SERVICE BOX

1", 1½" OR 2"
COPPER PIPE,
TYPE K,
AS SPECIFIED

INSULATED CURB VALVE

FORMED CONCRETE BASE

CONNECT TO EXISTING SERVICE LINE
OR NEW 1" COPPER PIPE TO WATER METER

CATCH BASIN WALL

8" OR 10" DIA.
PVC OUTLET PIPE

8" x 4" TEE WITH 8" PLUG
OR
10" x 6" TEE WITH 10" PLUG

2"

DIRECTION
OF FLOW

4"

(TO BE INSTALLED IN PROPOSED CATCH BASINS BETWEEN STA. 1+47 AND STA. 22+71)

WATERTIGHT FLEXIBLE RUBBER
SEWER PIPE COUPLING

(CONFORM TO ASTM C-923)

8"X4"/10"X6" CATCH BASIN
TRAP AND RESTRICTOR

OUTFALL PROFILE VIEW

12'-2"

5'-0" 2'-0"

605.60

612.75

615.00

607.00

ORDINARY HIGH
WATER MARK

CREEK BEDFILTER FABRIC

STONE RIP-RAP GRADATION NO.4

48
" 

PI
PE

CONCRETE HEADWALL

EXISTING BANK

3' x 3' x 9' GABION BLOCK

AGGREGATE
BEDDING/BACKFILL

24
"

STONE RIP-RAP,
CLASS A4

8"

 CATCH BASIN, TYPE C 

2'
-0

"
M

IN
IM

U
M

CAST IRON CATCH BASIN FRAME AND GRATE,
NEENAH FOUNDRY NO. R-2504-D

OUTLET PIPE (DEPTH & SIZE VARIES)

MINIMUM 2" AND MAXIMUM OF 6" OF
PRECAST REINFORCED CONCRETE GRADE RINGS

PRECAST REINFORCED CONCRETE
SECTION FABRICATED IN COMPLIANCE
WITH A.S.T.M. DESIG. C-478

PRECAST REINFORCED CONCRETE BASE
SECTION FABRICATED IN COMPLIANCE WITH
A.S.T.M. DESIG. C-478

9"
4"

2'-0"

3"

4" CRUSHED STONE BEDDING, CA-11
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CONCRETE END SECTIONS

FOR PIPE CULVERTS



RCP

N/A
RCP

N/A

48"

N/A
48"

615.38

N/AN/A

609.07

607.07

2400

10

33.5 CFS
4.1 CFS
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CDS UNIT - CDS4030-8-C

STANDARD DETAIL



CHECK VALVE DETAIL
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NONE 1 1

M.W.R.D.G.C. ROUTE OUTLET MAP 79

PROJECT LOCATED IN
THE VILLAGE OF BROOKFIELD

NOTE:

1. ALL SEWERS FROM PROJECT LOCATIONS
TO SALT CREEK OR MWRD INTERCEPTOR ARE
OWNED AND MAINTAINED BY THE VILLAGE OF
BROOKFIELD.

VILLAGE OF BROOKFIELD COMBINED SEWER

MWRD INTERCEPTOR

CONNECTION TO MWRD INTERCEPTOR

- PROJECT LOCATION

ROUTE OUTLET MAP

LYONS TOWNSHIP 39 NORTH, RANGE 12 EAST, SECTION 3
PROVISO TOWNSHIP 39 NORTH, RANGE 12 EAST, SECTION 34



CODE & SIZE

JOB-SITE SIGNING CODES AND SIZES

SYMBOL SIGN CODE & SIZE

JOB-SITE SIGNING CODES AND SIZES

SYMBOL SIGN

R1-1
30"x30"

25
R2-1

24"x30"

SPEED
LIMIT

R7-1
12"x18"TIME

ANY
PARKING

NO

R7-1
12"x18"PARKING

NO

S1-1
36"x36"

R7-8
12"x8"

RESERVED
PARKING

R7-1
12"x18"THIS

PARKING
NO

SIDE

S

HP

25

NP

NPTS

CC

ALL-WAY R1-3P
18"x6"AW

PG W15-1
30"x30"

FINE R7-I101P
12"x6"

$250 FINE

R7-1
12"x18"

PARKING
NO

NPT1

R7-1
12"x18"NPT2

R7-1
12"x18"NPT3

TO
8:30 AM
5:30 PM

PARKING
NO

TO
2:00 AM
5:00 AM

PARKING
NO

TO
3:00 AM
6:00 AM

R12-1
12"x18"5

LIMIT
WEIGHT

TONS
5

TON

CROSS TRAFFIC
DOES NOT STOP

W4-I100
24"x12"

TRAFFIC FROM LEFT
DOES NOT STOP

W4-4aP
24"x12"

TFL
DNS

TRAFFIC FROM RIGHT
DOES NOT STOP

W4-4aP
24"x12"

TFR
DNS

R7-1
12"x18"TIME

ANY
PARKING

NO

NPAT

NPAT

CT
DNS

MINIMUM
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107SIGNING PLAN LEGEND AND NOTES 80

1 1NTS

AASHTO STANDARD SPECIFICATIONS FOR STRUCTURAL
SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS, 2013.

CURRENTS STANDARD SPECIFICATIONS FOR TRAFFIC
CONTROL ITEMS, AND APPLICABLE SPECIAL PROVISIONS.

FOR 80 MPH WIND VELOCITY WITH 30% GUST FACTOR,
NORMAL TO SIGN.

MINIMUM ALLOWABLE SOIL PRESSURE = 1.25 TSF.

POSTS SHALL CONFORM TO THE REQUIREMENTS OF
ARTICLE 1006.29, STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION, STATE OF ILLINOIS.

HARDWARE FOR ATTACHING SIGN PANELS TO POSTS
SHALL BE CADIUM OR ZINC COATED STEEL,
STAINLESS STEEL, OR ALUMINUM, AND SHALL CONFORM
TO THE FOLLOWING SPECIFICATIONS: CADIUM OR ZINC
COATED STEEL: BOLTS, NUTS, AND WASHERS:
ASTM A165, TYPE NS.
ZINC COATED IN ACCORDANCE WITH AASHTO M-232
OR ASTM A164, TYPE GS.

BOLTS: ASTM A193, CLASS I, GRADE B8,
NUTS: ASTM A194, GRADE 8 OR 8F,
WASHERS: ASTM A240, TYPE 302 OR 304.

BOLTS: ASTM B211 ALLOY 6061-T6 OR 2024-T4,
NUTS: ASTM B211 ALLOY 6061-T6 OR 6262-T9,
WASHERS: ASTM B209 ALCLAD 2024-T4.

SIGNING NOTES:

DESIGN:

CONSTRUCTION:

LOADING:

SOIL PRESSURE:

MATERIALS:

STAINLESS STEEL:

ALUMINUM:

SYMBOL DESCRIPTION

NOTE: PER 2009 MUTCD SECTION 2D.43, PARAGRAPH 03,
STREET NAME SIGNS ARE TO BE MIXED CASE FONT.

METAL POST - TYPE A
A



5

6

7

8 9 10 11 12 13 14

39.4'

THRU
LANE

8' TO F/C (TYP.)
11.0'

11.0' THRU
LANE

18.0'
18.0'

STA: 6+13

STA: 12+05 STA: 13+05

STA: 5+83

STA: 9+55

B

A
YELLOW SKIP-DASH

10' STRIPE - 30' SPACE (TYP.)

B

B

B

C

O/S: 38.9' R

45°

4'

B

B

C

O/S: 37.7' R

20.0'20.0'

8' TO F/C (TYP.)
STA: 9+05

25

25

25 25 25S
S

NPTS

NPTS

25

NPT2
NPAT

CC

1 2 3 4 5

6

THRU
LANE

8' TO F/C (TYP.)

8' TO F/C (TYP.)
11.0'

11.0' THRU
LANE

STA: 1+48

39
.4

'

O/S: 44.5' L

18.0'

18.0'

STA: 6+13

STA: 1+73

STA: 5+83

B

A
B

YELLOW SKIP-DASH
10' STRIPE - 30' SPACE (TYP.)

B

C

C

B

45°

4'

25

25

NPT1

TON
5

NPAT

6'
4'

 TYPICAL CROSSWALK & STOP BAR 

24" WHITE
STOP BAR

6" WHITE
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D
E

Y
O

A
V

E
N

U
E

R
A

Y
M

O
N

D

A
V

E
N

U
E

BURLINGTON

BNSF RAILWAY

DUBOIS BOULEVARD

O
G

D
E

N
 A

V
E

N
U

E
 (

U
S

 3
4)

AVENUE

M
A

T
C

H
 L

IN
E

S
T

A
T

IO
N

15
+0

0

M
ATCH LINE

STATION
6+00

M
AT

CH
 L

IN
E

ST
AT

IO
N

6+
00

1. VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS ARE TO BE REMOVED BY THE CONTRACTOR
PRIOR TO CONSTRUCTION. AS DESIGNATED BY ENGINEER, THE CONTRACTOR SHALL
REINSTALL SIGNS AFTER COMPLETION OF PROJECT. REMOVAL AND NEW REPLACEMENT OF
VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS AND THEIR POSTS ARE TO BE DETERMINED BY
THE ENGINEER. (COST IS TO BE INCLUDED IN THE "REMOVE AND RE-ERECT EXISTING SIGN "
OR "SIGN PANEL - TYPE 1" AND "METAL POST - TYPE I" PAY ITEM)

2. STREET NAME SIGNS AND POSTS ARE TO BE REMOVED BY CONTRACTOR AT THE BEGINNING
OF CONSTRUCTION, SAFELY STORED BY THE CONTRACTOR AND REINSTALLED BY THE
CONTRACTOR AT THE COMPLETION OF THE PROJECT (COST IS TO BE INCLUDED IN THE
"REMOVE AND RE-ERECT EXISTING SIGN" PAY ITEM)

3. ALL POSTS TO BE TYPE A UNLESS OTHERWISE NOTED.

4. CONTRACTOR TO VERIFY LOCATIONS OF ALL SIGNAGE.

5. ALL MARKINGS ARE WHITE UNLESS OTHERWISE NOTED.

 NOTE:

THERMOPLASTIC PAVEMENT MARKING - LINE 6"

THERMOPLASTIC PAVEMENT MARKING - LINE 4"

ITEM DESCRIPTION SYMBOL

THERMOPLASTIC PAVEMENT MARKING - LINE 24"

THERMOPLASTIC PAVEMENT MARKING - LETTERS & SYMBOLS

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LINE 4"

A

B

C

D

E

PAVEMENT MARKING AND SIGNING PLAN 81

1 31" = 40'

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LETTERS AND SYMBOLS F



P
A

R
K

25 26 27 28 29 30 31 32 33 34STA: 25+30

15
.0

'
15

.0
'

STA: 26+85
STA: 28+55

STA: 33+80

O/S: 40.9' R

15
.0

'
15

.0
'

B

C

O/S: 40.5' R

B

C

O/S: 39.9' R

A

YELLOW SKIP-DASH
10' STRIPE - 30' SPACE (TYP.)

B

C

STA: 33+05

25 25

S

S
S

25

25 25

15 16 17 18 19 20 21 22
THRU
LANE

8' TO F/C (TYP.)

8' TO F/C (TYP.)
11.0'

11.0' THRU
LANESTA: 15+55 STA: 16+55 STA: 20+00

STA: 22+71

18
.0

'

11.0' THRU
LANE 2423

STA: 24+28

STA: 24+50 15
.0

'
15

.0
'

B

C

O/S: 38.3' R

B

C

O/S: 38.3' R

A

YELLOW SKIP-DASH
10' STRIPE - 30' SPACE (TYP.)

B

B

C

C

STA: 22+50

20.0'20.0'

STA: 19+05

25 25S S S

S

25

NPT2

25

NPT2

25

NPT2

5
TON

5
TON

DNS
CT
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BNSF

BURLINGTON

E
LM

SOUTHVIEW AVENUE

RAILWAY
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+0

0
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N

25
+0

0

A
V

E
N

U
E

M
A

D
IS

O
N

A
V

E
N

U
E

A
R

T
H

U
R

M
A

P
LE

AVENUEBURLINGTON

BNSF RAILWAY

A
V

E
N

U
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T
C

H
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S
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A
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N15

+0
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M
A

T
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H
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S
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A
T
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N

25
+0

0

2 31" = 40'

PAVEMENT MARKING AND SIGNING PLAN 82

1. VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS ARE TO BE REMOVED BY THE CONTRACTOR
PRIOR TO CONSTRUCTION. AS DESIGNATED BY ENGINEER, THE CONTRACTOR SHALL
REINSTALL SIGNS AFTER COMPLETION OF PROJECT. REMOVAL AND NEW REPLACEMENT OF
VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS AND THEIR POSTS ARE TO BE DETERMINED BY
THE ENGINEER. (COST IS TO BE INCLUDED IN THE "REMOVE AND RE-ERECT EXISTING SIGN "
OR "SIGN PANEL - TYPE 1" AND "METAL POST - TYPE I" PAY ITEM)

2. STREET NAME SIGNS AND POSTS ARE TO BE REMOVED BY CONTRACTOR AT THE BEGINNING
OF CONSTRUCTION, SAFELY STORED BY THE CONTRACTOR AND REINSTALLED BY THE
CONTRACTOR AT THE COMPLETION OF THE PROJECT (COST IS TO BE INCLUDED IN THE
"REMOVE AND RE-ERECT EXISTING SIGN" PAY ITEM)

3. ALL POSTS TO BE TYPE A UNLESS OTHERWISE NOTED.

4. CONTRACTOR TO VERIFY LOCATIONS OF ALL SIGNAGE.

5. ALL MARKINGS ARE WHITE UNLESS OTHERWISE NOTED.

 NOTE:

THERMOPLASTIC PAVEMENT MARKING - LINE 6"

THERMOPLASTIC PAVEMENT MARKING - LINE 4"

ITEM DESCRIPTION SYMBOL

THERMOPLASTIC PAVEMENT MARKING - LINE 24"

THERMOPLASTIC PAVEMENT MARKING - LETTERS & SYMBOLS

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LINE 4"

A

B

C

D

E

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LETTERS AND SYMBOLS F



1+
00

149°'

152°'

44

STA: 43+55

STA: 44+17

45

46

47
48

49
50

51

9.0'

9.0'

9.0
'

9.0
'

45°

17
.0

'
TO

 F
/C

17
.0

'
TO

 F
/C12

.5
'1

2.
5'THRU

LANE

THRU
LANE 8' TO F/C (TYP.)

STA: 44+84

STA: 45+00 4'

4'

STA: 48+30

STA: 50+83

12
.5

'
12

.5
'

THRULANE
THRULANE

STA: 51+43

B

B

C

C

A

A

D

45°

A

B B

B

O/S: 36.4' R

C
B

B

C

A

YELLOW SKIP-DASH
10' STRIPE - 30' SPACE (TYP.)

C

STA: 47+10

25

25

S

S

S

S

S
NPAT

NPT3

NPT3

NP

NPAT

TFL
DNS

TFL
DNS

HP
FINE

PG

STA: 50+80

35 36 37 38 39 40 41 42 43

45
°

45
°

15
.0

'
15

.0
'

STA: 37+30

STA: 40+75THRU
LANE

8' TO F/C (TYP.)
11.0'

11.0' THRU
LANESTA: 35+00

O/S: 41.5' R

O/S: 41.1' R

9.0
'

9.0
'

17
.5

'

45°

4'

B

C

B

C

A

YELLOW SKIP-DASH
10' STRIPE - 30' SPACE (TYP.)

A

B

YELLOW
F

EEEE

25 25S S

25 25

NPAT

NPAT

HP
FINE
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3 31" = 40'

PAVEMENT MARKING AND SIGNING PLAN 83

1. VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS ARE TO BE REMOVED BY THE CONTRACTOR
PRIOR TO CONSTRUCTION. AS DESIGNATED BY ENGINEER, THE CONTRACTOR SHALL
REINSTALL SIGNS AFTER COMPLETION OF PROJECT. REMOVAL AND NEW REPLACEMENT OF
VILLAGE MISCELLANEOUS (SPECIALTY) SIGNS AND THEIR POSTS ARE TO BE DETERMINED BY
THE ENGINEER. (COST IS TO BE INCLUDED IN THE "REMOVE AND RE-ERECT EXISTING SIGN "
OR "SIGN PANEL - TYPE 1" AND "METAL POST - TYPE I" PAY ITEM)

2. STREET NAME SIGNS AND POSTS ARE TO BE REMOVED BY CONTRACTOR AT THE BEGINNING
OF CONSTRUCTION, SAFELY STORED BY THE CONTRACTOR AND REINSTALLED BY THE
CONTRACTOR AT THE COMPLETION OF THE PROJECT (COST IS TO BE INCLUDED IN THE
"REMOVE AND RE-ERECT EXISTING SIGN" PAY ITEM)

3. ALL POSTS TO BE TYPE A UNLESS OTHERWISE NOTED.

4. CONTRACTOR TO VERIFY LOCATIONS OF ALL SIGNAGE.

5. ALL MARKINGS ARE WHITE UNLESS OTHERWISE NOTED.

 NOTE:

THERMOPLASTIC PAVEMENT MARKING - LINE 6"

THERMOPLASTIC PAVEMENT MARKING - LINE 4"

ITEM DESCRIPTION SYMBOL

THERMOPLASTIC PAVEMENT MARKING - LINE 24"

THERMOPLASTIC PAVEMENT MARKING - LETTERS & SYMBOLS

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LINE 4"

A

B

C

D

E

MODIFIED URETHANE PAVEMENT MARKING TYPE 1 - LETTERS AND SYMBOLS F



5

6

7

8 9 10 11 12 13 14

A

TP

TPTP

TP

TP/RP

TP
/R

P

1 2 3 4 5

6

A

TP/RP

TP/RP TP/RP TP/RP TP/RP

TP/RPTP/RP

TP/RPTP
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LANDSCAPING PLAN 84

1 31" = 40'

 LEGEND OF SYMBOLS 
SYMBOL DESCRIPTION

PROPOSED CONCRETE AREA

PROPOSED HOT-MIX ASPHALT AREA

PROPOSED SODDED PARKWAY

TREE MULCH DETAIL

3'3'

6"6"

MULCH

18" 18"

MULCH

TREE TRUNK PROTECTION

TREE ROOT PRUNING

TP

RP

QUANTITYSIZESCIENTIFIC NAMECOMMON NAME

TREE REPLACEMENT

1-3/4" CALIPERIMPERIAL THORNLESS HONEYLOCUST	 GLEDITSIA TRIACANTHOS VAR. INERMIS IMPERIAL 

2" CALIPERGREENSPIRE LITTLE LEAF LINDEN TILIA CORDATA GREENSPIRE

2" CALIPERAUTUMN BLAZE FREEMAN MAPLE ACER FREEMANII

2-1/2" CALIPERDAVID CRABAPPLE MALUS DAVID

2" CALIPERIVORY SILK JAPANESE TREE LILAC SYRINGA RETICULATA IVORY SILK

2" CALIPERDOWNY HAWTHORN CRATAEGUS MOLLIS

SYMBOL

A

B

C

D

E

F

2

2

2

2

2

2

2" CALIPERCOCKSPUR HAWTHORN CRATAEGUS CRUSGALLIG 2

A MINIMUM OF GRADING TO BE PERMITTED WITHIN AN APPROXIMATE RADIUS OF
6' FROM ALL TREES TO BE SAVED AS DETERMINED BY THE ENGINEER.

SOIL SHALL BE SPREAD AS INDICATED ON THE TYPICAL CROSS SECTIONS.

4" TOP SOIL LAYER:

 LANDSCAPING NOTES 
SODDING:

ALL DISTURBED AREAS INDICATED ON CROSS SECTION OR LANDSCAPING PLANS TO BE
SODDED, INCLUDING FERTILIZER NUTRIENTS*, AND SUPPLEMENTAL WATERING WHICH IS
TO BE USED AFTER THE INITIAL WATERING (AS SPECIFIED AND AS DIRECTED BY THE
ENGINEER) AT THE RATE OF 27 GALLONS PER SQUARE YARD SODDING. SODDED SLOPES
WHICH ARE 2:1 OR STEEPER SHALL BE STAKED. (PROVIDE A 3" STRIP AROUND CATCH
BASINS IN SEEDED AREAS).

 MULCH: 
MULCH TO BE PLACED AROUND ALL TREES LOCATED IN AREAS THAT ARE
TO BE SODDED.

 PROPOSED TREES: 
ALL PROPOSED TREES TO BE PLANTED BY THE VILLAGE OF BROOKFIELD AT THE COMPLETION
OF THE PROJECT

ALL PROPOSED TREES SHALL FOLLOW THE FOLLOWING MINIMUM DISTANCES:

     *THREE FEET (3') FROM NEAREST MAINLINE WALK
     *THREE FEET (3') FROM NEAREST CARRIAGE WALK
     *FOUR FEET (4') FROM NEAREST FACE OF CURB
     *TEN FEET (10') FROM FIRE HYDRANTS

IDOT CLASS 4A SEED MIXTURE TO BE USED FOR RESTORATION

RIPARIAN ENVIRONMENT:

WITHIN RIPARIAN ENVIRONMENT

* TREE REPLACEMENT NOT PART OF PROJECT SCOPE
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2 31" = 40'

 LEGEND OF SYMBOLS 
SYMBOL DESCRIPTION

PROPOSED CONCRETE AREA

PROPOSED HOT-MIX ASPHALT AREA

PROPOSED SODDED PARKWAY

TREE MULCH DETAIL

3'3'

6"6"

MULCH

18" 18"

MULCH

TREE TRUNK PROTECTION

TREE ROOT PRUNING

TP

RP

LANDSCAPING PLAN 85

QUANTITYSIZESCIENTIFIC NAMECOMMON NAME

TREE REPLACEMENT

1-3/4" CALIPERIMPERIAL THORNLESS HONEYLOCUST	 GLEDITSIA TRIACANTHOS VAR. INERMIS IMPERIAL 

2" CALIPERGREENSPIRE LITTLE LEAF LINDEN TILIA CORDATA GREENSPIRE

2" CALIPERAUTUMN BLAZE FREEMAN MAPLE ACER FREEMANII

2-1/2" CALIPERDAVID CRABAPPLE MALUS DAVID

2" CALIPERIVORY SILK JAPANESE TREE LILAC SYRINGA RETICULATA IVORY SILK

2" CALIPERDOWNY HAWTHORN CRATAEGUS MOLLIS

SYMBOL

A

B

C

D

E

F

2

2

2

2

2

2

2" CALIPERCOCKSPUR HAWTHORN CRATAEGUS CRUSGALLIG 2

A MINIMUM OF GRADING TO BE PERMITTED WITHIN AN APPROXIMATE RADIUS OF
6' FROM ALL TREES TO BE SAVED AS DETERMINED BY THE ENGINEER.

SOIL SHALL BE SPREAD AS INDICATED ON THE TYPICAL CROSS SECTIONS.

4" TOP SOIL LAYER:

 LANDSCAPING NOTES 
SODDING:

ALL DISTURBED AREAS INDICATED ON CROSS SECTION OR LANDSCAPING PLANS TO BE
SODDED, INCLUDING FERTILIZER NUTRIENTS*, AND SUPPLEMENTAL WATERING WHICH IS
TO BE USED AFTER THE INITIAL WATERING (AS SPECIFIED AND AS DIRECTED BY THE
ENGINEER) AT THE RATE OF 27 GALLONS PER SQUARE YARD SODDING. SODDED SLOPES
WHICH ARE 2:1 OR STEEPER SHALL BE STAKED. (PROVIDE A 3" STRIP AROUND CATCH
BASINS IN SEEDED AREAS).

 MULCH: 
MULCH TO BE PLACED AROUND ALL TREES LOCATED IN AREAS THAT ARE
TO BE SODDED.

 PROPOSED TREES: 
ALL PROPOSED TREES TO BE PLANTED BY THE VILLAGE OF BROOKFIELD AT THE COMPLETION
OF THE PROJECT

ALL PROPOSED TREES SHALL FOLLOW THE FOLLOWING MINIMUM DISTANCES:

     *THREE FEET (3') FROM NEAREST MAINLINE WALK
     *THREE FEET (3') FROM NEAREST CARRIAGE WALK
     *FOUR FEET (4') FROM NEAREST FACE OF CURB
     *TEN FEET (10') FROM FIRE HYDRANTS

IDOT CLASS 4A SEED MIXTURE TO BE USED FOR RESTORATION

RIPARIAN ENVIRONMENT:

WITHIN RIPARIAN ENVIRONMENT

* TREE REPLACEMENT NOT PART OF PROJECT SCOPE
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3 31" = 40'

 LEGEND OF SYMBOLS 
SYMBOL DESCRIPTION

PROPOSED CONCRETE AREA

PROPOSED HOT-MIX ASPHALT AREA

PROPOSED SODDED PARKWAY

QUANTITYSIZESCIENTIFIC NAMECOMMON NAME

TREE REPLACEMENT

TREE MULCH DETAIL

3'3'

6"6"

MULCH

18" 18"

1-3/4" CALIPERIMPERIAL THORNLESS HONEYLOCUST	 GLEDITSIA TRIACANTHOS VAR. INERMIS IMPERIAL 

2" CALIPERGREENSPIRE LITTLE LEAF LINDEN TILIA CORDATA GREENSPIRE

2" CALIPERAUTUMN BLAZE FREEMAN MAPLE ACER FREEMANII

2-1/2" CALIPERDAVID CRABAPPLE MALUS DAVID

2" CALIPERIVORY SILK JAPANESE TREE LILAC SYRINGA RETICULATA IVORY SILK

2" CALIPERDOWNY HAWTHORN CRATAEGUS MOLLIS

SYMBOL

A

B

C

D

E

F

2

2

2

2

2

2

A MINIMUM OF GRADING TO BE PERMITTED WITHIN AN APPROXIMATE RADIUS OF
6' FROM ALL TREES TO BE SAVED AS DETERMINED BY THE ENGINEER.

SOIL SHALL BE SPREAD AS INDICATED ON THE TYPICAL CROSS SECTIONS.

4" TOP SOIL LAYER:

 LANDSCAPING NOTES 
SODDING:

ALL DISTURBED AREAS INDICATED ON CROSS SECTION OR LANDSCAPING PLANS TO BE
SODDED, INCLUDING FERTILIZER NUTRIENTS*, AND SUPPLEMENTAL WATERING WHICH IS
TO BE USED AFTER THE INITIAL WATERING (AS SPECIFIED AND AS DIRECTED BY THE
ENGINEER) AT THE RATE OF 27 GALLONS PER SQUARE YARD SODDING. SODDED SLOPES
WHICH ARE 2:1 OR STEEPER SHALL BE STAKED. (PROVIDE A 3" STRIP AROUND CATCH
BASINS IN SEEDED AREAS).

 MULCH: 
MULCH TO BE PLACED AROUND ALL TREES LOCATED IN AREAS THAT ARE
TO BE SODDED.

 PROPOSED TREES: 
ALL PROPOSED TREES TO BE PLANTED BY THE VILLAGE OF BROOKFIELD AT THE COMPLETION
OF THE PROJECT

ALL PROPOSED TREES SHALL FOLLOW THE FOLLOWING MINIMUM DISTANCES:

     *THREE FEET (3') FROM NEAREST MAINLINE WALK
     *THREE FEET (3') FROM NEAREST CARRIAGE WALK
     *FOUR FEET (4') FROM NEAREST FACE OF CURB
     *TEN FEET (10') FROM FIRE HYDRANTS

MULCH

TREE TRUNK PROTECTION

TREE ROOT PRUNING

TP

RP

LANDSCAPING PLAN

2" CALIPERCOCKSPUR HAWTHORN CRATAEGUS CRUSGALLIG 2

IDOT CLASS 4A SEED MIXTURE TO BE USED FOR RESTORATION

RIPARIAN ENVIRONMENT:

WITHIN RIPARIAN ENVIRONMENT

* TREE REPLACEMENT NOT PART OF PROJECT SCOPE
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1 1

87DETECTOR LOOP REPLACEMENT PLAN

CODE ITEM QUANTITY UNIT

88600100 DETECTOR LOOP, TYPE 1 125 FOOT TS 13871

REPLACE ALL DETECTOR LOOPS AS SHOWN
(WITHIN THE RESURFACING LIMITS)

NOTES:

1. WORK SHALL MEET THE REQUIREMENTS OF THE SPECIAL PROVISION,
DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION ROADWAY GRINDING,
RESURFACING & PATCHING OPERATIONS.

2. THIS PLAN IS FOR THE SOLE PURPOSE OF DETECTOR LOOP REPLACEMENT.
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