

##Chiw00#projects#34562#Cadd#TI#cds#Confract19_SB#cv190014a.dgn JChan 21-JUN-2005 09:04

· · · · · · · · · · · · · · · · · · ·	10203	•1 · Ø · U312-100#1	W-2 COM	RACI NO	. 621
	F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEE NO.
AND ADDO THOLLIDED	80/94	•	COOK	870	2
ANDARDS INCLUDED	STA.		TO STA.		
	FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

INDEX	OF SHEETS	
SHEET NO.	DRAWING NO.	
1		COVER SHEET
2		INDEX OF SHEETS AND HIGHWAY STANDARDS
3 - 4	GN-1 - 2	GENERAL NOTES AND COMMITMENTS
5 - 17	SQ-1 - 13	SUMMARY OF QUANTITIES
18 - 39	TS-1 - 22	TYPICAL SECTIONS
40 - 51	SC-1 - 12	SCHEDULES OF QUANTITIES
52 - 74	TB-1 - 23	ALIGNMENT, TIES, AND BENCHMARKS
75	MT-1	SUGGESTED SEQUENCE OF CONSTRUCTION
76	MT-2	MAINTENANCE OF TRAFFIC GENERAL NOTES
77 - 126	MT-3 - 52	MAINTENANCE OF TRAFFIC PLANS
127 - 154	PF-1 - 28	EXISTING AND PROPOSED PLAN
155 - 170	PF-29 - 44	PROFILE SHEETS
171 - 172	PF-45 - 46	I-80/IL 394 COMMUNICATIONS HUT SITE PLAN
173 - 197	SB-1 - 25	SOIL BORING LOCATION PLAN
198 - 211	SB-26 - 39	SOIL BORING PROFILE SHEETS
212 - 237	DU-1 - 26	DRAINAGE AND UTILITIES PLAN
238 - 249	DU-27 - 38	DRAINAGE PROFILES
250 - 255	DU-39 - 44	DRAINAGE SCHEDULES
256 - 271		PLATS OF HIGHWAYS
272 - 277	PJ-1 - 6	PAVEMENT JOINTING DETAILS
278 - 286	PE-1 - 9	PAVEMENT ELEVATIONS AND DETAILS
287 - 300	PM-1 - 14	PAVEMENT MARKING PLANS
301 - 306	SS-1 - 6	SIGNING STRIP MAP
307 - 314	SI-1 - 8	SIGNING DETAILS
315 - 352B		SIGN STRUCTURES
353 - 370		SUBSURFACE UTILITY ENGINEERING PLANS
371 - 381	IG-1 - 11	GRADING PLANS
382 - 415	EC-1 - 34	EROSION AND SEDIMENT CONTROL
416	GE-1	ELECTRICAL SYMBOL LIST AND ABBREVIATIONS
417 - 429A	RL19-1 - RL19-13	ELECTRICAL PLANS
430 - 441	ED19-1 - ED19-13	ELECTRICAL DETAILS
7443 - 471		SN 016-2796, IL 394 SB OVER I-80
472 - 473		SN 016-2796 BRIDGE APPROACH SLAB
474 - 510		SN 016-2798, IL 394 SB OVER CANADIAN NATIONAL RR (INSIDE LANES)
511 - 514		SN 016-2798 BRIDGE APPROACH SLAB
515 - 605		SN 016-2800, IL 394 SB OVER THORN CREEK & SN 016-2845 (ISTHA RAMP F)
606 - 610		SN 016-2800 & SN 016-2845 BRIDGE APPROACH SLABS
611 - 666	10 mg	SN 016-2807, I-94 EB OVER THORN CREEK
667		SN 016-2807 BRIDGE APPROACH SLAB
668 - 679		SN 016-W866, I-94 EB RETAINING WALL
680 - 692 693 - 704		SN 016-C012, I-94 CULVERT NOISE ABATEMENT WALLS
705 - 707		
		TEMPORARY SOIL RETENTION SYSTEM
707A - 729A 730 - 747		DETAILS DISTRICT DETAILS
748 - 760		ISTRICT DETAILS
761 - 764	KM-1 - 4	CROSS SECTION KEY MAP
765 - 870	XS-1 - 106	CROSS SECTIONS
103 010	70 I IO	ONODO DECITORO
* 442		CONCRETE GLARG SCREEN, SPECIAL
442A		VEHICLE SENSOR DETAIL

		80/94		\dashv
HIG	HWAY STANDARDS INCLUDED	STA.		Ť
NO.	TITLE	FED ROA	AD DIST. NO.	I
000001- <i>04</i> 001001	STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS AREAS OF REINFORCEMENT BARS			
280001-02	TEMPORARY EROSION CONTROL SYSTEM			
420001-06 420101-03 420106-03	PAVEMENT JOINTS 7.2 m (24') JOINTED PCC PAVEMENT 10.8 m (36') JOINTED PCC PAVEMENT			
420111 -01 420206-05 420306-05 420401-05 420701-01 421001-04	PCC PAVEMENT ROUNDOUTS ENTRANCE RAMP TERMINAL - JOINTED PCC RAMP PAVEMENT ADJACENT TO CRC EXIT RAMP TERMINAL - JOINTED PCC RAMP PAVEMENT ADJACENT TO CRC MAIL BRIDGE APPROACH PAVEMENT PAVEMENT FABRIC REINFORCEMENT FOR CONTINUOUSLY REINFORCED PCC PAVEMENT 7.2 m (24') CONTINUOUSLY REINFORCED PCC PAVEMENT WITH LUG SYSTEM			<i>I</i> ENT
421206- 04 482001 64200 1	10.8 m (36') CONTINUOUSLY REINFORCED PCC PAVEMENT WITH LUG SYSTEM BITUMINOUS SHOULDER ADJACENT TO FLEXIBLE PAVEMENT RUMBLE STRIP FOR PCC OR BITUMINOUS SHOULDER			
515001 <i>-02</i> 542301	NAME PLATE FOR BRIDGES PRECAST REINFORCED CONCRETE FLARED END SECTION			
601101 602001 602011 602301 602401 604001-02	CONCRETE HEADWALL FOR PIPE DRAINS CATCH BASIN, TYPE A CATCH BASIN, TYPE C INLET - TYPE A MANHOLE, TYPE A FRAME AND LIDS TYPE 1			
604036-01 604071-02 604081-02 606001-02 606006 606101-01 609006-02	GRATE, TYPE 8 FRAME AND GRATE, TYPE 20 FRAME AND GRATE, TYPE 22 CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER OUTLET FOR CONCRETE CURB AND GUTTER, TYPE B-15.60 (B-6.24) TYPE A GUTTER (INLET, OUTLET, AND ENTRANCE)	,		
630001-05 630301-03 631011-02 631026-02 631031-05 635001 635006-02 635011-01 638001-01	STEEL PLATE BEAM GUARDRAIL SHOULDER WIDENING FOR TYPE 1, (SPECIAL) GUARDRAIL TERMINALS TRAFFIC BARRIER TERMINAL, TYPE 2 TRAFFIC BARRIER TERMINAL, TYPE 5 & 5A TRAFFIC BARRIER TERMINAL, TYPE 6 DELINEATORS REFLECTOR AND TERMINAL MARKER PLACEMENT REFLECTOR MARKER AND MOUNTING DETAILS GLARE SCREEN BLADES			
642001	SHOULDER RUMBLE STRIPS			
664001 <i>-01</i>	CHAIN LINK FENCE			
701101 - 01 701400 - 02 701401 - 03 701402 - 05 701411 - 03 701416 - 05 701426 - 02 701446 702001 - 05 704001 - 02	OFF-ROAD OPERATIONS, MULTILANE LESS THAN 4.5 M (15') AWAY FOR SPEEDS APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY LANE CLOSURE, FREEWAY/EXPRESSWAY LANE CLOSURE, FREEWAY/EXPRESSWAY, WITH BARRIER LANE CLOSURE, MULTI-LANE AT ENTRANCE OR EXIT RAMP FOR SPEEDS > OR = LANE CLOSURE, FREEWAY/EXPRESSWAY WITH CROSSOVER AND BARRIER LANE CLOSURE, MULTILANE INTERMITTENT OR MOVING OPER, FOR SPEEDS > OF TWO LANE CLOSURE FREEWAY/EXPRESSWAY TRAFFIC CONTROL DEVICES TEMPORARY CONCRETE BARRIER	: 45 MP	PH	
720001 720006 720011 729001	SIGN PANEL MOUNTING DETAILS SIGN PANEL ERECTION DETAILS METAL POSTS (SIGNS, MARKERS, AND DELINEATORS) APPLICATION OF TYPE A & B METAL POSTS			
780001- <i>01</i> 7 <i>81001-02</i>			EPARTMEN BOUND /	
	NAME DATE	 -	==	٠

OF TRANSPORTATION IL 394 SOUTH BOUND INDEX OF SHEETS AND HIGHWAY STANDARDS HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: BJM CHECKED BY:JES HNTB

* (0203	*1 % 0315-108M	K-3 CONT	RACI NO	62108
F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	
80.794		COOK	870	3

STA. TO STA.
FED ROAD DIST. NO. | ILLINOIS | FED. AID | PROJECT

GENERAL NOTES

- BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "J.U.L.I.E." AT 1-800-892-0123 FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE AND GAS FACILITIES. (A 48 HOUR NOTIFICATION IS REQUIRED)
- THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES AND THE VILLAGES OF SOUTH HOLLAND AND LANSING, COOK COUNTY, AND CONSTRUCTION CONTRACTORS WITH WORK ADJACENT TO WORK ZONES.
- 3. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.

4	·		6.4	
٩.		 (*************************************		
	No. 20 Company of the			

- WHEN ARTIFICIAL LIGHTING IS USED IN NIGHT OPERATIONS THE CONTRACTOR SHALL EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.
- 6. PRIOR TO THE INSTALLATION OF TOPSOIL, REGARDLESS OF SLOPE, THE SUBGRADE SHALL BE SURFACE ROUGHENED BY A TRACKED VEHICLE NO MORE THAN 7 DAYS PRIOR TO PLACEMENT, THIS WORK SHALL BE INCLUDED IN THE COST OF "TOPSOIL, FURNISH AND PLACE".
- 7. THE PHASE III CONSULTANT WILL BE RESPONSIBLE FOR THE RE-ESTABLISHMENT OF CONTROL AND TIE POINTS AS SHOWN ON THE ALIGNMENT AND TIES SHEETS. THE CONTRACTOR SHALL COORDINATE THE RE-ESTABLISHMENT OF EXISTING CONTROL AND TIE POINTS DISTURBED BY THE CONSTRUCTION ACTIVITIES WITH THE RESIDENT ENGINEER AND PHASE III CONSULTANT. EXISTING CONTROL AND TIE POINT LOCATIONS THAT ARE CONSIDERED NOT VIABLE UNDER THE FINAL CONDITIONS MAY BE RE-ESTABLISHED AT A MORE FEASIBLE LOCATION, AS APPROVED BY THE RESIDENT ENGINEER. THE PHASE III CONSULTANT SHALL SUBMIT DOCUMENTATION OF ALL RE-ESTABLISHED CONTROL AND TIE POINTS TO THE DEPARTMENT NO LATER THAN ONE (1) MONTH AFTER COMPLETION OF THE CONTRACT.
- 8. THE CONSTRUCTION LIMIT WILL BE STAKED BY THE ENGINEER PRIOR TO COMMENCING CONSTRUCTION.
 THE CONSTRUCTION LIMITS MAY BE ADJUSTED BY THE ENGINEER TO PRESERVE TREES AND NO
 ADDITIONAL COMPENSATION WILL BE PAID TO THE CONTRACTOR FOR CHANGED CONSTRUCTION LIMITS.
- 9. ALL WETLANDS AND WATER BODIES SHALL BE PROTECTED BY TEMPORARY FENCE OR PERMANENT ACCESS FENCING AND "NO INTRUSION" SIGNING INSTALLED TO PROHIBIT ACCESS TO THESE SITES PRIOR TO STARTING ANY CONSTRUCTION ACTIVITIES WITHIN THE CONTRACT. "NO INTRUSION" SIGNING SHALL BE FURNISHED BY THE DEPARTMENT AND INSTALLED BY THE CONTRACTOR ON THE FENCING. THIS WORK SHALL BE INCLUDED IN THE COST OF "TEMPORARY FENCE" OR "CHAIN LINK FENCE. 1.8M."
- 10. 3 m TRANSITIONS SHALL BE USED TO MATCH PROPOSED ITEMS OF WORK TO EXISTING ITEMS IN THE FIELD, UNLESS OTHERWISE SHOWN. THE TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PROPOSED ITEM OF WORK SPECIFIED.
- 11. POROUS GRANULAR EMBANKMENT, SUBGRADE (PGES) MAY BE USED AT LOCATIONS WHERE UNSUITABLE OR UNSTABLE MATERIAL IS ENCOUNTERED DURING CONSTRUCTION. SOILS WILL BE TESTED BY THE ENGINEER IN ACCORDANCE WITH ARTICLE 301.03 AND THE UNDERCUT GUIDELINES IN THE IDOT SUBGRADE STABILITY MANUAL. THE ACTUAL LIMITS AND DEPTHS OF REMOVAL AND REPLACEMENT WILL BE DETERMINED BY THE ENGINEER. THE ENGINEER WILL DETERMINE IF THE REMOVED MATERIAL IS UNSUITABLE OR UNSTABLE BASED ON THE FOLLOWING CRITERIA. UNSTABLE MATERIAL IS THAT WHICH, WITH ADEQUATE PROCESSING, CAN MEET THE REQUIREMENTS OF EMBANKMENT AS OUTLINED IN THIS CONTRACT. UNSUITABLE MATERIAL DOES NOT MEET THE REQUIREMENTS FOR EMBANKMENT MATERIALS. UNSUITABLE SOILS SHALL BE REMOVED AND DISPOSED OF BY THE CONTRACTOR IN ACCORDANCE WITH SECTION 202 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. UNSTABLE MATERIALS WILL BE MEASURED FOR PAYMENT AS EARTH EXCAVATION AND MAY BE PROCESSED AND USED IN THE EMBANKMENT OR DISPOSED OF, IN ACCORDANCE WITH ARTICLE 202.03.
- 12. THE CONTRACTOR SHALL SCHEDULE A PERIOD OF TIME (MINIMUM OF 5 WORKING DAYS) BETWEEN THE PLACEMENT OF THE SUB-BASE GRANULAR MATERIAL AND THE STABILIZED SUB-BASE 150MM TO ALLOW THE HIGHWAY LIGHTING AND SURVEILLANCE CONTRACTOR TIME TO INSTALL THE VEHICLE DETECTION SYSTEM.

COMMITMENTS

- THE CONSTRUCTION OF ROADSIDE DRAINAGE SWALES WILL NOT INTERCEPT GROUNDWATER LEVELS. ROADSIDE SWALES ARE CONSTRUCTED WITHIN THE INTERCHANGE AREAS TO ACCEPT ROADWAY DRAINAGE ONLY. TOPSOIL IN THE PERMANENT CONSTRUCTION ZONES WILL BE SEGREGATED FOR POTENTIAL RE-USE WITHIN THE TEMPORARY WORK AREAS AFTER CONSTRUCTION IS COMPLETE.
- 2. PRIOR TO CONSTRUCTION COMMENCING IN THE INTERSTATE 94/ILLINOIS ROUTE 394 INTERCHANGE AREA, THE LOCATION OF THE ORCHID WILL BE IDENTIFIED AND FENCING WILL BE ERECTED AROUND THE AREA TO PREVENT THE INTRUSION OF PERSONNEL AND VEHICLES. ALSO, A TRAINING SESSION WILL BE HELD AT THE PRE-CONSTRUCTION MEETING TO ALERT CONSTRUCTION PERSONNEL OF THE SENSITIVITY OF THE PLANT SPECIES AND THE NEED TO AVOID ACCIDENTAL INTRUSIONS OR SPILLS IN THE AREA. THE TRAINING WILL ALSO ADDRESS AVOIDING THE ACCIDENTAL INTRUSIONS INTO THE NOTEWORTHY BOTANICAL AREAS THAT WILL NOT BE IMPACTED. THIS INCLUDES THE VOLBRECHT WOODS, WAMPUM LAKE SEEPAGE INTO ALL SITES, AND THE IDENTIFIED SAND FLATWOOD COMMUNITIES.
- 3. IN ADDITION TO THE EROSION AND SEDIMENT CONTROL FENCING AROUND THE CONSTRUCTION LIMITS, IDOT WILL PROVIDE CHAIN LINK FENCING AROUND WETLANDS AND WATER BODIES TO PREVENT ACCIDENTAL INTRUSIONS OF THE CONSTRUCTION PERSONNEL AND EQUIPMENT. NON-INTRUSION ZONE SIGNING WILL ALSO BE INSTALLED WITH THE FENCING.
- 4. BASED ON THE SENSITIVITY OF THE PLANT COMMUNITIES IN THE SOUTHWEST QUADRANT OF THE INTERSTATE 94/ILLINOIS ROUTE 394 INTERCHANGE, PRECAUTIONS WILL BE TAKEN TO MAINTAIN EXISTING GROUNDWATER LEVELS THAT ARE SUPPORTING THIS COMMUNITY. RUBBER GASKET SEALED STORM SEWERS WILL BE PROVIDED IN AREAS WHERE PROPOSED STORM SEWERS INTERCEPT THE GROUNDWATER LEVEL WITHIN THE FPDCC AND INTERCHANGE AREA. IN ADDITION, ANTI-SEEP COLLARS WILL BE PLACED ON STORM SEWERS IN THIS AREA. CONTRACTOR MUST HAVE WRITTEN APPROVAL FROM THE ENGINEER TO ALTER THE DRAINAGE DESIGN.
- 5. THE NEAR SURFACE GROUNDWATER UPON WHICH THE BIOLOGICALLY SENSITIVE AREAS DEPEND WILL BE PROTECTED FROM COMPACTION DURING CONSTRUCTION AND DRAINAGE DURING ANY AND ALL EXCAVATIONS BELOW GROUNDWATER. IN ORDER TO MAINTAIN EXISTING SOIL PERMEABILITY IN THE SOUTHWEST AND SOUTHEAST QUADRANTS, THE USE OF SPECIAL PRACTICES WILL MINIMIZE SOIL COMPACTION THROUGH THE WORK ZONE. THIS WILL INCLUDE THE USE OF LOW GROUND WEIGHT VEHICLES OR MATTING TO REDUCE RUTTING. AFTER COMPLETION, TOPSOIL IN WORK AREAS WILL BE REWORKED TO REMOVE RUTTED OR COMPACTED AREAS THAT MAY HAVE OCCURRED. CONTRACTOR MUST MINIMIZE SOIL COMPACTION OUTSIDE THE EMBANKMENT AREA BY USE OF LOW GROUND WEIGHT VEHICLES OR MATTING TO REDUCE RUTTING. CONTRACTOR IS RESPONSIBLE FOR RESTORATION OF ALL RUTTED OR COMPACTED AREAS TO THE SATISFACTION OF THE ENGINEER.

GN-:

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

GENERAL NOTES
AND COMMITMENTS
HORZ SCALE NONE

VERT SCALE: NONE DATE: JULY 18, 2005

REVISIONS

DRAWN BY: BJM CHECKED BY: JES

HNTB

ISTHA GENERAL NOTES

- GENERAL SAFETY PROVISIONS: TO PROVIDE TOLLWAY AND CROSS-ROAD PATRONS SAFE TRAVEL CONDITIONS DURING THIS CONSTRUCTION PROJECT, AND TO PROVIDE SAFE WORKING CONDITIONS FOR ALL EMPLOYEES, BOTH OF THE TOLLWAY AUTHORITY AND PRIVATE CONTRACTOR, THE RULES, REGULATIONS, AND CONDITIONS STATED BELOW WILL PREVAIL FOR THE DURATION OF THIS CONTRACT. ANY EMPLOYEE OF THE CONTRACTOR OR HIS SUB-CONTRACTOR THAT REFUSES TO COMPLY WITH THESE GENERAL SAFETY PROVISIONS SHALL BE REMOVED FROM THE JOB SITE IN ACCORDANCE WITH THE CONDITIONS OUTLINED IN SECTION 108.8, PARAGRAPHS THREE AND FOUR OF THE STANDARD SPECIFICATIONS OF THE ILLINOIS STATE TOLL HIGHWAY AUTHORITY.
 - THE CONTRACTOR AND ANY SUB-CONTRACTOR RETAINED BY HIM SHALL COMPLY WITH THE STATE AND FEDERAL REQUIREMENTS OF THE OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (OSHA), REVISED AS OF JULY 1, 1987, AS IT RELATES TO HIS OPERATIONS.
 - ALL VEHICLES INCLUDING PASSENGER CARS, WHETHER OWNED BY THE CONTRACTOR OR ANYONE REPRESENTING HIM, SHALL BE EQUIPPED WITH A YELLOW FLASHING LIGHT MOUNTED EITHER ON TOP OR IN THE REAR WINDOW OF THE VEHICLE AND VISIBLE FOR AT LEAST 500 FEET TO THE REAR OF THE VEHICLE, AND A SIGN MUST BE DISPLAYED ON EACH SIDE OF THE VEHICLE AND WITH LETTERS AT LEAST 3 INCHES IN HEIGHT AND WITH A SUITABLE STROKE, SHOWING THE COMPANY NAME AND ADDRESS. MAGNETIC OR TEMPORARY SIGNS ARE ACCEPTABLE.
- POLLUTION CONTROL: THE CONTRACTOR WILL BE REQUIRED TO COMPLY WITH ALL STATE REGULATIONS REGARDING AIR, WATER AND NOISE POLLUTION. HE WILL NOT BE ALLOWED TO BUILD FIRES ON THE SITE.
- FLUORESCENT VESTS: ALL CONSTRUCTION PERSONNEL WILL BE REQUIRED TO WEAR FLUORESCENT ORANGE VESTS AT ALL TIMES WHILE ON THE CONSTRUCTION SITE. COMPLIANCE WITH THIS REQUIREMENT SHALL BE CONSIDERED AS INCLUDED IN THE CONTRACT. HARD HATS WILL ALSO BE REQUIRED.
- THE SCALE SHOWN ON THE DRAWINGS APPLIES ONLY TO FULL SIZE PLANS AND NOT TO THE REDUCED SIZE
- 5. SCALE: DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.
- VERIFICATION OF DIMENSIONS: IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING MATERIALS.
- 7. ALL ELEVATIONS ARE BASED ON UNITED STATES COAST AND GEODETIC SURVEY DATUM. BENCHMARKS FOR THE PROJECT ARE DESCRIBED IN THE PLANS.
- THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP ANY OFFICE OR YARD ON TOLLWAY PROPERTY UNLESS WRITTEN PERMISSION IS OBTAINED FROM THE CHIEF ENGINEER OF THE AUTHORITY.
- 9. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ASCERTAIN EXISTING FIELD CONDITIONS BEFORE BIDDING ON THIS PROJECT, SPECIFICALLY AS THEY RELATE TO LUMP SUM PAY ITEMS.
- THE APPROXIMATE LOCATIONS OF KNOWN UTILITIES ARE SHOWN ON THE PLANS, HOWEVER, THE AUTHORITY DOES NOT GUARANTEE THEIR ACCURACY OR TO BE ALL INCLUSIVE. THE CONTRACTOR IS RESPONSIBLE TO MAKE HIS OWN DETERMINATION AS TO THE TYPE AND LOCATION OF THESE UTILITIES AND THE EXISTENCE AND LOCATION OF ANY UTILITIES NOT SHOWN ON THE PLANS AS MAY BE NECESSARY TO AVOID DAMAGE THERETO, IN ACCORDANCE WITH S.P. J.U.L.I.E. SHOULD BE CONTACTED TO LOCATE EXISTING UNDERGROUND UTILITIES 48 HOURS PRIOR TO START OF CONSTRUCTION.
- THE CONTRACTOR SHALL NOTIFY THE AGENCIES AND UTILITIES AT LEAST 10 DAYS PRIOR TO ANY CONSTRUCTION IN THE AREA AND SHALL COMPLY WITH ALL RESTRICTIONS FOR EQUIPMENT MOVEMENTS AND CLEARANCES AS REGARDS TO THEIR FACILITIES.
- THE CONTRACTOR SHALL USE ALL NECESSARY PRECAUTIONS AND PROTECTIVE MEASURES REQUIRED TO MAINTAIN EXISTING UTILITIES, SEWERS AND APPURTENANCES THAT MUST BE KEPT IN OPERATION. IN PARTICULAR, THE CONTRACTOR WILL TAKE ADEQUATE MEASURES TO PREVENT THE UNDERMINING OF UTILITIES AND SEWERS WHICH ARE STILL IN SERVICE.
- 13. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO NOTIFY THE TOLLWAY ELECTRICIAN AT LEAST 10 DAYS IN ADVANCE OF ANY CONSTRUCTION NEAR TOLLWAY OWNED ELECTRICAL, COMMUNICATIONS OR TRAFFIC CONTROL CABLES. TOLLWAY ELECTRICIANS WILL LOCATE ANY POSSIBLE INTERFERING CABLES. ANY BURIED CABLE AT OR NEAR A PROPOSED CONSTRUCTION LOCATION SHALL FIRST BE EXPOSED BY THE CONTRACTOR BY HAND DIGGING. ONCE EXPOSED, AND IF THE ENGINEER DETERMINES THERE IS A CONFLICT, THE CONTRACTOR SHALL RELOCATE THE CABLES. IF THE CONTRACTOR CUTS OR DAMAGES ANY CABLES, EITHER THROUGH CARELESSNESS OR FAILURE TO FOLLOW THE ABOVE PROCEDURE, HE SHALL THEN BE HELD RESPONSIBLE FOR THE REPAIRING OF ALL DAMAGES AT HIS EXPENSE, TO THE SATISFACTION
- DURING CONSTRUCTION OPERATIONS THE CONTRACTOR SHALL TAKE NECESSARY PRECAUTIONS TO PROTECT ADJACENT TRAFFIC LANES FROM DEBRIS BLOWN OR OTHERWISE REMOVED FROM CONSTRUCTION AREAS. THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR KEEPING DEBRIS OFF OF THE TRAVELED LANE SURFACES. THIS WORK SHALL BE INCLUDED IN THE CONTRACT.
- THE CONTRACTOR SHALL NOT POUR SIGN FOUNDATIONS OR LIGHT STANDARD FOUNDATIONS UNTIL THE ENGINEER HAS VERIFIED THE DEPTH BELOW GRADE.
- ITEMS OF WORK LISTED IN THE SUMMARY OF QUANTITIES WHICH ARE NOT SPECIFICALLY INDICATED IN THE PLANS SHALL BE PERFORMED AT LOCATIONS AS DIRECTED BY THE ENGINEER.

17. MAINTENANCE OF TRAFFIC - GENERAL: TRAFFIC CONDITIONS, ACCIDENTS AND OTHER UNFORESEEN EMERGENCY CONDITIONS MAY REQUIRE THE ENGINEER TO RESTRICT, MODIFY OR REMOVE LANE CLOSURES FOR CHANNELIZATION SHOWN IN THE PLANS. THE CONTRACTOR SHALL MAKE THE NECESSARY ADJUSTMENTS AS DIRECTED BY THE ENGINEER WITHOUT DELAY. THE CONTRACT SHALL RESPOND WITHIN 30 MINUTES FROM THE TIME OF NOTIFICATION BY THE ENGINEER TO ANY REQUEST MADE BY THE ENGINEER FOR CORRECTION, IMPROVEMENT OR MODIFICATION OF THE MAINTENANCE OF TRAFFIC CONTROL DEVICES. FAILURE TO RESPOND WITHIN THE ABOVE TIME LIMIT WILL RESULT IN A PENALTY, WHENEVER THE ENGINEER DETERMINES THAT THE CONTRACTOR OR HIS SUBCONTRACTOR HAS NOT COMPLIED.

PENALTY = \$500 PER OCCURRENCE

- MAINTENANCE OF TRAFFIC: THE CONTRACTOR SHALL OBTAIN WRITTEN APPROVAL OF THE ENGINEER FOR ANY METHODS OF MAINTENANCE OF TRAFFIC DIFFERENT THAN THAT SHOWN ON THE PLANS OR IN THE AUTHORITY'S STANDARDS. THE CONTRACTOR SHALL SCHEDULE HIS CONSTRUCTION STAGING TO CONFORM TO THE DETAILS SHOWN ON THE PLANS. THE LENGTHS OF ROADWAY SELECTED FOR WORK DURING EACH STAGE MUST BE APPROVED BY THE ENGINEER AND THE CONTRACTOR WILL BE REQUIRED TO RELOCATE ALL SIGNS, BARRICADES AND OTHER PROTECTIVE DEVICES AT HIS OWN EXPENSE.
- COORDINATION OF MAINTENANCE OF TRAFFIC: THE ATTENTION OF THE CONTRACTOR IS DIRECTED TO THE FACT THAT OTHER SEPARATE CONTRACTS ARE, OR MAY BE, IN FORCE THAT INTERSECTS THE LIMITS OF THIS PROJECT. THE CONTRACTOR SHALL COOPERATE WITH THE OTHER CONTRACTORS IN THE PHASING AND PERFORMANCE OF THIS WORK SO AS NOT TO DELAY, INTERRUPT OR HINDER THE PROGRESS OR COMPLETION OF THE WORK BEING PERFORMED BY OTHER CONTRACTORS. NO ADDITIONAL COMPENSATION WILL BE ALLOWED THIS CONTRACTOR FOR COMPLIANCE WITH THE ABOVE REQUIREMENTS NOR FOR ANY DELAYS OR INCONVENIENCES RESULTING FROM THE ACTIVITIES OF OTHER CONTRACTORS. SHOULD A CONFLICT ARISE BETWEEN THE CONTRACT WITH RESPECT TO SEQUENCE OF CONSTRUCTION OR MAINTENANCE OF TRAFFIC REQUIREMENTS, SAID CONFLICTS SHALL BE RESOLVED BY, OR AT THE DIRECTION OF THE ENGINEER.
- DRAINAGE STRUCTURE ELEVATIONS: DRAINAGE STRUCTURE GRADES SHALL BE VERIFIED IN THE FIELD PRIOR TO INSTALLATION OF DRAINAGE ITEMS. GRADES OF SEWER LINES WERE DETERMINED FROM AVAILABLE PLANS AND SURVEY. THE INVERTS OF THE PROPOSED DRAINAGE MAY REQUIRE REVISIONS TO MEET EXISTING FIELD CONDITIONS. ANY ADJUSTMENTS SHALL BE AS DIRECTED BY THE ENGINEER.
- THE STANDARD DRAWINGS LISTED IN THE PLANS INDEX ARE INTENDED TO BE THE LATEST REVISIONS AND SHALL TAKE PRECEDENCE OVER EARLIER REVISIONS THAT MAY BE REFERRED TO ELSEWHERE IN THE PLANS OR SPECIAL PROVISIONS.
- ALL FRAMES AND GRATES, SIGNS, FENCES AND DELINEATORS DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION WILL BE REPLACED BY THE CONTRACTOR AT HIS EXPENSE.
- ALL PAVEMENT MARKINGS PROPOSED WITHIN THE WORK AREAS SHALL BE COMPLETED PRIOR TO
- RESTORATION: RESTORATION OF THE PROJECT WILL BE COMPLETED TO THE SATISFACTION OF THE TOLLWAY AUTHORITY AND APPROPRIATE GOVERNING AGENCIES BEFORE FINAL PAYMENT IS MADE TO THE CONTRACTOR. THIS WORK SHALL BE CONSIDERED INCLUDED IN THE OVERALL PROJECT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.
- PROTECTION AND RESTORATION OF TRAFFIC SIGNS: PRIOR TO THE BEGINNING OF CONSTRUCTION OPERATIONS, THE CONTRACTOR WILL BE PROVIDED A SIGN LOG OF ALL EXISTING SIGNS WITHIN THE LIMITS OF THE CONSTRUCTION ZONE. THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING THE ACCURACY OF THE SIGN LOG. THROUGHOUT THE DURATION OF THIS PROJECT, ALL EXISTING TRAFFIC SIGNS SHALL BE MAINTAINED BY THE CONTRACTOR. THE CONTRACTOR SHALL MAINTAIN, FURNISH AND REPLACE AT HIS OWN EXPENSE, ANY TRAFFIC SIGN OR POST WHICH HAS BEEN DAMAGED OR LOST BY THE CONTRACTOR OR A THIRD PARTY. THE CONTRACTOR WILL NOT BE HELD LIABLE FOR THIRD PARTY DAMAGE TO LARGE FREEWAY GUIDE SIGNS.
- ALL STRUCTURAL STEEL FABRICATOR SHALL BE CERTIFIED UNDER THE AISC QUALITY CERTIFICATION PROGRAM, CATEGORY III.
- THE CONTRACTOR IS ADVISED THAT IN THE EVENT OF SNOW HE WILL BE RESPONSIBLE FOR THE IMMEDIATE REMOVAL OF ANY MAINTENANCE OF TRAFFIC PROTECTIVE DEVICES REQUIRED FOR HIS OPER WOULD INTERFERE WITH SNOW REMOVAL OPERATIONS PERFORMED BY THE APPROPRIATE AGE CONTRACTOR WILL ALSO BE RESPONSIBLE FOR RESTORING THE MAINTENANCE OF TRAFFIC DEVICES AFTER THE COMPLETION OF THE SNOW REMOVAL OPERATION.
- 28. ANY PAVEMENT MARKINGS DAMAGED BY THE CONTRACTOR SHALL BE REPLACED IN KIND BY THE CONTRACTOR AT NO COST TO THE AUTHORITY.
- CONTRACTOR TO ADJUST PIPE UNDERDRAIN OUTLETS FROM IL 394 NB FOR REGRADING OF MEDIAN DITCH. ADDITIONAL HEADWALL AND PIPE UNDERDRAIN SHALL BE PAID FOR AS PIPE UNDERDRAIN SPECIAL, REMOVAL OF HEADWALL AND PIPE UNDERDRAIN SHALL BE INCLUDED IN EARTH EXCAVATION.

<u>IDOT - ISTHA GENERAL NOTE</u>

PAY LIMITS SHOWN IN THE PF-SERIES DRAWINGS DEPICT WHERE ISTHA AND IDOT STANDARD, STANDARD SPECIFICATIONS, AND SPECIAL PROVISIONS CHANGE BETWEEN AGENCIES. THESE BOUNDARIES APPLY TO ALL OTHER DRAWINGS.

RATIONS THAT	1 m = 3.2808 FT
	1 m ² = 1.1960 SQ YD
ENCY. THE	$1 \text{ m}^3 = 1.3079 \text{ CU YD}$
PROTECTIVE	1 kg = 2,2046 lb
	1 M TON = 1.1023 TON

I L = 0.2642 GAL

METRIC TO ENGLISH

CONVERSION FACTORS

(0203,1 & 0312-708W) R-3
 CONTRACT NO. 62108

TO STA. FED ROAD DIST, NO. | ILLINOIS FED. AID PROJECT

COUNTY

COOK

SECTION

80/94

TOTAL SHEET

870 4

SHEETS NO.

GN-2

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

> ISTHA GENERAL NOTES

VERT SCALE: NONE DATE: JULY 18, 2005

REVISIONS

DATE

DRAWN BY: B.IM CHECKED BY: JES

HNTB

					ACN!	4F 20/.STATE			ACNH 901 FED	II ID/STATE					D ROAD DIS	T, NO. ILLINOIS	IS FED. AID PROJE	.CT
			ACNHI 90% FED VO/STA		\\	1201,017112	QUER	ONER THE SA SE	10111 221	\	<u> </u>	ACNIF 80%, FED. 20%,STAT	ACNHI V	CNHF \ 80%.FED.	IS	THA-ACNHF ACA	THI	
			10/.574	E		1	1 2	4 5	1	NA 012 NA 012		201.5791	EVO/STATE	20/STA	Z \	RAMS (SACOLET	Sp. (
					8 /2	15 / SE OF			多	養 \ 多	E \	[E]	E/	~ /	~ /	1 1 0 2 V		
				ROBURN TO SERVICE STATE OF THE	ROBINATION TO SERVICE	1 39 58 C	JE 8 6	AN CAREEK SHOOK		卷 1	CILL VERT	LIGHTING	LIGHTING	Stowne	SIGNING.	AM OF CARLY	38/5/8/	
		r · · · · · · · · · · · · · · · · · · ·	URBAN	\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	1 2 1	\$ 5° \	\$ F \	87	87.4	8, /			1.0 e. /	\$ c, /	1 2 c. /	~ / Bx	1871	7
CODE	PAY ITEM	UNIT	TOTAL	J000-2A	J000-2A	X271-2A	X181-2A	X071-2A		TRUCTION YOO7	YOO7		Y030-1E	Y002-10		J000-2A X07		
MX033560	ORNAMENTAL FENCE	METER	20.0	13.5													6.5	1
28000300	TEMPORARY DITCH CHECKS	EACH	64	17	47													1
28000500	INLET AND PIPE PROTECTION	EACH	43	20	23											 		-
	INLET FILTERS	EACH	103	85	18													7
				03	10													_
50100300	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	1		 	1												_
50100400	REMOVAL OF EXISTING STRUCTURES NO. 2	EACH	1				1									 		+
50100500	REMOVAL OF EXISTING STRUCTURES NO. 3	EACH	1		-				11									7
50104400	CONCRETE HEADWALL REMOVAL	EACH	3	1	1											-1		_
50200900	COFFERDAM (PIER 4)	EACH	1					1								 		\dashv
£5							4	2										7
	FLOOR DRAINS	EACH	6															1
50300310	ELASTOMERIC BEARING ASSEMBLY, TYPE I	EACH	24				24											\dashv
50300320	ELASTOMERIC BEARING ASSEMBLY, TYPE II	EACH	8				8											7
50300440	ERECTING ELASTOMERIC BEARING ASSEMBLY, TYPE I	EACH	36			12		24							 			
50300460	ERECTING ELASTOMERIC BEARING ASSEMBLY, TYPE III	EACH	9					9										_
	STUD SHEAR CONNECTORS	EACH	24442			4752		11531	8159									_
						7132		11331	0155		ļ,							_
51203200	TEST PILE METAL SHELLS	EACH	3							2	1							_
51500100	NAME PLATES	EACH	4			1		11	1		11				-			-
60100060	CONCRETE HEADWALL FOR PIPE DRAINS	EACH	28	4	21										-	3		_
60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	EACH	12	8	4													_
60250200	CATCH BASINS TO BE ADJUSTED	EACH	9	1	8											<u> </u>		-
		EACH	6		6													7
	MANHOLES TO BE ADJUSTED		``															_
	MANHOLES TO BE ADJUSTED WITH TYPE 8 GRATE	EACH	2		2													
60257900	MANHOLES TO BE RECONSTRUCTED	EACH	2		2											 		-
60258200	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID	EACH	10	5	5													7
60300105	FRAMES AND GRATES TO BE ADJUSTED	EACH	28	28														_
60500040	REMOVING MANHOLES	EACH	22	7	15			 							 			-
1			27		12													7
	REMOVING CATCH BASINS	EACH		15					15.7									_
60500060	REMOVING INLETS	EACH	58	31	27			 							-			-
L													Γ	ILLINOI	S DEPAR	TMENT OF T	RANSPORTAT	ION

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS
NAME DATE SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

TO STA.

F.A.I. SECTION

80/94

COUNTY TOTAL SHEET NO.
COOK 870 5

						· .								F. 80	A.I. SE	CTION +	R-3 CONT COUNTY COOK D STA.	TRACT NO. 0 TOTAL SI SHEETS NO
			ACNHI 90% FEO VOY, STAT	ie		0.1201.5TA	OUER	ONER T	`	9.2 7. /10/. 57.47	/ '	ACNHF BOXFED. ZOXSTAN	ACNHI 90%FED. EVO%STAT		D ROAD DIS	THA- <i>ACNIHE</i>	ACNHI	
			URBAN	ROADWEY A	RODURE JOA	NEW 2.48 2.48 2.48 2.48 2.48 2.48 2.48 2.48	SKOR SKOR	THE SERVERY SWORE			CHLVERT		LICHTING	Stoning.	SIGNING.	RAME (Sec. 28)	TI SOUTH HOLE	LAGE OF
CODE	PAY ITEM	UNIT	TOTAL	J000-2A				X071-2A		TRUCTION Y007	TYPE COD YOO7		Y030-1E	Y002-1C	Y002-10		X071-2A	
6090031	TYPE D INLET BOX, STANDARD 609006	EACH	3		3													
6090051	CONCRETE THRUST BLOCKS	EACH	3		3			-			-	1		-				
* 6310004	TRAFFIC BARRIER TERMINAL, TYPE 2	EACH	3		3													_
* 6310007	TRAFFIC BARRIER TERMINAL, TYPE 5	EACH	5		5							1	 					1.
¥ 6310008	TRAFFIC BARRIER TERMINAL, TYPE 6	EACH	8	1	7													<u> </u>
• 63100167	TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)	EACH	8	1	7													1
* 63301990	REMOVE AND RE-ERECT TRAFFIC TERMINAL BARRIER TYPE 1	EACH	2	2	0													
★ 6330200	REMOVE AND RE-ERECT TRAFFIC TERMINAL BARRIER TYPE 2	EACH	1	1	0													
★ 6330270	REMOVE AND RE-ERECT TRAFFIC BARRIER TERMINAL, TYPE 6	EACH	1		1													
6350010	5 DELINEATORS	EACH	142	38	104													
67100100	MOBILIZATION	L SUM	1	0.44	0.53											0.03		
70101800	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	L SUM	1	1														
7010255	TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR	EACH	1	1														+
7260010	MILE POST MARKER ASSEMBLY	EACH	1											1				1
¥ 7360010	REMOVE OVERHEAD SIGN STRUCTURE - SPAN	EACH	2											1	1			
	O REMOVE OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	EACH	1												1			
* 7370010	REMOVE GROUND-MOUNTED SIGN SUPPORT	EACH	6											4	2			
x 7370030	D REMOVE CONCRETE FOUNDATION - OVERHEAD	EACH	4												4			
	RAISED REFLECTIVE PAVEMENT MARKER	EACH	1773	1081	692													
	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)	EACH	142	30	112													
	MONODIRECTIONAL PRISMATIC BARRIER REFLECTOR	EACH	946	403	543			-										
	O GUARDRAIL MARKERS, TYPE B	EACH	87	16	71							*****						
	D BARRIER WALL MARKERS, TYPE C	EACH	247	213	34													-
766	O TERMINAL MARKER - DIRECT APPLIED	EACH	7		7													-
₹.,	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	210	20	190													I
2	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	188	26	162													-
£.			0.7										 					1
	TREE REMOVAL, HECTARES	HA		0.2	0.5								1	1				1
M201100	TEMPORARY FENCE	METER	5436.5	1650.5	3786								1			1		<u> </u>

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

COOK 80/94 870 7 STA. TO STA. BOY FED. 1201. STATE FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT 901. FED. 101. STATE ACNHE ACNHI ACNHE 804. FED. 904. FED. 804. FED. 204. STATE VOL. STATE 204. STATE ACNHI ISTHA-ACUHF ACNHI 90%.FED. URBAN CONSTRUCTION TYPE CODE CODE PAY ITEM UNIT TOTAL J000-2A J000-2A X271-2A X181-2A X071-2A X071-2A Y007 Y007 Y007-1E Y000-1E Y000-1C Y000-1C J000-2A X071-2A Y/CZ M2020010 EARTH EXCAVATION CU M 75782 22176 53606 M2021200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 7930 3004 3889 1037 CU M M2040800 FURNISHED EXCAVATION 43031 CU M 10920 32111 M2070220 POROUS GRANULAR EMBANKMENT 207 42 CU M 165 M2070400 POROUS GRANULAR EMBANKMENT, SPECIAL 1381 266 CU M 185 139 M2070420 POROUS GRANULAR EMBANKMENT, SUBGRADE CU M 100 M2080150 TRENCH BACKFILL 5272 2253 3019 M2090410 SAND BACKFILL СП М 25 25 M2101000 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQ M 86042 43354 42688 M2113150 TOPSOIL FURNISH AND PLACE, 150MM SQ M 48613 16112 32501 M2113300 TOPSOIL FURNISH AND PLACE, 300MM 16528 16528 M2114100 COMPOST FURNISH AND PLACE, 100MM 124980 21233 103747 SQ M M2500210 SEEDING, CLASS 2A HA 3.8 0.5 3.3 M2500310 SEEDING, CLASS 4 HA 10.8 1..7 9.1 M2500314 SEEDING, CLASS 4B HA 1.4 1.4 M2500400 NITROGEN FERTILIZER NUTRIENT 1363 KG 1463 100 M2500500 PHOSPHORUS FERTILIZER NUTRIENT KG 1463 100 1363 M2500600 POTASSIUM FERTILIZER NUTRIENT KG. 1463 100 1363 ☐ M2500750 MOWING HA M2510115 MULCH, METHOD 2 HA 17.2 3.5 13.7 M2510630 EROSION CONTROL BLANKET SQ M 132604 10098 122506 M2520110 SODDING, SALT TOLERANT 16528 16528 SQ M M2520200 SUPPLEMENTAL WATERING UNIT 4621 229 4392 M2800250 TEMPORARY EROSION CONTROL SEEDING

1770

2404

2920

86042

5821

SQ M

SQ M

SQ M

269

6

43354

2226

1501

16

16

42688

3595

802

1040

1580

1858

Rev.

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△ △ Y220 NOISE ABATEMENT WALL

M2820200 FILTER FABRIC

NON PARTICIPATING

REVISIONS			OF TRANSPORTATION IL 394 SOUTH BOUND
NAME D	ATE		
	SIIM	MARY OF	QUANTITIES
		WITH CI	GOARTILES
			* -
	HORIZ SCALE: N		1
	VERT SCALE: N		DRAWN BY: JYMC
1	DATE: JULY 18	, 2005	CHECKED BY: JES
		HN	TB

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

COUNTY

SHEETS NO.

SECTION

J:\$34562&cadd&+1&cds&Contrac+19_SB&sq190034a.dgn

M2810107 STONE RIPRAP, CLASS A4

M3120100 STABILIZED SUB-BASE 100MM

15-SEP-2005 15:11

M3111300 SUB-BASE GRANULAR MATERIAL, TYPE B 300MM

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. 870 8 F.A.I. SECTION 80/94 STA. TO STA. ACNHI 90% FED./10% STATE FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT ACNHI 90% FED. 10%.STATE ACNHF ACNHI ACNHF 801, FEO. 901, FEO. 801, FEO. 201, STATE 101, STATE 201, STATE ISTHA-ACNHE ACNHE

			URBAN	\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	18 1 \	\$ 8° \	3 4 \	84	874	& /	(\$3 \	(\$ s. /	(zē & /	\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \	(3g. to /	~ \g	, F. /	善\
CODE	DAY ITCH								CONS	TRUCTION	TYPE CODE				-			
CODE M3120150	PAY ITEM	UNIT SQ M	TOTAL	J000-2A 43354	J000-2A 42688	X271-2A	X181-2A	X071-2A	X071-2A	Y007	Y007	Y030-1E	Y030-1E	Y002-1C	Y002-1C	J000-2A	X071-2A	Y102
M2150120	STABILIZED SUB-BASE 150MM	JU IVI	86042	40004	142000		 	 			 	<u> </u>	 					+-
M4060200	BITUMINOUS MATERIALS (PRIME COAT)	M TON	1.6	1.3	0.3													
M4202285	PORTLAND CEMENT CONCRETE PAVEMENT 280MM (JOINTED)	SQ M	3227	1131	2096													
M4205000	BRIDGE APPROACH PAVEMENT	SQ M	278	139	139		-							-				
	BRIDGE APPROACH PAVEMENT (SPECIAL)	SQ M	1293	135	1158													
M4205200	PROTECTIVE COAT	SQ M	12910	8394	4307			_		209								
M4210360	CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 360MM	SQ M	53913	24800	29113							ļ						
M4214360	PAVEMENT REINFORCEMENT 360MM	SQ M	53913	24800	29113													
M4217072	LUG SYSTEM COMPLETE 7.2 METER	EACH	1	1							 							\vdash
M4217109	LUG SYSTEM COMPLETE 10.8 METER	EACH	2	1	1													
				7														
M4217144	LUG SYSTEM COMPLETE 14.4 METER	EACH	1		1							 	<u> </u>	<u> </u>				
M4218000	PROTECTIVE COAT	SQ M	54838	24974	29864													
M4230200	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 200MM	SQ M	214	214														
M4240125	PORTLAND CEMENT CONCRETE SIDEWALK 125MM	SQ M	52	52														
M4400045	BITUMINOUS SURFACE REMOVAL 45MM	SQ M	877	604	273		ļ											
M4402000	PAVEMENT REMOVAL	SO M	76288	39756	36532													
M4402010	DRIVEWAY PAVEMENT REMOVAL	SQ M	26	26														
M4402030	GUTTER REMOVAL	METER	822	38	784													
5																		
	COMBINATION CURB AND GUTTER REMOVAL	METER	30	30														
M4402050	SIDEWALK REMOVAL	SQ M	6	6														
M4402060	APPROACH SLAB REMOVAL	SQ M	1214		1214													
M4402530	PAVED SHOULDER REMOVAL	SQ M	10588	3648	6940													
M4402540	PAVEMENT BREAKING	SQ M	5601	820	4781													
												<u> </u>						
M4812280	AGGREGATE SHOULDERS, TYPE B 280MM	SQ M	242	64	178		-											\vdash
M4812360	AGGREGATE SHOULDERS, TYPE B 360MM	SQ M	1104	188	916													
M4820150	BITUMINOUS SHOULDERS, 150MM	SQ M	210	210	0													
M4830150	PORTLAND CEMENT CONCRETE SHOULDERS - 150MM	SQ M	2410	76	2334													
3																		
M4830280	PORTLAND CEMENT CONCRETE SHOULDERS - 280MM	SQ M	2223	973	1250							 						\vdash
			L	I		L	I	1			L		1					ــــــــــــــــــــــــــــــــــــــ

- * SPECIALTY ITEM
- ** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

		ILLINOIS DEPARTME	NT OF TRANSPORTATION
		I-94 EAST BOUND	/ IL 394 SOUTH BOUND
REVISIONS			
NAME	DATE		
		SUMMARY (OF QUANTITIES
		001	3. 43.11.11.12.
		HODEZ COM E NOME	
		HORIZ SCALE: NONE VERT SCALE: NONE	DRAWN BY: JYMC
		DATE: JULY 18, 2005	CHECKED BY: JES
			NTB
1			-

ACNHI 901. FED./101.STATE BOY FED POYSTATE FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT ACNHF \ACNHI \ACNHF 80% FEO. \90% FEO. \80% FEO. 20% STATE \0% STATE \20% STATE ACNHI 90%, FEO. ISTHA-ACNHA ACNHI OVER VOY. STATE URBAN CONSTRUCTION TYPE CODE CODE PAY ITEM J000-2A | J000-2A | X271-2A | X181-2A | X071-2A | X071-2A | Y007 | Y007 | Y007 | Y030-1E | Y002-1C | Y002-1C | J000-2A | X071-2A | Y/OZ UNIT TOTAL M4830360 25745 PORTLAND CEMENT CONCRETE SHOULDERS - 360MM SQ M 14947 M4832000 PROTECTIVE COAT 30377 15996 14381 M5010522 PIPE CULVERT REMOVAL 77.5 77.5 METER M5020100 4089 918 483 1073 STRUCTURE EXCAVATION CU M 948 M5020200 COFFERDAM EXCAVATION 470 470 M5030115 NEOPRENE EXPANSION JOINT 65MM METER 14 M5030125 NEOPRENE EXPANSION JOINT 100MM 52.1 36.9 15.2 METER 2621.2 432.6 M5030350 | CONCRETE STRUCTURES 565.7 290.0 935.6 CU M 397.3 M5030360 CONCRETE SUPERSTRUCTURE 2448.1 1078.4 778.2 267.9 M5030380 RUSTICATION FINISH 150 150 SQ M 2976 M5030390 BRIDGE DECK GROOVING 9376 1153 4287 SQ M. 960 M5030400 134 SEAL COAT CONCRETE M5030450 PROTECTIVE COAT 10916 1398 4943 3490 SQ M 1085 587 M5041219 FURNISHING AND ERECTING PRECAST PRESTRESSED CONCRETE I-BEAMS, 1219MM METER 587 M5050305 ERECTING STRUCTURAL STEEL 1.00 0.55 0.34 L SUM 0.11 M5050405 FURNISHING AND ERECTING STRUCTURAL STEEL 2474 190 874 810 KG 600 M5080105 REINFORCEMENT BARS 87995 73065 14,930 KG M5080205 625,290 78830 **67,760** 291680 156720 30,300 REINFORCEMENT BARS, EPOXY COATED M5110100 SLOPE WALL 100 MM 2836 1630 FURNISHING METAL PILE SHELLS 305MM 2388 1,725 663 M5120100 METER M5120160 FURNISHING STEEL PILES HP310X79 4192 1650 METER 2542 M5120180 FURNISHING STEEL PILES HP360X108 3201.2 METER 3201.2 M5120315 7393.2 1650 3201.2 DRIVING STEEL PILES METER 2542 1,725 M5120340 DRIVING AND FILLING SHELLS 2388 663 METER M5120460 TEST PILE STEEL HP310X79 M5120480 TEST PILE STEEL HP360X108 EACH 530 M5120900 TEMPORARY SHEET PILING SQ M 451 79 139.4 M5403000 CONCRETE BOX CULVERTS 139.4

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES

Rev.

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

TO STA.

COUNTY COOK

SECTION

TOTAL SHEET SHEETS NO.

870 9

15-SEP-2005 15:11

SQ-5

TO STA. STA. ACNHI ACMUE FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT 801. 180. 201. 574 78 901. FED. 101. STATE ACNHF\ACNHI\ACNHF\ \20'!.FED.\90'!.FED\-\20'!.STATE\10'!.STATE\20' ISTHA-ACNHE ACNHI ONER THE SECOND SECON CONSTRUCTION TYPE CODE PAY ITEM J000-2A J000-2A X271-2A X181-2A X071-2A X071-2A Y007 Y007 Y030-1E Y002-1C Y002-1C J000-2A X071-2A Y102 CODE M542E112 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 300MM EACH PRECAST REINFORCED CONCRETE FLARED END SECTIONS 600MM M542E128 EACH : M542G035 GRATING FOR CONCRETE FLARED END SECTION 600MM EACH STORM SEWERS, TYPE 1, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS IV 300MM 291.5 M5502840 METER 317.5 26.0 STORM SEWERS, TYPE 1, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS IV 375MM METER 29.0 M5502850 M5503050 STORM SEWERS, TYPE 2, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS III, 300MM METER 508.5 333.0 175.5 M5503060 STORM SEWERS, TYPE 2, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS III, 375MM METER 156.5 96.5 253.0 36.5 141.5 M5503090 STORM SEWERS, TYPE 2, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS III, 600MM METER 178.0 M5503260 STORM SEWERS, TYPE 3, REINFORCED CONCRETE CULVERT, STORM DRAIN, AND SEWER PIPE, CLASS IV 300MM METER 60.0 60.0 989.5 M5510025 STORM SEWER REMOVAL 300MM 882.0 1871.5 M5510035 STORM SEWER REMOVAL 375MM 563.5 METER 563.5 M5510045 STORM SEWER REMOVAL 450MM 378.0 22.0 METER 400.0 M5510055 STORM SEWER REMOVAL 525MM 18.0 21.0 39.0 257.5 METER 341.5 48.0 M5510060 STORM SEWER REMOVAL GOOMM 36.0 M5510070 STORM SEWER REMOVAL 750MM 89.5 31.0 METER 120.5 79.0 23.2 M5870020 BRIDGE SEAT SEALER 167.2 MG010085 GEOTECHNICAL FABRIC FOR FRENCH DRAINS 50 M 1804.5 1759.9 44.6 4383.0 M6010610 PIPE UNDERDRAINS 150MM 4220.5 METER 8603.5 140.0 M6010710 PIPE UNDERDRAINS 150MM (SPECIAL) 241.0 101.0 M6020105 CATCH BASINS, TYPE A, 1.2M DIAMETER, TYPE 1 FRAME, OPEN LID EACH M6020140 CATCH BASINS, TYPE A, 1.2M DIAMETER, TYPE 8 GRATE EACH M6020405 CATCH BASINS, TYPE A, 1.5M DIAMETER, TYPE 1 FRAME, OPEN LID EACH M6021410 | MANHOLES, TYPE A, 1.2M DIAMETER, TYPE 1 FRAME, CLOSED LID EACH M6021610 MANHOLES, TYPE A, 1.5M DIAMETER, TYPE 1 FRAME, CLOSED LID FACH 3.435 M6060010 CLASS SI CONCRETE (OUTLET) CU M 3.435 64.4 M6060070 | CONCRETE CURB, TYPE B METER 74.4 M6060260 | CONCRETE GUTTER, TYPE A 50.4 13.8 64.2 M6060270 CONCRETE GUTTER, TYPE A (MODIFIED) 119 119 M6060500 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-15.30 29 ILLINOIS DEPARTMENT OF TRANSPORTATION

I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

CONTRACT NO. 62108

COUNTY

COOK

TOTAL SHEET SHEETS NO.

870 10

(0203.1 & 0312~708W) R-3

SECTION

80/94

^{*} SPECIALTY ITEM

^{**} SFTY-3N

[△] Y080

^{△△} Y220 NOISE ABATEMENT WALL

STA. 901.FEB/101.STATE FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT ACNHF ACNHI ACNHF 80! FED 90! FED, 80! FED, 20! STATE 10! STATE 20! STATE ISTHA-ACNHE ACNHI 901. FED. 101.STATE URBAN CONSTRUCTION TYPE CODE PAY ITEM UNIT J000-2A J000-2A X271-2A X181-2A X071-2A X071-2A Y007 Y007 Y030-1E Y030-1E Y002-1C J000-2A X071-2A Y02 M6063620 CONCRETE MEDIAN SURFACE, 150MM SQ M ★ M6300100 STEEL PLATE BEAM GUARD RAIL, TYPE A METER 2823,24 320.07 2503.17 * M6300130 STEEL PLATE BEAM GUARD RAIL, TYPE D 388.62 METER 388.62 1042 M6320030 GUARDRAIL REMOVAL METER 62 980 M6370275 CONCRETE BARRIER, DOUBLE FACE, 1065 MM HEIGHT 1379 153 M6370805 CONCRETE BARRIER TRANSITION 171 2781 M6371050 CONCRETE BARRIER BASE 2100 681 14.5 *M6380205 CONCRETE GLARE SCREEN, SPECIAL 11.6 2.9 M6380600 MODULAR GLARE SCREEN SYSTEM METER 4280 1615 2665 M6420015 SHOULDER RUMBLE STRIP METER 12341 8182 4159 1164.5 M6640120 METER CHAIN LINK FENCE, 1.8 METER 709.0 455.5 M6641620 CHAIN LINK GATES, 1.8M X 3.7M DOUBLE M6641650 CHAIN LINK GATES, 1.8M X 5.5M DOUBLE M7030240 TEMPORARY PAVEMENT MARKING - LINE 150MM METER 711 M7030520 PAVEMENT MARKING TAPE, TYPE III 100MM METER 17980 8840 9140 M7030530 PAVEMENT MARKING TAPE, TYPE III 125MM METER 749 261 488 M7030550 PAVEMENT MARKING TAPE, TYPE III 200MM METER 4679 2799 1880 METER 436 M7030560 PAVEMENT MARKING TAPE, TYPE III 300MM 200 236 M7031000 WORK ZONE PAVEMENT MARKING REMOVAL SQ M 3665 1927 1738 M7040100 METER 1815.3 TEMPORARY CONCRETE BARRIER 461.3 1354.0 M7040210 RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) 6390 3772 2618 ★ M7200100 SIGN PANEL - TYPE 1 SQ M 24.09 21.39 2,70 * M7200200 SIGN PANEL - TYPE 2 19.44 7.56 * M7200300 SIGN PANEL - TYPE 3 SQ M 316,42 235.53 80.89 0.75 * M7240310 REMOVE SIGN PANEL - TYPE 1 * M7240320 REMOVE SIGN PANEL - TYPE 2 SQ M-2.88 61.82 39.78 22.04 ★ M7240330 REMOVE SIGN PANEL - TYPE 3 SQ M 7.20 * M7240730 RELOCATE SIGN PANEL - TYPE 3 SQ M 7.20

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

COOK

SECTION

80/94

COUNTY TOTAL SHEET SHEETS NO.

870 11

J:#34562#cadd#t1#cds#Contract19_SB#sq190074a.dgn

15-SEP-2005 15:10

							· · · · · · · · · · · · · · · · · · ·	*************************************							-3 CONTR	TOTAL
												F. R		TION .	COUNTY	SHEET 870
			1	BOARLE		ı	anııı	17	1				STA.		STA.	
		ACNHI			STATE		90%. FED.	I 10%STATE		ACNU E \	2CNHT\		ROAD DIST		INOIS FED. A	ID PRO
		40 NH I 90% FEW 10% ST	TE		OFF	a QE	\ A		/ '	ACNH F 801. FED. 201. STATE	90% FED.	801. FED.	721	THA- <i>ACNHE</i>	1/	(
			\ .	8 8 9F	82F/9	<i>^</i> ヽ ヽ	3 1 SE	星		\	\	\		SE TE	FI BE	\ غ
			OBJ.		\\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\	G 2 2 0	Care Care			TCHLIMO		Stell	SEL 2	OH 016.58	42 0 5	展
		URBAN	ROBUNEY.	70 N. 1. 32		TOTAL CAREET SE OF	AN CAREET SALCE	SA-OLG MARIA	CILL VERT	12 18 \	LIGHTING	SIGNING	SIGNING	10 /28 /28 /28 /28 /28 /28 /28 /28 /28 /28	THE SOUTH HOLE	多
CODE DAY ITEM	LIMITT						CONS	TRUCTION	TYPE CODE							
CODE	UNIT METER	12.3	J000-2A	J000-2A X271	-2A X181-2	XA X071-2A	X071-2A	Y007	Y007	Y030-1E	Y030-1E	12.3	Y002-1C	J000-2A	X071-2A	1.410
M7300100 WOOD SIGN SUPPORT	METER											48.8	79.9			
						-							13,3			_
M7330010 OVERHEAD SIGN STRUCTURE - SPAN, TYPE I-A (1.22M X 1.37M)	METER											25.2				
M7330020 OVERHEAD SIGN STRUCTURE - SPAN, TYPE II-A (1.37M X 1.60M)	METER	78.0	<u> </u>									50.0	28.0			_
M7330235 OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE II-C-A (0.90M X 1.68M)	METER	16.3										16.3				-
M7330255 OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE III-C-A (0,90M X 2,14M)	METER	23.9								<u> </u>		23.9				
M7330400 OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	METER	7.0								 			7.0			二
M7330500 OVERHEAD SIGN STRUCTURE WALKWAY	METER	94.5										77.9	16.6			士
M7340200 DRILLED SHAFT CONCRETE FOUNDATIONS	CU M	109.5										94.2	15.3			\perp
M7800105 THERMOPLASTIC PAVEMENT MARKING - LINE 100MM	METER		1100	2556												\vdash
M7800120 THERMOPLASTIC PAVEMENT MARKING - LINE 200MM	METER		476													1
M7800125 THERMOPLASTIC PAVEMENT MARKING - LINE 300MM	METER	60	60													
M7800410 PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - LINE 125MM	METER	711	391	320			1									-
M7800605 EPOXY PAVEMENT MARKING - LINE 100MM	METER	11312	4208	7104												\vdash
M7800610 EPOXY PAVEMENT MARKING - LINE 125MM	METER	1215	993	222												F
M7800620 EPOXY PAVEMENT MARKING - LINE 200MM	METER	302	65	237												\perp
M7800625 EPOXY PAVEMENT MARKING - LINE 300MM	METER	49		49												
M7802000 POLYUREA PAVEMENT MARKING TYPE I - LETTERS AND SYMBOLS	SQ M	28	28							-		-				+
M7802010 POLYUREA PAVEMENT MARKING TYPE I - LINE 100MM	METER		7307	9963												F
																F
M7802020 POLYUREA PAVEMENT MARKING TYPE I - LINE 200MM	METER		4462	2827								-				
M7802030 POLYUREA PAVEMENT MARKING TYPE I - LINE 300MM	METER	2039	801	1238												1
M7830100 PAVEMENT MARKING REMOVAL	SQ M	1745	757	988												\vdash
MX033551 CONDUIT IN TRENCH, 3-100MM DIA., GALVANIZED STEEL, PVC COATED	METER	30.5									30.5					F
MX033565 CONDUIT ENCASED, REINFORCED CONCRETE, 30MM DIA., CNC, 4 WIDE BY 2 HIGH	METER	283.9								283.9						
内部2013の CONDUIT EMBEDDED IN STRUCTURE, 65MM DIA., GALVANIZED STEEL	METER	36								31.5	4.5					
MX833569 CONDUIT EMBEDDED IN CONCRETE, 100MM., COILABLE NON-METALLIC, 1 HIGH X	WIDE METER	4								4						\vdash
MX833570 CONDUIT ENCASED, REINFORCED CONCRETE, 100MM DIA, PVC, 3 WIDE BY 2 HIGH	METER	27									27			. ,		\vdash
										10	E-1					1
* M8120280 CONDUIT EMBEDDED IN STRUCTURE, 100MM DIA., RIGID GALVANIZED STEEL	METER	16	+							16		-				+

^{*} SPECIALTY ITEM

△△ Y220 NOISE ABATEMENT WALL

I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME DATE SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

J#§34562&cadd&†1&cds&Contract19_SB&sq190084a.dgn slauer 15-SEP-2005 15#10

^{**} SFTY-3N

[△] Y080

FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT ACNHE ACNHI ACNHE 80% FED. 90% FED. 80% FED. ISTHA-ACNHE ACNHI 901.FED. ZO!STATE VO 1.STATE 201.STATE 101.STATE URBAL CONSTRUCTION TYPE CODE CODE PAY ITEM UNIT TOTAL J000-2A J000-2A X271-2A X181-2A X071-2A X071-2A Y007 Y007 Y030-1E Y030-1E Y002-1C J000-2A X071-2A Y/02 * M8120100 | CONDUIT EMBEDDED IN STRUCTURE, 25MM DIA., RIGID GALVANIZED STEEL METER - MX033519 CONDUIT EMBEDDED IN STRUCTURE, 1- 100MM DIA., 30MM DIA., CNC, 4 WIDE BY 2 HIGH METER 1371.6 * M8120230 CONDUIT EMBEDDED IN STRUCTURE, 50 MM DIA. PVC 2238 * M8120270 CONDUIT EMBEDDED IN STRUCTURE, 100 MM DIA. PVC 256 240 * M8130195 JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 300MM X 300MM X 150MM EACH * M8131400 JUNCTION BOX, NON-METALLIC, EMBEDDED IN STRUCTURE, 525MM X 275MM X 200MM EACH 34 * M8150200 TRENCH AND BACKFILL FOR ELECTRICAL WORK 668.1 416.9 251.2 * M8360100 LIGHT POLE FOUNDATION, 600MM DIAMETER METER 62 62 ΔΔ MX033581 BARRIER SUPPORT STRUCTURE FOR NOISE ABATEMENT WALL METER 1,314 1,314 M780202 POLYUREA PAVEMENT MARKING TYPE I - LINE 125MM 3699 2080 1619 MX033555 PAINT PAVEMENT MARKING - LINE 125MM (SPECIAL) METER 155 43 MX03357 | ERECTING FLOATING BEARINGS, GUIDED EXPANSION 2000 KN FACH 10 MX033517 ERECTING FLOATING BEARINGS, GUIDED EXPANSION 8000 KN EACH MX03057.3 ERECTING FLOATING BEARINGS, FIXED - 2250 KN EACH 12 12 MX033573 SLIP-ON FLAT BOTTOM CHECK VALVE, 375MM FACH MX833533 ERECTING MODULAR EXPANSION JOINT 160MM METER 14.7 14.7 • MX0 33558 CONDUIT ATTACHED TO STRUCTURE, 3-100MM DIA., GALVANIZED STEEL, PVC COATED 208.4 * MZ008990 DRILLED SHAFT IN SOIL 1980MM METER 12.9 12.9 ME001045 AGGREGATE SUBGRADE 225MM 1119 1119 MX133574 RECLAIMED ASPHALT PAVEMENT (RAP), 75MM SQ M 1119 1119 X0375176 CONCRETE FILLED STEEL POST FACH * X0335130 TUBULAR TRAFFIC SIGN POST EACH MXO30144 CATCH BASINS, 1.2M BY 0.9M SPECIAL, TYPE 20 FRAME AND GRATE EACH 25 20 MXO30170 CATCH BASINS, 1.2M BY 1.5M SPECIAL, TYPE 22 FRAME AND GRATE EACH MX030236 REMOVE STEEL SHEET PILING 185 SQ M 185 MX030257 | ERECTING FLOATING BEARINGS, GUIDED EXPANSION 1250KN EACH

FACH

FACH

12

* SPECIALTY ITEM

** SFTY-3N

△ Y080

 $\triangle \triangle$ Y220 NOISE ABATEMENT WALL

MXO30258 ERECTING FLOATING BEARINGS, GUIDED EXPANSION 1500KN

MXO30272 ERECTING FLOATING BEARINGS, GUIDED EXPANSION 750KN

REVISIONS
NAME DATE

SUMMARY OF QUANTITIES

HORIZ SCALE: NONE
VERT SCALE: NONE
DATE: JULY 18, 2005

HORIZ SCALE: DRAWN BY: JYMC
CHECKED BY: JES

12

12

(0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

TO STA.

SECTION

80/94 STA COUNTY TOTAL SHEET SHEETS NO.

COOK 870 13

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 F.A.I. SECTION COUNTY TOTAL SHEET SHO. 80/94 • COOK 870 14

STA. TO STA. FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT ACNHE ACNHI ACNHE SOLFED ISTHA-ACNHE ACNHI CONHI CONHI COLISTATE OF SOLFED SOLF

					URBAN	ROPO 1-9A	ROBOWAY SN-OIG-L	11 39 58 1-88 58 1-88 58	21.52.738 24.83.64 24.06 24.06 24.06 24.06	THE SHOPE OF THE S	T-SA EB	THING WALL	CHURRY	\	_\	Stowns		SWOIS CAR	TOUTH TOUTH	EX CX
	CODE	PAY ITEM		JNIT	TOTAL			····				TRUCTION	TYPE CODE					1000 241		
*		CONDUIT ATTACHED TO STRUCTURE, COMM DIA. GALVANIZED STEEL, PVC COATED		ETER	3	J000-2A	J000-2A	7211-5W	X101-2A	AU/1-ZA	AU/I-ZA	1007	Y007	3	1030-16	1002-10	1002-10	J000-2A X	JII-ZA	Y/102-
ΔΔ	MX030355	NOISE ABATEMENT WALL, GROUND MOUNTED	. 50	Q M	2181	2181														
ΔΔ.	MX030356	NOISE ABATEMENT WALL, STRUCTURE MOUNTED	S	Q M	6408	6408														
	MX030504	TEMPORARY PAVEMENT (INTERSTATE)	Si	αм	1581	608	973													
	MX030507	STORM SEWERS AND CULVERTS TO BE GROUTED	CI	U M	92		92													
	MX030523	ERECTING FLOATING BEARINGS, FIXED 1500 KN	E,	ACH	12						12									
*	MX032160	CONDUIT ENCASED, REINFORCED CONCRETE, 100MM DIA. PVC, 2 WIDE X 1 HIGH	M	ETER	280									157	123					
	MX032161	CONDUIT ENCASED, REINFORCED CONCRETE, 100MM DIA. PVC, 2 WIDE X 2 HIGH	M	ETER	55										55					
	MX032178	TEMPORARY INFORMATION SIGNING	So	а м	135.46	61.61	73.85													
	MX032651	MULCH PLACEMENT 100MM	S	о м	8370		8370													
	MX032708	STRIP SEAL EXPANSION JOINT ASSEMBLY	M	ETER	44.7			29.4		15.3										
	MX033141	BRIDGE JOINT SYSTEM (EXPANSION), 25MM	M	ETER	15.4				15.4											
	MX033183	SOIL STABILIZERS	K	G	2256428	417093	1839335													
	MX033276	TEMPORARY SOIL RETENTION SYSTEM	So	αм	1380.5		775				544		61.5							
	MX033290	SEDIMENT CONTROL, SILT FENCE	M	ETER	2877	1814	1063													
	MX033291	SEDIMENT CONTROL, SILT FENCE MAINTENANCE	M	ETER	1239	707	532													
	MX033292	SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE	So	а м	900	900														
	MX033303	SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE MAINTENANCE	So	Q M	900	900														
	MX033387	CONDUIT ATTACHED TO STRUCTURE, 25MM DIA., RIGID GALVANIZED STEEL, PVC COATED	M	ETER	3									3						
	MX355150	BITUMINOUS BASE COURSE SUPERPAVE, 150MM	Si	Q M	33	33											2			
	MX406012	BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX "C", N50	M	TON	5	5								Ţ.						
	MX406078	POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX "F", N105	M	TON	104	72	32													
	MX406210	BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, IL-25.0, N105	M	TON	42	28	14													
	MX407440	BITUMINOUS CONCRETE PAVEMENT (FULL-DEPTH), SUPERPAVE, 290MM	SO SO	мс	258	258														
	MX482460	BITUMINOUS SHOULDERS SUPERPAVE 330MM	SO	МС	492	492			<u> </u>		-									
	MX602310	CATCH BASINS, 1.2M BY 0.9M, TYPE 20 FRAME AND GRATE	EA	ACH	7	7														
	MX637150	CONCRETE BARRIER, SINGLE FACE, 1065 MM HEIGHT, REINFORCED	M	ETER	1061	550	511													
	MX704200	REMOVE TEMPORARY CONCRETE BARRIER	. Mi	ETER	8937.4	4094.20	4843.20								<u> </u>	<u> </u>				

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

	ILLINOIS DEPARTMENT OF TRANSPORTATION
	I-94 EAST BOUND / IL 394 SOUTH BOUND
REVISIONS	1-34 EM31 BOUND / IL 334 300TH BOUND
MEA1210N2	
NAME DATE	
	SUMMARY OF QUANTITIES
	001111111111111111111111111111111111111
	HORIZ SCALE: NONE
	VERT SCALE: NONE DRAWN BY: JYMC
	DATE: JULY 18, 2005 CHECKED BY: JES
	LINTO
	ииID

 J#2345628cadd@+18cds@Contract19_SB&eq190104a.dgn

 slauer
 15-SEP-2005
 15:09

SQ-10

 * (0203.1	& 0312-708W	R-3	CON	TRACT NO	62108
F.A.I. RTE	SECTION	COUN	TY	TOTAL SHEETS	SHEET NO.
80/94	•	COO	K	870	15
STA.		TO STA.			
FED ROAL	DIST. NO.	ILLINOIS	FED.	AID PROJ	ECT

															STA.	* TO	COOK	870 15
				<u></u>		CNHF FEO:/201/STI	91E	_	- 901.FEO.	YI 101.STATE					D ROAD DIST		LINOIS FED. A	AID PROJECT
			ACNHI 901.FED 101.STA		<u> </u>	/	OVER	OVER		<u> </u>	/ /	ACNHF BO! FEO. ZO! STATE	ACNHI ANIFEO	ACNHE \	\ IST	THA-ACNUE		
			10%.STA	TE\				1 %	\ #	SKO MAL		ZOISTATE	VIDI STAN	201.5747	2	\ \	CARTY SOUTH TOTAL	\
			\	\	3 /2	WEB 1.88 8.	TER CARR SA OLO	THE SHOP	L'SA EB	盖一条	CILL VERT	5	ري			125	[8] [H	<u> </u>
				ROBUNAY 1.9A	- B / CE	3 4 C	2 Ch 2 C	7 24 P / 08		6.4		TOHTING L		SIGNING STONE		all Ole S	328 E	藻
			URBAN	(12 T \	ROBUNAL SIGN		13 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	18 12 a /	Bitte /	\$ F \		[12 th	LIGHTING	18 /	Stante	2 /2	3/2 × /	10000000000000000000000000000000000000
CODE	PAY ITEM	LINITT	TOTAL						CONS	TRUCTION	TYPE CODE	•						
	AGGREGATE SUBGRADE 300MM	SQ M	TOTAL 5852	J000-2A 2226	J000-2A 3595	X271-2A	X181-2A	X071-2A	X071-2A	Y007	Y007	Y030-1E	Y030-1E	Y002-1C	Y002-1C	J000-2A	X071-2A	Y/02
* M7008810	DRILLED CHART TAL COTL CAMAN																	
	DRILLED SHAFT IN SOIL 610MM	METER	25.0						25.0									
* MZ008830	DRILLED SHAFT IN SOIL 915MM	METER	49.0						49.0			-			 			
* MZ008860	DRILLED SHAFT IN SOIL 1220MM	METER	298.1						298.1									
* MZ008876	DRILLED SHAFT IN SOIL 1676MM	METER	130.1						130.1			1						
M7013825	CONTROLLED LOW-STRENGTH MATERIAL	CU M	C1 0			16.2	14.6	31										
			61.8			16.2	. 14.0	J1										
MZ022800	FENCE REMOVAL	METER	1784	1776	8	ļ												
MZ039300	PERMANENT CASING	METER	286.4						286.4									
MZ047300	PROTECTIVE SHIELD	SQ M	803	 		562	241											
M7064800	SELECTIVE CLEARING	UNIT			93													<u> </u>
		DINI	93		33							-						-
MZ065755	SLOTTED DRAIN 300MM WITH VARIABLE SLOT HEIGHT	METER	239.5	<u> </u>	239.5													
X0301229	ACCIDENT INVESTIGATION SITE	CAL MO	16	8	8													
X0320333	ROADWAY CLEANING (SPECIAL)	EACH	18	9	9							1						-
V07222017	DOODOSED STORM SEWED CONNECTION TO EVICTING MANUALE	FACIL	10		17													
X0322917	PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE	EACH	18	1	17			·										
X0323082	DRAINAGE SCUPPERS, DS-33	EACH	3				1	2										
X0323426	SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING	EACH	331	295	36													
X0323830	DRAINAGE SCUPPERS, DS-11	EACH	15			1		9	5			 			-			
	EROSION CONTROL, TEMPORARY PIPE SLOPE DRAIN			-	7													
X0324044		EACH	10	3									-					
X0324045	SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE REMOVAL	EACH	4	2	2						 	 					[
X0324587	NOISE ABATEMENT WALL ANCHOR ROD ASSEMBLY	EACH	46							46								
X0324698	APPLY DUST SUPPRESSION AGENTS	UNITS	8884	1404	7480			· .										
X0504200	CONCRETE HEADWALL	EACH	1	1														
	·			1														
X0976500	END SECTIONS TO BE REMOVED	EACH	6	1	5	<u> </u>			ļ									
X4210390	LUG SYSTEM COMPLETE (SPECIAL)	EACH	1		1			<u> </u>										
X6020166	DRAINAGE STRUCTURES, TYPE 1 SPECIAL WITH TWO TYPE 20 FRAME AND GRATES	EACH	4	4								<u> </u>	-		-			
	TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)				0.53											0.07		
X7011015	INALIZE CONTROL AND PROTECTION (EXPRESSMATS)	L SUM	 	0.44	0.53	 	ļ	 	ļ		·	-	-	ļ	 	0.03		₩

CAL DA 240

108

132

* SPECIALTY ITEM
** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

X7015000 CHANGEABLE MESSAGE SIGN

X7013820 TRAFFIC CONTROL SURVEILLANCE, EXPRESSWAYS

REVISIONS	ILLINOIS DEPARTMENT I-94 EAST BOUND /	OF TRANSPORTATION IL 394 SOUTH BOUND
NAME DATE		
	SUMMARY OF	QUANTITIES
	HORIZ SCALE: NONE	
	VERT SCALE: NONE	DRAWN BY: JYMC
	DATE: JULY 18, 2005	CHECKED BY: JES
	HN	TB

80/94 COOK 870 16 TO STA. ACNHF ACNHI 901. FED. |101. STATE FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT - 80% FEO./201.STATE ACNHE ACNHI ACNHE 801. FED. 901. FED. 801. FED. ISTHA-ACNHE ACNHE 90% FED. VO'LSTATE ZO! STATE 101. STATE ZO! STATE URBAN CONSTRUCTION TYPE CODE RAY ITEM TOTAL UNIT J000-2A J000-2A X271-2A X181-2A X071-2A X071-2A X071-2A Y007 Y007 Y030-1E Y030-1E Y002-1C J000-2A X071-2A //22 Z0002600 BAR SPLICERS EACH 464 120 59 Z0013798 CONSTRUCTION LAYOUT SUM 0.44 0.53 0.03 Z0029999 IMPACT ATTENUATOR REMOVAL Z0030030 IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3 EACH Z0030070 IMPACT ATTENUATORS (SEVERE USE, NARROW), TEST LEVEL 3 EACH Z0030260 IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE), TEST LEVEL 3 EACH Z0030240 IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 2 EACH Z0030250 IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3 EACH 27 22 ZOO3O350 IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3 EACH Z0048665 RAILROAD PROTECTIVE LIABILITY INSURANCE L SUM Z0076600 TRAINEES 500 250 250 HOUR TWYOOO10 ROADWAY EXCAVATION, COMMON 14005 CU M 14005 TWY00020 ROADWAY EXCAVATION, UNCOMMON 1685 1685 TWY00040 STRUCTURE EXCAVATION, COMMON CU M 154 154 TWY00050 EMBANKMENT, ZONE A 8645 CU M 8645 TWY00060 EMBANKMENT, ZONE B CU M 7960 7960 TWY00070 POROUS GRANULAR BACKFILL 124 78 46 TWY00080 SELECTED SUBGRADE 739 739 CU M TWY00140 RIPRAP, HAND-LAID 164 TWY00160 GRANULAR SUBBASE 522 522 CU M TWY00180 PORTLAND CEMENT CONCRETE PAVEMENT (300MM) 1747 SQ M 1747 TWY00220 BITUMINOUS MATERIALS (TACK) 85 85 TWY00250 BITUMINOUS CONCRETE SHOULDERS (150MM) 1517 SQ M 1517 TWY00370 STUD-TYPE SHEAR CONNECTORS 6093 6093 EACH TWY00380 FURNISHING AND ERECTING STRUCTURAL STEEL (MISCELLANEOUS) KĢ TWY00400 REINFORCING STEEL, EPOXY COATED 30531 731 29800 TWY00410 FURNISHING STEEL PILES 425 425 METER TWY00420 DRIVING STEEL PILES 199 EACH

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

• (0203.1 & 0312~708W) R-3 CONTRACT NO. 62108

SECTION

COUNTY TOTAL SHEET SHEETS NO.

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

FALL	SECTION	COUNTY	TOTAL	SHEET	NO. 62108
BO'94	*	COOK	870	16a	
STA.	TO STA.				
FED ROAD DIST. NO.	ILLINOIS	FED. AID	PROJECT		
ACNHI	801.FED.	901.FED.	801.FED.		
ACNHI	801.FED.	801.FED.	801.FED.		
TSTHA-ACNHA	ACNHI	801.FED.			
TSTHA-ACNHA	801.FED.				
TSTHA-ACNH					

			URBAH	1/2 / N	爱友	18 8 8 /		18 1 R	18 th a				\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	1/2 /8 \	12/8/	1 1/2	" <u>你</u> 你?	18 c
CODE	PAY ITEM	UNIŢ	TOTAL	J000-2A	J000-2A	X271-2A	X181-2A	X071-2A	CONS X071-2A		TYPE CODE		E Y030-1E	Y002-1	C Y002-1C	J000-2A	X071-2A	- Y/
TWY00440	TEST PILES	METER	31		-									-			31	1
TWY00470	SCUPPER	EACH	2			ļ		ļ									2	
TWY00500	APPLY CONCRETE SEALANT	SQ M	698					1								22	676	
TWY00520	BRIDGE APPROACH SLAB	SQ M	102		<u> </u>			-								102		-
TWY00540	GEOCOMPOSITE WALL DRAIN	SQ M	20														20	\mp
	REINFORCED CONCRETE PIPE (600MM)	METER	57.5													57.5		#
																		1
1W100630	COARSE AGGREGATE BACKFILL	CU M	200													200		\pm
TWY00770	SUBSURFACE PAVEMENT DRAIN (FILTER FABRIC) (150MM)	METER	368.5					-		,						368.5		+
TWY01270	GUARDRAIL ANCHOR INSTALLATION, TYPE 4	EACH	2													2		#
TWY01470	BARRIER DELINEATOR	EACH	2											<u> </u>		2 .		_
TWY01580	WOOD SIGN SUPPORT	METER	5													5		
TWY01640	RIGHT-OF-WAY FENCE, TYPE I	METER	383													383		-
TWY0.4151	SINGLE VEHICULAR GATE, RIGHT-OF-WAY FENCE, TYPE I	EACH	1													1		-
TWY01650	CORNER POST, RIGHT-OF-WAY FENCE, TYPE I	EACH	6													6		#
	PULL POST, RIGHT-OF-WAY FENCE, TYPE I	EACH							ļ				-					
			11													1		
TWY01670	END POST, RIGHT-OF-WAY FENCE, TYPE I	EACH	1			ļ	ļ		+					-		1		+
TWY01680	RIGHT-OF-WAY FENCE REMOVAL	METER	325													325		1
TWY01690	ROADWAY DELINEATOR	EACH	30													30		#
TWY01700	EPOXY PAVEMENT MARKING, LINE (100MM)	METER	914													914		
TWY04106	END POST AT STRUCTURE, RIGHT-OF-WAY FENCE, TYPE 1	EACH	1													1		+
TWY04136	AGGREGATE SHOULDER WITH FILTER FABRIC	M TON	303													303		\blacksquare
	BRIDGE DECK GROOVING	SQ M	494														494	1
	ERECTING ELASTOMERIC BEARING, TYPE I (800IN3 <v<1000in3)< td=""><td>EACH</td><td>12</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td> </td><td></td><td></td><td></td><td></td><td>‡</td></v<1000in3)<>	EACH	12										 					‡
																	12	1
	STRUCTURAL SUBDRAIN (FILTER FABRIC) (150MM)	METER	21									<u> </u>	 				21	\pm
TWY00795	OUTLET SUBDRAIN (150MM)	METER	16.5								<u> </u>					16.5		Ŧ
TWY04139	ERECTING STRUCTURAL STEEL (GIRDER SPANS)	L SUM	1														1	#
OPIPOYWI	AGGREGATE BASE COURSE	CU M	66										-	<u> </u>		66		#
m (vadidi	CONCRETE PIPE END SECTIONS (600MM)	EACH	2	ļ	ļ	-		 	_				<u> </u>		-	2		+

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

NOTE: EPOXY PAVEMENT MARKING, LINE (100MM) ISTHA ITEM QUANTIFIED FROM RAMP E AND RAMP F.

			MENT OF TRANSPORTATION O / IL 394 SOUTH BOUND
REVISION:	S	·	
NAME	DATE		
		SUMMARY	OF QUANTITIES
		HORIZ SCALE: NONE VERT SCALE: NONE	DRAWN BY: JYMC
	t	DATE: JULY 18. 2005	CHECKED BY: JES
	 	B///20 002/ 10, 2000	
	 	P	INTB

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO.
COOK 870 17 F.A.I. SECTION 80/94 STA. TO STA. FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT ACNHE ACNHI ACNHE BO! FED 90! FED 90! STATE 10! STATE 20! STATE ISTHA-ACUHE ACNHI

				82	32 \300	# to 18 18 18 18 18 18 18 18 18 18 18 18 18	# W # 1	\$ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\	生气 多		E \	[E]	[E]	~ /	5 1 2		() I I I I I	5
				ROBURA	ROBUNATION OF THE PROPERTY OF	158 158 158 158 158 158 158 158 158 158	\$ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\	A CAREK SE LOIS	是情報/	AINS MALL	CHLVERT	LICHTING	LIGHTING	STOMME	SIGNING	M 15	黄素的	£9.
		1	URBAN\) = \	× /	80	\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	(8)		TRUCTION			7	<u> </u>	<u> </u>	~ /	2,	<u>8</u>
CODE	PAY ITEM	UNIT	TOTAL	J000-2A	J000-2A	X271-2A	X181-2A	X071-2A		Y007		Y030-1E	Y030-1E	Y002-1C	Y002-1C	J000-2A	X071-2A	4/02
TWY04142	BRIDGE EXPANSION JOINT CLOSURE PREFORMED JOINT SEAL 100MM	METER	10.7									ļ					10.7	
TWY04143	FURNISH AND INSTALL SIGN, TYPE 2	SQ M	1.44													1.44		
TW404149	BITUMINOUS BASE COURSE (100MM)	SQ_M	102													102		-
TWYOUIT	HIGH PERFORMANCE CONCRETE FOR BRIDGES & DRAINAGE STRUCTURES (CLASS DK-HPC)	CU M	126.4														126.4	
TWY04145	CONCRETE FOR BRIDGES AND DRAINAGE STRUCTURES (CLASS SD)	CU M	38.9													6	32.9	
	CONCRETE FOR BRIDGES AND DRAINAGE STRUCTURES (CLASS SP)	CU M	89.9														89.9	
	BRIDGE EXPANSION JOINT CLOSURE NEOPRENE SEAL AND ANCHOR BLOCKS 100MM	METER	10.5														10.5	
	GUARDRAIL ANCHOR INSTALLATION, TYPE 3	EACH	2													2		
TWY04148		HA	2													2		
סרופטרייו	CLAITIO	ПА																
		-																·
	CONDUIT IN TRENCH, 2-100MM DIA., GALVANIZED STEEL, PVC COATED	METER	15.1										15.1					
* MX033577	CONDUIT ATTACHED TO STRUCTURE, 2-100MM DIA., RIGID GALVANIZED STEEL, PVC COATED	METER	210.8										210.8					
MX033575	REMOVE MSE RETAINING WALL	SQ M	202	22	180													
					,													

												ļ						
																		
				<u> </u>														
:		ļ																
				t														
		<u> </u>										-	-					
	· · · · · · · · · · · · · · · · · · ·																	

ACNHI 90% FEO. 10% STATE

* SPECIALTY ITEM

** SFTY-3N

△ Y080

△△ Y220 NOISE ABATEMENT WALL

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME DATE SUMMARY OF QUANTITIES HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES HNTB

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I RTE	•	SECTION	COUNTY	TOTAL	
80/9	4	•	COOK	870	18
ST	Α.		TO STA.		
FED F	OAD	DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

IDOT LEGEND

- EXISTING GROUND LINE
- EXISTING PAVEMENT
- PAVEMENT REMOVAL (SEE NOTE 8)
- PAVEMENT BREAKING
- EXISTING SHOULDER
- PAVED SHOULDER REMOVAL (SEE NOTE 9)
- GUTTER REMOVAL
- EXISTING GUARDRAIL
- GUARDRAIL REMOVAL
- EXISTING CONCRETE BARRIER
- EXISTING TEMPORARY CONCRETE BARRIER WALL
- REMOVE TEMPORARY CONCRETE BARRIER
- EXISTING DITCH/SWALE
- SLOTTED DRAIN REMOVAL
- **EXISTING FENCE**
- FENCE REMOVAL
- PROP. CONCRETE GUTTER, TYPE A (MODIFIED)
- PROP. CONTINUOUSLY REINFORCED PCC PAVEMENT 360MM (SEE NOTES 10 & 11)
- PROP. STABILIZED SUB-BASE 150MM (SEE NOTE 11)
- PROP. SUB-BASE GRANULAR MATERIAL, TYPE B 300MM (SEE NOTES 4 & 11)
- PROP. GEOTECHNICAL FABRIC FOR GROUND STABILIZATION (SEE NOTE 7)
- PROP. PORTLAND CEMENT CONCRETE SHOULDERS 360MM (SEE NOTE 11)
- PROP. PORTLAND CEMENT CONCRETE PAVEMENT 280MM (JOINTED)
- PROP. STABILIZED SUB-BASE 100MM (SEE NOTES 13)
- PROP. AGGREGATE SUBGRADE 300MM

- PROP. PORTLAND CEMENT CONCRETE SHOULDERS 280MM
- PROP. AGGREGATE SHOULDERS, TYPE B 360MM
- PROP. AGGREGATE SHOULDERS, TYPE B 280MM
- 29 PROP. PIPE UNDERDRAINS 150MM (SEE NOTE 6)
- PROP. SHOULDER RUMBLE STRIP (SEE NOTE 14)
- PROP. DITCH/SWALE
- PROP. TOPSOIL FURNISH AND PLACE, 150MM / COMPOST FURNISH AND PLACE, 100MM (SEE NOTE 12)
- PROP. SEEDING CLASS 2A / CLASS 4 / SODDING, SALT TOLERANT (SEE NOTE 12)
- PROP. NITROGEN, PHOSPHORUS, AND POTASSIUM FERT. NUTRIENTS WITH SEEDING CLASS 2A / SODDING ONLY (SEE NOTE 12)
- PROP, PORTLAND CEMENT CONCRETE SHOULDERS, 150MM
- PROP. STEEL PLATE BEAM GUARD RAIL, TYPE A
- PROP. STEEL PLATE BEAM GUARD RAIL, TYPE D
- 38 PROP. CONCRETE BARRIER TRANSITION (SEE CONCRETE BARRIER DETAILS)
- PROP. BARRIER SUPPORT STRUCTURE FOR NOISE ABATEMENT WALL
- PROP. CONCRETE BARRIER, SINGLE FACE, 1065 HEIGHT, REINFORCED (SEE CONCRETE BARRIER DETAILS 1065 MM WALL)
- PROP. CONCRETE BARRIER, DOUBLE FACE, 1065 HEIGHT (SEE CONCRETE BARRIER DETAILS 1065 MM WALL)
- 42 PROP. CONCRETE BARRIER BASE
- PROP. NOISE ABATEMENT WALL, STRUCTURE MOUNTED
- PROP. CHAIN LINK FENCE, 1.8 METER
- PROPOSED PAVEMENT TO SHOULDER (LONGITUDINAL JOINT) *20 TIE BAR (EPOXY COATED) 600 MM LONG @ 600 MM C-C (NO KEYWAY)
 - (INCLUDED IN THE COST OF LEGEND ITEMS 22 AND 26) PROPOSED PAVEMENT TO PAVEMENT (LONGITUDINAL SAWED JOINT) SAWED LONGITUDINAL JOINT WITH #20 TIE BAR
- (EPOXY COATED) 750 MM LONG @ 600 MM C-C (INCLUDED IN THE COST OF LEGEND ITEMS 18 AND 23) PROPOSED PAVEMENT TO PAVEMENT (LONGITUDINAL CONSTRUCTION JOINT)
- *25 TIE BAR (EPOXY COATED) 600 MM LONG & 600 MM (NO KEYWAY) (INCLUDED IN THE COST OF LEGEND ITEMS 18 AND 23)
- PROPOSED SHOULDER TO CONCRETE BARRIER BASE (LONGITUDINAL JOINT) SEE CONCRETE BARRIER DETAILS, 1065mm WALL (INCLUDED IN THE COST OF LEGEND ITEM 42)

IDOT NOTES

- 1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE NOTED.
- 2. FOR EXACT LIMITS OF REMOVAL ITEMS SEE EXISTING PLAN SHEETS.
- 3. FOR OFFSET AND ELEVATIONS FOR PROPOSED GRADING SEE PROPOSED CROSS SECTIONS.
- 4. SUB-BASE GRANULAR MATERIAL, TYPE B 300MM SHALL CONSIST OF A 75MM CAP AND 225MM BASE.
- 5. TIE BARS IN PAVEMENT OR BETWEEN PAVEMENT AND OTHER NEW/OR EXISTING PCC APPURTENANCES WILL BE MEASURED IN ACCORDANCE WITH ARTICLE 508.07 OF THE STANDARD SPECIFICATIONS.
- 6. SEE PIPE UNDERDRAIN AND SUBGRADE DETAILS.
- 7. THE GEOTECHNICAL FABRIC SHALL BE FOR GROUND STABILIZATION AND THE WIDTH OF IT SHALL BE THE WIDTH OF THE AGGREGATE SUBBASE. SEE ALSO PIPE UNDERDRAIN AND SUBGRADE DETAILS.
- 8. EXISTING MAINLINE & RAMP PAVEMENT COMPOSITION: 150MM± BITUMINOUS OVERLAY, 275MM± PCC BASE COURSE, OR PREVIOUSLY CONSTRUCTED SHORT TERM PAVEMENT, (FULL-DEPTH): 365MM BITUMINOUS
- 9. EXISTING PAVED SHOULDER PAVEMENT COMPOSITION: 200MM±.
- 10. CRC REINFORCEMENT CHART ON STANDARD 421001 SHALL BE MODIFIED AS FOLLOWS:

PAVEMENT									
WIDTH				A			В	С	D
3.6M	26	SPACES	(27	BARS)	AT	132MM	SOMM	75MM	660MM
4.2M	31	SPACES	(32	BARS)	AT	130MM	90MM	75MM	660MM
4.9M	35	SPACES	(36	BARS)	AT	135MM	95MM	85MM	660MM

THE REINFORCEMENT SHALL BE 115MM FROM THE TOP OF PAVEMENT

- 11. ITEM SHALL MEET REQUIREMENTS FOR EXTENDED LIFE CONCRETE PAVEMENT (30 YEAR).
- 12. SEE EROSION CONTROL PLANS FOR LOCATIONS.
- 13. 100MM THICKNESS UNDER RAMP SHOULDER EXCEPT WHERE SHOULDER IS THICKENED PER CONCRETE BARRIER DETAILS 1065 MM WALL. THICKNESS IS 65MM UNDER THICKENED (315MM) SHOULDER (SEE EXHIBIT A).
- 14. INSTALL ON ALL SHOULDERS EXCEPT CONTINUOUSLY REINFORCED PCC. SEE IDOT HIGHWAY STANDARD 642001. SEE PAVEMENT MARKING PLAN FOR LOCATION AND LIMITS.
- 15. EXISTING TOPSOIL (UNSUITABLE) REMOVAL: 150MM±

REVISIONS NAME

EDGE OF SHOULDER PAVEMENT 600 EXHIBIT A (SEE NOTE 13)


ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS LEGEND & NOTES

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005


DRAWN BY: BAJ/JYMC CHECKED BY:JES


HNTB



• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

 F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94	•	соок	870	19
STA.		TO STA.		
FFD RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT





PROPOSED TYPICAL SECTION - INTERSTATE 94

STATION 18+509.659 TO STATION 18+645.465 LOOKING SOUTH

> REVISIONS THORNTON-LANSING RD IL 394

TS-2 ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

> TYPICAL SECTIONS I-94

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005

DRAWN BY: JYMC CHECKED BY: JES HNTB

NOTE: SEE TS-1 FOR LEGEND AND NOTES.


••• STA. 18+377.614 TO STA. 18+509.659,

BITUMINOUS SHOULDERS SUPERPAVE 330

ONLY APPLIES TO INSIDE SHOULDERS)


(SEE PLAN SHEETS FOR EXACT LOCATIONS.

Jiĝ34562&CADD&TI&cds&Contract19_SB&ts190024a.dgn kfox 12-JUL-2005 09:15



• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. SECTION COOK 870 21 STA. TO STA. I-94 WESTBOUND I-94 EASTBOUND FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT -PROPOSED **⊈** I−94 VAR. 2.4m VAR. 4.2m 10.8m VARIES 14.8m TO 15.6 VAR. 5.6m VAR. | VAR. TO 7.5m TO 3.0m TO 6.5m 2.2m TO 1.7m 3.0m TO 2.2m 3 OR 5 12 10 (5) 2 2 12 6 3 3 (12) EXISTING TYPICAL SECTION - INTERSTATE 94 STATION 18+729.114 TO STATION 18+824.163 LOOKING SOUTH -PROPOSED 500 I-94 WESTBOUND I-94 EASTBOUND **€** I-94 480 | | VAR. 2.4m | VAR. 4.2m 3.6m* 10.8m 3.6m 3.6m VAR. 4.2m ___ VAR. 2.4m_ TO 3.0m TO 6.5m TO 3.0m TO 6.1m 960 MATCH WITH EXISTING - PGL EDGE OF PAVEMENT 30 **(41)** (30) 1.5% 1.5% 2.0% 2.0% 4.0% 4.0% 4.0% 2 45 (19) (18) (20) (46) **45 22** 48 42 29 22 18 20 46 18) 21) 46) 45 22 29 *I-94 WB INSIDE SHOULDER LIMITS OF EMBANKMENT IN ACCORDANCE WITH SPECIAL BEGINS STA. 18+791.830 LIMITS OF EMBANKMENT FOR 30-YEAR EXTENDED LIFE PAVEMENT PROVISION FOR EMBANKMENT PROPOSED TYPICAL SECTION - INTERSTATE 94 FOR NON 30 YEAR PAVEMENT STATION 18+729.114 TO STATION 18+824.163 LOOKING SOUTH TS-4 ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME THORNTON-LANSING RD 159TH ST TYPICAL SECTIONS I-94 IL 394 I-94 HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES NOTE: SEE TS-1 FOR LEGEND AND NOTES. HNTB J:8345628cadd&+1&cds&Contract19_SB&ts190044a.dgn 12-JUL-2005 09:49

(0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEET NO. SECTION COOK 870 22 80/94 PROPOSED I-94 WESTBOUND I-94 EASTBOUND STA. TO STA. **¢** I−94 FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT 3.0m VAR. 10.8m TO 12.7m VAR. VAR. 2.1m VARIES 11.1m TO 14.9m VAR. 4.4m 0.96m TO 3.3m TO 7.4m TO 2.4m EXIST. R.O.W (12) 3 OR 5 12 EXISTING TYPICAL SECTION - INTERSTATE 94 STATION 18+824.163 TO STATION 19+675.000



THORNTON-LANSING RD

IL 394

ENDS STA. 18+892.500
BEGINS STA. 19+675.000

••• RETAINING WALL (SN-016-W866)
STA. 18+876.000 TO STA. 19+025.000
BARRIER SUPPORT STRUCTURE
FOR NOISE ABATEMENT WALL

STA. 18+824.163 TO STA. 18+876.000

STA. 19+025.000 TO STA. 19+675.000

PROPOSED TYPICAL SECTION - INTERSTATE 94

LOOKING SOUTH

STATION 18+824.163 TO STATION 19+675.000 LOOKING SOUTH NOTE: SEE TS-1 FOR LEGEND AND NOTES.

TS-5

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS I-94


HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005


REVISIONS NAME

> DRAWN BY: JYMC CHECKED BY: JES

HNTB


J:#34562@cadd@†1@cds@Contract19_SB@ts190054a.dgn kfox 12-JUL-2005 09:50






• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. F.A.I. SECTION COOK 870 25 80/94 STA. TO STA. SHORT TERM FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT I-94 EASTBOUND I-94 EASTBOUND NORTHBOUND 2.4m 6.6m VAR. Om VAR. 18.7m TO 19.2m 3 EXISTING TYPICAL SECTION - INTERSTATE 94 EB AND IL ROUTE 394 SB IL-394 SB STATION 441+043.000 TO STATION 440+917.033 = I-94 EB STATION 20+124.115 TO STATION 20+249.115 SUPERELEVATION STA. 440+961,000 TO STA. 440+917.033 TRANSITION TO NORMAL SECTION STA. 440+961.000 TO STA. 441+043.000 LOOKING NORTH IL-394 IL-394 SOUTHBOUND I-94 EASTBOUND NORTHBOUND PROPOSED -PROPOSED -₽ IL-394 SB **₾** I-94 EB VAR. 9.9m TO 10.5m 450 | VAR. 3.0m VAR. 3.6m TO 3.6m то то - MAX. 1.2m 3.6m ROLLOVER TO VAR. 2.9% VAR. -0.63% 8% VAR. -0.63% 2.0% VAR. -0.63% TO 4.0% TO 5.1% VAR. 2.0% TO 5.1% TO VAR. 2.0% TO 5.1% VAR. 4.0% 4.0% TO 6.0% TO 6.0% 1.2m TO 6.0% LIMITS OF EMBANKMENT IN ACCORDANCE WITH SPECIAL PROVISION FOR EMBANKMENT 32 33 34 FOR NON 30 YEAR PAVEMENT 18 47 21 18 45 29 22 45 20 18 47 20 18 22 \ 45\ 19\ 22\ \ 29\ LIMITS OF EMBANKMENT FOR-LIMITS OF EMBANKMENT IN ACCORDANCE WITH SPECIAL PROVISION FOR EMBANKMENT FOR NON 30 YEAR PAVEMENT TS-8 PROPOSED TYPICAL SECTION - INTERSTATE 94 EB AND IL ROUTE 394 SB ILLINOIS DEPARTMENT OF TRANSPORTATION IL-394 SB STATION 441+043.000 TO STATION 440+917.033 = I-94 EAST BOUND / IL 394 SOUTH BOUND I-94 EB STATION 20+124.115 TO STATION 20+249.115 REVISIONS NAME •• STA.20+207.135, END AGGREGATE SHOULDERS, TYPE B SUPERELEVATION STA. 440+961.000 TO STA. 440+917.033 THORNTON-LANSING RD 159TH ST 360MM, BEGIN CONCRETE BARRIER, SINGLE FACE, TYPICAL SECTIONS TRANSITION TO NORMAL SECTION STA. 441+043.000 TO STA. 440+961.000 1065 HEIGHT, REINFORCED I-94 IL 394 LOOKING NORTH I-94 EB AND IL-394 SB HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES NOTE: SEE TS-1 FOR LEGEND AND NOTES. HNTB

J:#34562#cadd#t1#cds#Contract19_SB#ts190084a.dgn kfox 12-JUL-2005_09:52




• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET NO. SECTION COOK 870 26 STA. TO STA.

FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT



EXISTING TYPICAL SECTION - IL ROUTE 394 SB


IL-394 STATION 38+519.441 TO STATION 38+775.000 LOOKING NORTH



* STA. 38+735.094 TO STA. 38+775.000 WIDTH WIDENS FROM 1.8m TO 3.6m

PROPOSED TYPICAL SECTION - IL ROUTE 394 SB

IL-394 STATION 38+519.441 TO STATION 38+775.000 LOOKING NORTH



TS-9

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS

IL-394 SB

DRAWN BY: JYMC CHECKED BY: JES


HNTB


NOTE: SEE TS-1 FOR LEGEND AND NOTES.

J:#34562#CADD#T1#cds#Contract19_SB#ts190094a.dgn

19-AUG-2005 12:50








* (0203.1 & 0312-708W) R-3

FED. ROAD DIST. NO. 1 | ILLINOIS FED. AID PROJECT




FOR LEGEND AND NOTES SEE SHEET TS-1

TS-12


	McDonous Engineers / A	gh Associates Inc.
	DATE: JULY 18, 2005	DRAWN BY: CTT CHECKED BY: RCH
	TYPICAL	SECTIONS
NAME DATE	I-94 EASTBOUND /	IL 394 SOUTHBOUND
REVISIONS	I ILLINOIS DEPARTMEN	T OF TRANSPORTATION

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET NO. SECTION COOK 870 30 80/94 TO STA.



EXISTING TYPICAL SECTION - IL ROUTE 394 SB

IL-394 STATION 38+775.000 TO STATION 39+324.138 LOOKING NORTH



PROPOSED TYPICAL SECTION - IL ROUTE 394 SB

IL-394 STATION 38+775.000 TO STATION 39+324.138 LOOKING NORTH

REVISIONS NAME 159TH ST I-94

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS IL-394 SB

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005

DRAWN BY: JYMC CHECKED BY: JES


TS-13

HNTB


NOTE: SEE TS-1 FOR LEGEND AND NOTES.

J:ĝ34562@cadd@†1@cds@Contract19_SB@ts190104a.dgn 12-JUL-2005 09:57

(0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET NO. SECTION COOK 80/94 870 31 TO STA. STA. FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT -PROPOSED PROPOSED B RAMP E ¢ IL-394 IL-394 SB IL-394 NB 3 LANES @ 3.6m VARIES Om TO 9.0m VAR. 2.7m TO 5.7m 2 LANES @ 3.6m 4.08m 480 3.6m 3 OR 6 * PAVED SHOULDER REMOVAL, STA. 39+324.138 TO STA. 39+351.606 2 (5) 10 PAVEMENT REMOVAL, (1) STA. 39+351.606 TO STA. 39+601.837 EXISTING TYPICAL SECTION - IL ROUTE 394 SB IL-394 STATION 39+324.138 TO STATION 39+601.837 RAMP E STATION 101+300.000 TO STATION 101+018.746 TRANSITION FROM NORMAL CROWN STA. 39+370.500 TO STA. 39+495.000 SUPERELEVATION STA. 39+495.000 TO STA. 39+601.837 LOOKING NORTH IL-394 SB IL-394 NB PROPOSED PROPOSED BE RAMP E **℄** IL−394 4.08m 4.08m 3 LANES @ 3.6m VARIES Om TO 9.0m _VAR. 3.0m_ VAR. 3.6m TO 3.6m TO 7.2m то VAR. 0.9m 1.2m TO 14.8m 750 -8% MAX. **(40) ROLLOVER 750 VAR. 3.5% EMBANKMENT FOR NON VAR. -1.5/ VAR. 1.5% VAR. -2.0% TO 4.5% VAR. 2.0% TO 4.0% TO 4.5% 30 YEAR PAVEMENT TO 4.5% TO 4.5% ²⁾VAR. 1:3 VAR. 1:3 TO 1:19 TO 1:50 45 (18) (19) (20) 46 OR 18) 20 (46) 46 (18) (21) (29) - EMBANKMENT FOR NON 30 YEAR PAVEMENT 2 29 (22) OR TS-14 (47) (47) ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS PROPOSED TYPICAL SECTION - IL ROUTE 394 SB ** STA. 39+370.417, END AGGREGATE SHOULDERS NAME THORNTON-LANSING RD 159TH ST STA. 39+384.267, BEGIN CONCRETE BARRIER TYPICAL SECTIONS IL-394 STATION 39+324.138 TO STATION 39+601.837 SINGLE FACE, 1065 HEIGHT, REINFORCED IL 394 I-94 IL-394 SB RAMP E STATION 101+300.000 TO STATION 101+018.746 TRANSITION FROM NORMAL CROWN STA. 39+370,500 TO STA. 39+495,000 HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005 SUPERELEVATION STA. 39+495.000 TO STA. 39+601.837 DRAWN BY: JYMC CHECKED BY: JES LOOKING NORTH NOTE: SEE TS-1 FOR LEGEND AND NOTES. HNTB J:#34562#CADD#T1#cds#Contract19_SB#ts190114a.dgn 19-AUG-2005 12:50




(0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. SECTION COOK 870 33 80/94 TO STA STA. FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT



EXISTING TYPICAL SECTION - IL ROUTE 394 SB

IL-394 STATION 39+819.214 TO STATION 39+902.126 RAMP E STATION 100+797.050 TO STATION 100+715.495 RAMP G STATION 121+163.436 TO STATION 121+080.585 TRANSITION TO NORMAL CROWN STA. 39+819.214 TO STA. 39+868.000 LOOKING NORTH



PROPOSED TYPICAL SECTION - IL ROUTE 394 SB

IL-394 STATION 39+819.214 TO STATION 39+902.126 RAMP E STATION 100+796.750 TO STATION 100+715.495 RAMP G STATION 121+163.436 TO STATION 121+080.585 TRANSITION TO NORMAL CROWN STA. 39+819.214 TO STA. 39+868.000 LOOKING NORTH

REVISIONS NAME 159TH ST IL 394 I-94

TS-16

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

> TYPICAL SECTIONS IL-394 SB

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005


DRAWN BY: JYMC CHECKED BY: JES

HNTB


NOTE: SEE TS-1 FOR LEGEND AND NOTES.


ჰატ34562ტcaddტ†1ტodsტContract19_SBტ†s190134a.dgn

12-JUL-2005 09:55




• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. SECTION IL-394 SB 80/94 COOK 870 35 TO STA. STA. -PROPOSED -PROPOSED FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT B RAMP F 1₺ IL-394 SB 7.2m* 1.2m 2.4m* EXISTING TYPICAL SECTION - IL ROUTE 394 SB IL-394 SB STATION 440+587.369 TO STATION 440+917.033 SUPERELEVATION STA. 440+651.000 TO STA. 440+917.033 TRANSITION FROM SUPERELEVATION TO NEXT SUPERELEVATION • SEE EXISTING PLAN SHEETS STA. 440+587.369 TO STA. 440+651.000 FOR LIMITS OF REMOVAL BRIDGE OMISSION STA. 440+587.369 TO STA. 440+726.657 ** PAVEMENT REMOVAL, LOOKING NORTH STA. 440+587.369 TO STA. 440+655.000 STA. 440+719.000 TO STA. 440+917.033 PAVED SHOULDER REMOVAL, STA. 440+587.369 TO STA. 440+655.000 STA. 440+719.000 TO STA. 440+917.033 IL-394 SB -PROPOSED --PROPOSED VAR. 7.8m TO 12.9m 8 RAMP F ₿ IL-394 SB VAR. 3.Om VAR. 450 3.6m TO 3.6m Om TO 4.8m -8% MAX. ROLLOVER 30/ VAR. *** STA. 440+740.681, 0.00 RT TO STA. 440+797.900, 0.06 RT AND STA. 440+745.500, 18.84 LT TO STA. 440+844.700, 14.40 LT STEEL PLATE BEAM GUARDRAIL, TYPE A AND VAR. -2.9%// -1.9% TO 3.5% / TO 5.1% PORTLAND CEMENT CONCRETE SHOULDERS, 150MM 5.1% 27° 29 22 19 45 18 46 18 20 46 18 20 OR 46 18 21 29 LIMITS OF EMBANKMENT IN OR ACCORDANCE WITH SPECIAL (47) PROVISION FOR EMBANKMENT FOR NON 30 YEAR PAVEMENT LIMITS OF EMBANKMENT FOR — 30-YEAR EXTENDED LIFE PAVEMENT PROPOSED TYPICAL SECTION - IL ROUTE 394 SB IL-394 SB STATION 440+587.369 TO STATION 440+917.033 SUPERELEVATION STA. 440+651.000 TO STA. 440+917.033 TRANSITION FROM SUPERELEVATION TO NEXT SUPERELEVATION STA. 440+587.369 TO STA. 440+651.000 BRIDGE OMISSION STA. 440+587.369 TO STA. 440+726.657 LOOKING NORTH ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS THORNTON-LANSING RD TYPICAL SECTIONS IL 394 IL-394 SB HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES NOTE: SEE TS-1 FOR LEGEND AND NOTES. HNTB J:#34562#cadd#t1#cds#Contract19_SB#ts190154a.dgn 12-JUL-2005 09:54





F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.				
80/94	•	соок	870	37				
STA.		TO STA.						
FED ROA	FED ROAD DIST, NO. ILLINOIS FED. AID PROJECT							



* TOPSOIL STRIPPING APPLICABLE TO AREAS WITHIN CONSTRUCTION LIMITS ONLY.


RAMP F STATION 110+205.616 TO STATION 110+667.629 NORMAL TO TRANSITION SECTION STA. 110+253.256 TO STA. 110+286.000 SUPERELEVATION STA. 110+286.000 TO STA. 110+667.629 BRIDGE OMISSION STA. 110+108.500 TO STA. 110+305.898 LOOKING SOUTHWEST

NORMAL TO TRANSITION SECTION STA. 110+253.256 TO STA. 110+286.000

SUPERELEVATION STA. 110+286.000 TO STA. 110+667.629

BRIDGE OMISSION STA. 110+108.500 TO STA. 110+305.898 LOOKING SOUTHWEST

EXISTING TYPICAL SECTION - RAMP F



ISTHA LEGEND

- EXISTING GROUND LINE
- PAVEMENT REMOVAL (SEE NOTE 4)
- SHOULDER REMOVAL (SEE NOTE 4)
- TOPSOIL STRIPPING (100MM±) (SEE NOTE 4)
- AGGREGATE SHOULDER REMOVAL (EARTH EXCAVATION)
- PROP. PORTLAND CEMENT CONCRETE PAVEMENT (300MM)
- PROP. GRANULAR SUBBASE (100MM (UNDER PCC PAVEMENT) AND VARIES)
- PROP. SELECTED SUBGRADE (200MM)
- PROP. BITUMINOUS CONCRETE SHOULDER (150MM) (SEE NOTE 5)
- PROP. SUBSURFACE PAVEMENT DRAIN (FILTER FABRIC) (150MM)
- PROP. AGGREGATE SHOULDER WITH FILTER FABRIC (150MM)
- PROP. TOPSOIL FURNISH AND PLACE, 150MM / COMPOST FURNISH AND PLACE, 100MM (SEE NOTE 6) PROP, SEEDING CLASS 2A / CLASS 4 / SODDING, SALT TOLERANT (SEE NOTE 6) PROP. NITROGEN, PHOSPHORUS, AND POTASSIUM FERT. NUTRIENTS WITH CLASS 2A / SODDING ONLY (SEE NOTE 6)
- PROP. EMBANKMENT, ZONE A
- (14) PROP. EMBANKMENT, ZONE B

ISTHA NOTES

159TH ST

- 1. ALL DIMENSIONS ARE IN MILLIMETERS UNLESS OTHERWISE NOTED.
- 2. FOR EXACT LIMITS OF REMOVAL ITEMS SEE EXISTING PLAN SHEETS.
- 3. FOR OFFSET AND ELEVATIONS FOR PROPOSED GRADING SEE PROPOSED CROSS SECTIONS.
- 4. PAVEMENT REMOVAL, SHOULDER REMOVAL, AND TOPSOIL STRIPPING ARE PAID FOR AS ROADWAY EXCAVATION COMMON
- 5. BITUMINOUS CONCRETE SHOULDER (150MM) CONSISTS OF: SUPERPAVE N75 BITUMINOUS SURFACE COURSE - TYPE B (50MM) AND SUPERPAVE N75 BITUMINOUS BINDER COURSE - TYPE B (100MM)
- 6. IDOT PAY ITEMS: TOPSOIL FURNISH AND PLACE, 150MM / COMPOST FURNISH AND PLACE, 100MM SEEDING CLASS 2A / CLASS 4 / SODDING, SALT TOLERANT NITROGEN. PHOSPHORUS, AND POTASSIUM FERT. NUTRIENTS WITH CLASS 2A / SODDING ONLY

REVISIONS NAME

TS-20

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

> TYPICAL SECTIONS RAMP F

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005

DRAWN BY: JYMC CHECKED BY: JES

HNTB

NOTE: LEGEND AND NOTES ARE SPECIFICALLY USED ON THIS PAGE ONLY.

J:#_34562#_CADD#_T1#_cds#_Contract19_SB#_ts190214a.dgn


22-AUG-2005 11:33

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94	•	соок	870	38
STA.		TO STA.	*	
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

RAMP 159TH ST. EB TO I-94 EB


PRINCE DRIVE



EXISTING TYPICAL SECTION - RAMP 159TH ST. EB TO I-94 EB

RAMP 159TH ST. EB TO I-94 EB B 159TH STATION 10+028.000 TO STATION 10+145.572 = ¢ I-94 STATION 18+559.335 TO STATION 18+645.457 LOOKING SOUTH


RAMP 159TH ST. EB TO I-94 EB



PROPOSED TYPICAL SECTION - RAMP 159TH ST. EB TO I-94 EB

RAMP 159TH ST. EB TO I-94 EB \$ 159TH STATION 10+028.000 TO STATION 10+145.572 = ¢ I-94 STATION 18+559.335 TO STATION 18+645.457 SUPERELEVATION STA. 10+089.263 TO STA. 10+143.439 LOOKING SOUTH

NOTE: SEE TS-1 FOR LEGEND AND NOTES.




EXISTING TYPICAL SECTION - MAINTENANCE ACCESS ROAD

PROP. & MAINT2

EXISTING GROUND

ACCESS ROAD OFF OF IL-394 SB STATION 10+000.000 TO STATION 10+250.000 LOOKING SOUTH



225mm AGGREGATE SUBGRADE

PROPOSED TYPICAL SECTION - MAINTENANCE ACCESS ROAD

ACCESS ROAD OFF OF IL-394 SB STATION 10+000.000 TO STATION 10+250.000 LOOKING SOUTH

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS 159TH ST. EB TO I-94 EB RAMP AND ACCESS ROAD

HORIZ SCALE: N.T.S.


DRAWN BY: JYMC CHECKED BY: JES


J:#34562#cadd#t1#cds#Contract19_5B#ts190224a.dgn

12-JUL-2005 09:53

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.				
80/94	•	COOK	870	39				
STA.		TO STA.		-				
FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT								





THORNTON-LANSING RD

IL 394

TS-22

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND

TYPICAL SECTIONS RAMP G

HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005

REVISIONS NAME

DRAWN BY: JYMC CHECKED BY: JES

HNTB

NOTE: SEE TS-1 FOR LEGEND AND NOTES.

J:複34562&cadd&+1&cds&Contract19_SB&ts190234a.dgn

12-JUL-2005 09:52

* (0203	-1 & U312-708	W) R~3 CON	IRACI NO	6210
F.A.I. RTE	SECTION	COUNTY	TOTAL	SHEET NO.
80/94	٠	COOK	870	40
STA.		TO STA.		
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

ROADWAY SCHEDULE - REMOVAL

	LOCATION	PAVEMENT REMOVAL	PAVEMENT BREAKING	COMBINATION CURB AND GUTTER REMOVAL	GUTTER REMOVAL METER	APPROACH SLAB REMOVAL SQ M	PAVED SHOULDER REMOVAL SQ M	GUARDRAIL REMOVAL	FENCE REMOVAL METER	IMPACT ATTENUATOR REMOVED EACH
	18+363 TO 18+725		0	0	0	0	749.0	0	233	2
	18+725 TO 19+050		. 0	30	0	0	810.0	24	327	0
I-94	19+050 TO 19+350		0	0	0	0	953.0	0	300	0
	19+350 TO 19+700	6756	0	0	0	0	927.0	0	350	0
	19+700 TO 20+000	6463	820	0	0	0	209.0	0	275	0
	38+265 TO 38+865	4008	0	0	0	0	1223.0	0	0	1
	38+865 TO 39+240	4362	0	0	0	0	1231.0	0	0	1
	39+240 TO 39+600	6068	0	0	0	0	387.0	93	8	00
IL 394	39+600 TO 39+850	2149	736	0	0	203	16.0	124	0	00
	39+850 TO 440+200	1314	2354	0	272	108	214	192	0	0
	440+200 TO 440+550	3711	0	0	512	123	1106	141	0	0
	440+550 TO 440+900	8291	0	0	0	780	2744	398	0	0
	440+900 TO 441+167.161	6629	1691	0	0.	0	19	32	0	0
	20+625 TO 20+925	565	0	0	0	0	0	0	0	0
IL 394 WB	30+000 T0 30+550	0	0	0	0	0	0	0	291	0
	TOTAL	70364	5601	30	784	1214	10588	1004	1784	4

	LOCATION		REMOVAL, 45MM	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)	TREE REMOVAL, HECTARES	SELECTIVE CLEARING	MULCH PLACEMENT 100MM	DRIVEWAY PAVEMENT REMOVAL	SIDEWALK REMOVAL
			SQ M	UNIT	UNIT	HA	UNITS	SQ M	SQ M	SQ M
I-94	18+363 TO	18+725	604	0	0	0	0	0	0	0
	18+725 TO	19+050	0	20	10	0	0	0	26	6
	19+050 TO	19+350	0	0	0	0	0	0	0	0
	19+350 TO	19+700	0	0	0	0	0	0	0	0
	19+700 TO	20+000	0	0	0	0	0	0	0	0
IL 394	38+265 TO	38+865	273	37	8	0	0	0	0	0
,	38+865 TO	39+240	0	25	72	. 0	0	0	0	0
	39+240 TO	39+600	0	/ O	0	0	25	2248	0	0
	39+600 TO	39+850	0	0	0	0	0	0	0	0
	39+850 TO	440+200	0	0	0	0	0	0	0	0
	440+200 TO	440+525	0	128	82	1	0	0	0	0
	440+525 TO	440+900	0	0	0	0.0	41	3719	0	0
	440+900 TO 44	1+167.161	0	0	0	0	27	2403	0	0
I-94 EB	20+625 TO	20+925		0	0	0	0	0	0	0
I-94 WB	30+000 TO	30+550	0	0	16	0.2	0	0	0	0
		TOTAL	877	210	188	0.7	93	8370	26	6

MIXTURE REQUIREMENTS THE FOLLOWING MIXTURE REQUIREMENTS ARE APPLICABLE FOR THIS PROJECT:

	STABILIZED SUB-BASE	STABILIZED SUB-BASE	BITUMINOUS SUPERPAV			TEMPORARY PAVEMENT- INTERSTATE (I-94 & IL 394)		BITUMINOUS SURFACING AND PATCHING		BITUMINOUS CONCRETE PAVEMENT (FULL DEPTH), SUPERPAVE, 290MM	
MIXTURE USE(S):	BITUMINOUS CONCRETE	BITUMINOUS CONCRETE	BITUMINOUS CONCRETE	BITUMINOUS CONCRETE	POLYMERIZED	BITUMINOUS CONCRETE	POLYMERIZED	BITUMINOUS CONCRETE	BITUMINOUS CONCRETE	BITUMINOUS CONCRETE	
	BINDER COURSE,	BINDER COURSE,	SURFACE COURSE,	BINDER COURSE,	BIT. CONC. SURFACE	BINDER COURSE,	BIT. CONC. SURFACE	BINDER COURSE,	SURFACE COURSE,	BINDER COURSE,	
	SUPERPAVE,	SUPERPAVE,	SUPERPAVE,	SUPERPAVE,	COURSE, SUPERPAVE,	SUPERPAVE,	COURSE, SUPERPAVE,	SUPERPAVE,	SUPERPAVE,	SUPERPAVE,	
	IL 19, N50	IL 19, N50	MIX "D", N70	IL 19, N70	MIX "F", N105	IL 19, N105	MIX "F", N105	IL-25, N105	MIX "D", N70	IL 19, N70	
THICKNESS	100MM	150 MM	38 MM	292 MM	45 MM	310 MM	45 MM	315 MM	40 MM	250 MM	
AC TYPE	PG 58-22	PG 58-22	PG 64-22	PG 64-22	SBS PG 70-22	PG 64-22	SBS/SBR PG 76-22	PG 64-22	PG 64-22	PG 64-22	
RAP %: (MAX)	25	25	10	15	0	0	0	0	10	15	
DESIGN AIR VOIDS:	3% @ 50 GYR.	3% @ 50 GYR.	4% @ 70 GYR.	4% @ 70 GYR.	4% @ 105 GYR.	4% @ 105 GYR.	4% @ 105 GYR.	4% @ 105 GYR.	4% @ 70 GYR.	4% € 70 GYR.	

DRIVEWAYS (PE) MIXTURE USE(S): BITUMINOUS CONCRETE SURFACE COURSE, BITUMINOUS BASE SUPERPAVE, COURSE, SUPERPAVE 150 MM PG 58-22 50 2% © 50 GYR. MIX "C", N50 50 MM PG 64-22 THICKNESS AC TYPE RAP %: (MAX) DESIGN AIR VOIDS: 4% @ 50 GYR.

1. THE UNIT WEIGHT USED TO CALCULATE ALL BITUMINOUS SURFACE MIXTURE QUANTITIES IS 59.8 KG/SQ M/25MM

2. ISTHA BITUMINOUS ITEMS TO FOLLOW ISTHA SPECIFICATIONS. 3. THE SCHEDULES ON THIS PAGE MAY NOT REFLECT ITEMS QUANTIFIED BETWEEN:

₡ I-94 EB STA. 20+657.900 TO STA. 21+222.210,

¢ I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND MDTPE94 STA. 25+178.451 TO STA. 25+516.450

REVISIONS NAME HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

SCHEDULE OF QUANTITIES

DRAWN BY: BJM CHECKED BY: JES

SC-1

HNTB

J:#34562#cadd#†1#cds#Contract19_SB#sc190014a.dgn

15-SEP-2005 14:44

◆ (0203.1 & 0312-708W) P=3 CONTRACT NO 62108

ROADWAY SCHEDULE - PROPOSED

(0203.1	8 0312-708	W) R-3	CON	TRACT NO	6210
F.A.I. RTE	SECTION	coun	ITY	TOTAL	SHEE NO.
80/94	*	coo	K	870	41
STA.		TO STA.			•
FED ROAL	DIST, NO.	ILLINOIS	FED.	AID PROJ	ECT

	LOCATION	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SUB BASE GRANULAR MATERIAL TYPE B 300MM	AGGREGATE SUBGRADE 300MM	STABILIZED SUB BASE 100MM	STABILIZED SUB BASE 150MM	AGGREGATE SHOULDERS TYPE B 280MM	BITUMINOUS MATERIALS (PRIME COAT)	POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX"F", N105 M TONS	BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, IL 25.0, N105 M TONS	PORTLAND CEMENT CONCRETE PAVEMENT 280MM (JOINTED)	BITUMINOUS CONCRETE PAVEMENT (FULL DEPTH), SUPERPAYE, 290MM SQ M
	18+363 TO 18+725	4385	4385	2186	2186	4385	64	0,9	72	28	1109	3 u iw
	18+725 TO 19+050	8033	8033	40	40	8033	0	0.4	1 0	0	22	258
I-94	19+050 TO 19+350	7189	7189	0	0	7189	0	0	Ō	0	0	0
1 3 .	19+350 TO 19+700	8388	8388	0	0	8388	0	0	0	0	0	0
	19+700 TO 20+000	8479	8479	0	0	8479	0	0	0	0	0	0
	38+265 TO 38+865	5305	5305	0	0	5305	0	0.3	31,5	14	0	0
	38+865 TO 39+240	7088	7088	0	0	7088	0	0	0	0	0	0
	39+240 TO 39+600	7308	7308	0	0	7308	0	0	0	0	0	0
IL 394	39+600 TO 39+850	1852	1852	1246	1246	1852	0	0	0	0	897	0
	39+850 TO 40+200	4569	4569	2349	2349	4569	178	0	0	0	1199	0
	40+200 TO 40+550	3748	3748	0	0	3748	0	00	0	0	0	0
	40+550 TO 40+900	5292	5292	0	0	5292	0	0	0	0	0	0
	40+900 TO 41+167.161	7526	7526	0	0	7526	0	0	0	0	0	0
	TOTAL	79162	79162	5821	5821	79162	242	1.6	104	42	3227	258

	LOCATION	BRIDGE APPROACH PAVEMENT (SPECIAL		PAVEMENT REINFORCEMENT 360MM	7.2 METERS	10.8 METERS	LUG SYSTEM COMPLETE 14.4 METERS	TYPE B 360MM	150MM	PORTLAND CEMENT CONCRETE SHOULDERS 280MM	360MM	STEEL PLATE BEAM GUARD RAIL, TYPE A
		SQ M	SQ M	SQ M	EACH	EACH	EACH	SQ M	SQ M	SQ M	SQ M	METER
	18+363 TO 18+	25 0	2188	2188	0	1	0	62	28	959	1760	0.00
	18+725 TO 19+0	50 0	4947	4947	0	0	0		0	14	2468	0.00
I-94	19+050 TO 19+3	50 0	4504	4504	0	0	0	0	0	0	1982	0.00
	19+350 TO 19+7	00 0	5252	5252	0	0	0	0	0	0	2387	0.00
	19+700 TO 20+0	00 0	5134	5134	0	0	0	0	0	0	2657	285.75
	38+265 TO 38+8	65 0	2904	2904	0	0	1	161	339	0	1853	384.81
	38+865 TO 39+2	40 0	5400	5400	0	0	0	169	518	0	1350	697.23
	39+240 TO 39+6	00	5859	5859	0	0	0	59	397	0	1151	655.32
IL 394	39+600 TO 39+8	50 713	1238	1238	0	1	0	0	166	295	380	167.64
	39+850 TO 40+2	00 133	3150	3150	0	0	0	110	224	955	1179	102.87
	40+200 TO 40+5	50 312	2652	2652	0	0	0	147	213	0	876	148.59
1	40+550 TO 40+9	0 0	2900	2900	1	0	0	114	462	0	1747	346.71
L	40+900 TO 41+167.	61 0	5010	5010	0	0	0	156	15	0	2262	0.00
I-94 EB	20+625 TO 20+9	25 135	0	0	0	0	0	0	0	0	0	
	TO	AL 1293	51138	51138	1	2	1	978	2362	2223	22052	2788,92

	LOCATION	STEEL PLATE BEAM GUARD RAIL, TYPE D	TRAFFIC BARRIER TERMINAL, TYPE 2	TRAFFIC BARRIER TERMINAL, TYPE 5	TRAFFIC BARRIER TERMINAL, TYPE 6	TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL (TANGENT)	CONCRETE BARRIER SINGLE FACE 1065MM HEIGHT REINFORCED	CONCRETE BARRIER DOUBLE FACE 1065MM HEIGHT	CONCRETE BARRIER TRANSITION	CONCRETE BARRIER BASE	CHAIN LINK FENCE 1.8 METER	CHAIN LINK GATES 1.8M X 3.7M DOUBLE
		METER	EACH	EACH	EACH	EACH	METER	METER	METER	METER	METER	EACH
	18+363 TO 18+725	0.00	0	0	0	0	66	292	10	368	6.0	0
	18+725 TO 19+050	0.00	0	0	0	0	0	319	6	325	0.0	0
I-94	19+050 TO 19+350	0.00	0	0	0	0	0	298	0	298	0.0	0
	19+350 TO 19+700	0.00	0	0	0	0	0	348	0	348	0.0	0
	19+700 TO 20+000	0.00	0	0	0	0	0	122	155	277	703.0	1
	38+265 TO 38+865	133.35	1	0	0	0	0	0	0	0	0.0	0
	38+865 TO 39+240	0.00	0	0	0	0	0	0	0	0	0.0	0
	39+240 TO 39+600	0.00	0	0	0	0	220	0	0	220	230.5	1
IL 394	39+600 TO 39+850	53.34	1	1	1	0	101	0	0	101	0.0	0
12 33	39+850 TO 40+200	201.93	1	2	0	1	0	0	0	0	0.0	0
	40+200 TO 40+550	0.00	0	2	2	2	0	0	0	0	0.0	0
	40+550 TO 40+900	0.00	0	0	4	4	0	0	0	0	160.0	0
	40+900 TO 41+167.161	0.00	0	0	0	0	190	153	17	360	65.0	0
I-94 EB	20+625 TO 20+925											-
	TOTAL	388.62	3	5	7	7	577	1532	188	2297	1164.5	2

NOTE:
THE SCHEDULES ON THIS PAGE MAY NOT REFLECT
ITEMS QUANTIFIED BETWEEN:

© I-94 EB STA. 20+657.900 TO STA. 21+222.210,

© I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND
MDTPE94 STA. 25+178.451 TO STA. 25+516.450

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND

REVISIONS
NAME DATE

SCHEDULE OF QUANTITIES

HORIZ SCALE:
VERT SCALE:
DATE: JULY 18, 2005

DRAWN BY: BJM CHECKED BY: JES

HNTB

F.A.I. RTE	SECTION	COUNTY	TOTAL	SHEET NO.
80/94	*	соок	870	42
STA.		TO STA.		
FED RO	AD DIST. NO.	TH INOIS FED.	ATO PROJ	FCT

DRAINAGE SCHEDULE - REMOVAL

	LOCATION		CONCRETE HEADWALL REMOVAL EACH	CATCH BASINS TO BE ADJUSTED	MANHOLES TO BE ADJUSTED EACH	MANHOLES TO BE ADJUSTED W/ T8 G	MANHOLES TO BE RECONSTRUCTED	MANHOLES TO BE RECONSTRUCTED W/ NEW T1F, CL	FRAMES AND GRATES TO BE ADJUSTED	REMOVING MANHOLES EACH	REMOVING CATCH BASINS EACH	REMOVING INLETS EACH
	18+363 TO			1	0	0	0	0	2	0	6	3
	18+725 TO	19+050	1	0	0	0	0	0	6	1	1	11
I-94	19+050 TO			0	0	0	0	0	4	0	1	6
	19+350 TO	19+700	0	0	0	0	0	0	8	0	4	7
	19+700 TO	20+000	0	0	0	0	0	0	8	3	3	4
I-94 EB	20+625 TO	20+925	0	0	0	Ō	0	0	0	3	0	0
		4 SUBTOTAL	1	1	0	0	0	0	28	7	15	31
	38+265 TO			0	1	2	0	0	Ō	0	1	0
	38+615 TO			2	1	0	0	1	0	00	11	0
	38+865 TO			2	0	0	0	3	0	0	2	0
	39+240 TO			4	2	0	2	1	0	0	1	0
IL 394	39+600 TO			0	2	0	0	0	0	0	0	2
	39+850 TO	440+200	0	0	0	0	0	0	0	1	2	13
	400+200 TO	440+525	0	0	0	Ô	0	0	0	11	2	8
	440+525 TO	40+835	1	0	0	0	0	0	0	1	0	3
	440+900 TO	441+167.161	0	0	0	0	0	.0	0	2	3	1
	IL 39	4 SUBTOTAL	1	8	6	2	2	5	0	15	12	27
		TOTAL	2	9	6	2	2	5	28	22	27	58

	LOCATION	TRENCH BACKFILL	PIPE CULVERT REMOVAL	STORM SEWER REMOVAL 300MM METER	STORM SEWER REMOVAL 375MM	STORM SEWER REMOVAL 450MM METER	STORM SEWER REMOVAL 525MM METER	STORM SEWER REMOVAL GOOMM METER	STORM SEWER REMOVAL 750MM METER	STORM SEWERS AND CULVERTS TO BE GROUTED	END SECTIONS TO BE REMOVED
	18+363 TO 18+725	226.6	EACH	281.5	METER	METER 0	METER	0	. METER	0	O
	18+725 TO 19+050	121.4	77.4	150.7		0	<u> </u>	0	0	0	0
I-94	19+050 TO 19+350	54.8	0	67.9	0	0	0	0	0	Ö	0
	19+350 TO 19+700	208.8	0	259.3	0	0	0	0	0	0	0
	19+700 TO 20+000	342.3	0	229.8	0	21.8	18.0	0	89.4	0	0
I-94 EB		83.4	0	0.0	7.2	0	0	47.7	0	Ō	1
	I-94 SUBTOTAL	1038	77.5	989.5	7.5	22.0	18.0	48.0	89.5	0	1
	38+265 TO 38+615	46.0	0	127.9	0	36.6	0	0	0	2	0
	38+615 TO 38+865	36.7	0	0.0	0	29.2	0	0	0	0	0
	38+865 TO 39+240	53.5	0	30.0	0	0	0	0	0	0	0
	39+240 TO 39+600	122.4	0	79.8	28.6	46.2	0	0	0	0	2
IL 394	39+600 TO 39+850	67.8	0	37.3	0	0	0	0	0	0	0
	39+850 TO 440+200	480.3	0	192.3	36.6	90.2	0	0	0	82.9	0
	400+200 TO 440+525	1027.2	0	288.2	206.8	175.5	0	233.3	0	0	2
	440+525 TO 40+835	248.1	0	0.0	101.9	0	0	24.0	0	0	1
	440+900 TO 441+167.161	210.5	0	126.2	182.2	0	21.0	0	30.9	6.2	0
	IL 394 SUBTOTAL	2293	0	882.0	556.5	378.0	21.0	257.5	31.0	92	5
	TOTAL	3331	77.5	1871.5	563.5	400.0	39.0	305.5	120.5	92	6

SC-3

NOTE:
THE SCHEDULES ON THIS PAGE MAY NOT REFLECT
ITEMS QUANTIFIED BETWEEN:

© I-94 EB STA. 20+657.900 TO STA. 21+222.210,

© I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND
MDTPE94 STA. 25+178.451 TO STA. 25+516.450

		ILLINOIS DEPARTMEN I-94 EAST BOUND /	T OF TRANSPORTATION IL 394 SOUTH BOUND
REVISIONS		1	
NAME	DATE	1	
		SCHEDULE O	F QUANTITIES
		JOHEDBEE O	GOANTITIES
		1	
		HORIZ SCALE:	
		VERT SCALE:	DRAWN BY: BJM
		DATE: JULY 18, 2005	CHECKED BY: JES
		H	ITB

+ 10203	1 0 0312 700W	N J	CON	INACI NO	. 6210
F.A.I. RTE	SECTION	COUN	ΙΤΥ	TOTAL SHEETS	
80/94	*	C00	K	870	43
STA.		TO STA.			
FED RO	AD DIST. NO.	ILLINOIS	FED.	AID PROJ	ECT

DRAINAGE SCHEDULE - PROPOSED

	LOCATIO	N		CONCRETE HEADWALL FOR PIPE DRAINS	CATCH BASINS, TYPE C, TYPE 8 GRATE	TYPE D INLET BOX, STANDARD 609006	CONCRETE THRUST BLOCKS	TRENCH BACKFILL	STONE RIPRAP, CLASS A4	FILTER FABRIC FOR USE WITH RIPRAP	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 300MM	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 600MM	GRATING FOR CONCRETE FLARED END SECTIONS 600MM
				EACH	EACH	EACH	EACH	CU M	SQ M	SQ M	EACH	EACH	EACH
	18+363	TO	18+725	0	2	0	0	189.6	0	0	0	0	0
			19+050	0	1	0	0	309.0	0	0	0	0	0
1-94			19+350	0	1	0	0	169.2	0	0	0	0	0
	19+350	TO	19+700	0	2	0	0	297.4	0	0	0	0	0
	19+700	TO 2	20+000	0	2	0	0	205.2	0	0	0	0	0
I-94 EB	20+625	TO :	20+925	0	0	0	0	0	0	0	0	0	0
	I	-94 SUI	BTOTAL	0	8	0	0	1171	0	0	0	0	0
	38+265	TO	38+615	1	0	0	0	68.7	0	0	Ō	0	0
	38+615	TO :	38+865	2	0	0	0	43.0	0	0	0	0	0
			39+240	2	2	0	0	81.7	0	0	0	0	0
	39+240	TO :	39+600	2	2	0	0	108.7	0	0	0	0	0
IL 394	39+600	TO :	39+850	0	0	1	1	326.6	4.0	4.0	1	0	0
	39+850	TO 44	40+200	7	0	1	1	0	4.0	4.0	1	0	0
	400+200	TO 4	40+525	4	0	1	1	0	4.0	4.0	2	0	0
	440+525	TO ·	40+835	3	0	0	0	0	2382	2898	0	0	0
	440+900	TO 441+	167.161	2	0	0	0	97.3	4.0	4.0	0	2	2
	IL 3	394 SUE	BTOTAL	23	4	3	3	726	2398	2914	4	2	2
			TOTAL	23	12	3	3	1897	2398	2914	4	2	2

		STORM SEWERS,	STORM SEWERS,	STORM SEWERS,	STORM SEWERS,	STORM SEWERS,	STORM SEWERS,				
		TYPE 1, REINFORCED	TYPE 1, REINFORCED	TYPE 2, REINFORCED	TYPE 2, REINFORCED	TYPE 2, REINFORCED	TYPE 3, REINFORCED			CATCH BASINS.	CATCH BASINS.
		CONCRETE CULVERT,	CONCRETE CULVERT,	CONCRETE CULVERT,	CONCRETE CULVERT,	CONCRETE CULVERT,	CONCRETE CULVERT,	PIPE UNDERDRAINS,	PIPE UNDERDRAINS,	TYPE A, 1,2m	TYPE A, 1,2m
	İ	STORM DRAIN, AND	STORM DRAIN, AND	STORM DRAIN, AND	STORM DRAIN, AND	STORM DRAIN, AND	STORM DRAIN, AND	150MM	150MM (SPECIAL)	DIAMETER	DIAMETER
	LOCATION	SEWER PIPE, CLASS IV	SEWER PIPE, CLASS IV	SEWER PIPE, CLASS III	SEWER PIPE, CLASS III	SEWER PIPE, CLASS III	SEWER PIPE, CLASS IV			T1F, OL	T8 G
1	2007/170/1	300MM	375MM	300MM	375MM	600MM	300MM			·	
		METER	METER	METER	METER	METER	METER	METER	METER	EACH	EACH
	18+363 TO 18+725		0	26.8	49.6	0	0	430.0	0	0	0
	18+725 TO 19+050		2.4	20.0	20.0	0	60.0	637.1	0	0	0
I-94	19+050 TO 19+350		0	63.4	0	0	0	590.1	0	0	0
į .	19+350 TO 19+700	20.0	0	47.4	40.0	0	0	680.7	0	0	0
	19+700 TO 20+000	***	0	50.5	43.0	36.1	0	602.3	0	2	0
I-94 EB	20+625 TO 20+925	0	0	0	0	0	0	0	0	0	0
	I-94 SUBTOTAL	26.0	2.5	208.5	153.0	36.5	60.0	2940.5	0	2	0
	38+265 TO 38+615	0	0	0	24.5	Ō	0	151.0	7	0	1
	38+615 TO 38+865	0	0	0	20.2	0	0	500.0	18	0	1
	38+865 TO 39+240	91.5	0	0	48.3	0	. 0	750.0	14	0	2
	39+240 TO 39+600	50.8	28.7	58.7	3.3	22.2	0	720.0	11	0	0
IL 394	39+600 TO 39+850	4.4	0	90.5	0	0	0	257.0	0	3	0
	39+850 TO 440+200	16.2	0	0	0	0	0	907.0	42	0	0
	400+200 TO 440+525	7.1	0	0	0	0	0	500.0	29	0	0
	440+525 TO 40+835	0	0	0	0	0	0	647.0	14	0	0
	440+900 TO 441+167.161	121.2	0	25.9	0	119.2	0	535.0	15	2	0
	IL 394 SUBTOTAL	291.5	29,0	175.5	96.5	141.5	0.0	4967.0	148.5	5	4
	TOTAL	317.5	31.5	384.0	249,5	178.0	60.0	7907.5	148.5	7	4

SC-4

- NOTES:

 1. THE SCHEDULES ON THIS PAGE MAY NOT REFLECT ITEMS QUANTIFIED BETWEEN:

 © I-94 EB STA. 20+657.900 TO STA. 21+222.210,

 © I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND MDTPE94 STA. 25+178.451 TO STA. 25+516.450

 2. STONE RIPRAP, CLASS A4, AND FILTER FABRIC FOR USE WITH RIPRAP INCLUDES QUANTITIES FROM SNO16-2807 AND SNO16-2800
- AND SN016-2800.

		ILLINOIS DEPARTMENT	
		I-94 EAST BOUND / 1	I 394 SOUTH BOUND
REVISIONS		1 0 / 2/10 / 200/10 / 1	.2 00 / 000 / 11 200 / 12
NAME DA	ATE.		
		SCHEDULE OF	OHANTITIES
		SCHEDULE OF	QUANTITIES
		HORIZ SCALE:	
		VERT SCALE:	DRAWN BY: BJM
		DATE: JULY 18, 2005	CHECKED BY: JES
			TD
			ID

Jঃট্র34562ট্cadd@t1@ods@Contract19_SB@sc190044a.dgn slauer 15-SEP-2005 14:42

F.A.I. RTE	SECTION	COUN		TAL EETS	SHEET NO.
80/94	•	cool	κ ε	70	44
STA.		TO STA.			
FED RO	AD DIST. NO.	ILLINOIS	FED. AID	PROJ	ECT

DRAINAGE SCHEDULE - PROPOSED

	LOCA	TION		_	CATCH BASINS, TYPE A, 1.5m DIAMETER T1F, OL	MANHOLES, TYPE A, 1.2M DIAMETER, TYPE 1 FRAME, CLOSED LID	MANHOLES, TYPE A, 1.5M DIAMETER, TYPE 1 FRAME, CLOSED LID	CATCH BASINS, 1.2M BY 0.9M SPECIAL, TYPE 20 FRAME AND GRATE EACH	CATCH BASINS, 1.2M BY 1.5M SPECIAL, TYPE 22 FRAME AND GRATE EACH	SLOTTED DRAIN 300MM WITH VARIABLE SLOT HEIGHT	PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE	DRAINAGE STRUCTURES, TYPE 1 SPECIAL WITH TWO TYPE 20 FRAME AND GRATES		
	18+36	3 TO	18	- 725	0	0	0	3	0	0	0	4		
	18+72	5 TO	19-	-050	0	0	0	4	1	0	. 0	0		
I-94	19+05	0 TO	19-	-350	0	0	0	3	0	0	0	0		
	19+35	0 TO	19-	-700	0	0	0	4	1	0	0	0		
	19+70	0 TO	20-	-000	0	1	0	3	1	0	1	0		
I-94 EB	20+62	25 TO	20	+925	0	0	0	0	0	0	0	0		
		I-94	4 SUBT	TAL	0	1	0	17	3	0	11	4		
	38+26	55 TO	38	+615	0	0	0	0	0	0	1	0		
	38+61	.5 TO	38-	-865	0	0	0	0	0	0	1	0		
		55 TO		-240	0	0	0	0	0	0	4	0		
		10 TO		-600	0	0	0	3	0	0	9	0		
IL 394		00 TO		- 850	0	0	0	2	0	117.3	2	0		
		50 TO		-200	0	0	0	0	0	0	00	0		
		200 TO			0	0	0	0	0	0	0	0		
		525 TO		+835	0	0	0	0	0	0	0	0		
		900 TO			1	2	3	3	0	121.9	0	0	· · · · · · · · · · · · · · · · · · ·	
		IL 394	SUBTO	TAL	1	2	3	8	0	239.5	17	0		
			TO	TAL	1	3	3	25	3	239.5	18	4		

TOLLWAY DRAINAGE SCHEDULE - PROPOSED

LOCATION	POROUS GRANULAR BACKFILL	RIP RAP, HAND-LAID	REINFORCED CONCRETE PIPE (600MM)	COARSE AGGREGATE BACKFILL	SUBSURFACE PAVEMENT DRAIN (FILTER FABRIC) 150MM	OUTLET SUBDRAIN	CONCRETE HEADWALL FOR PIPE UNDERDRAIN (PAVEMENT DRAIN)	CONCRETE PIPE END SECTIONS 600MM	CONCRETE HEADWALL REMOVAL	STORM SEWER REMOVAL 600MM
	CU M	SQ M	METER	METER	METER	METER	EACH	EACH	EACH	METER
RAMP F	78	164	57.5	200	368,5	16.5	3	2	1	36.0
TOTAL	78*	164	57.5	200	368.5	16.5	3	2	1	36.0

* POROUS GRANULAR BACKFILL USED AT RAMP E. ADDITIONAL 46 CU M PAIDUNDER STRUCTURE NO. SN 016-2845. NOTES:

 THE SCHEDULES ON THIS PAGE MAY NOT REFLECT ITEMS QUANTIFIED BETWEEN: MDTPE94 STA. 25+178.451 TO STA. 25+516.450

MITTERS STATE STATES TO STATE STATES TO STATE STATES TO
ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND

SCHEDULE OF QUANTITIES

HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

REVISIONS DATE

DRAWN BY: BJM CHECKED BY: JES

HNTB

	(0203.1	&	0312-708W)	R-3	CONTRACT
-	1050291	o.	0312 10011	11 3	CONTINACT

* 10203	61 & U312-700W	ית-ט כטוי	TIRACI NO	. 021
F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEE NO.
80/94	*	соок	870	45
STA.		TO STA.		
FED RO.	AD DIST. NO.	ILLINOIS FED.	ALD PROJ	ECT

	LOCATION	TEMPORARY DITCH CHECKS	INLET AND PIPE PROTECTION	INLET FILTER	TEMPORARY FENCE	TOPSOIL FURNISH AND PLACE, 150MM	TOPSOIL FURNISH AND PLACE, 300MM	COMPOST FURNISH AND PLACE, 100MM	SEEDING, CLASS 2A	SEEDING, CLASS 4
	ŀ	EACH	EACH	EACH	METER	SQ M	SQ M	SQ M	HA	HA
	18+363 TO 18+725	1	3	15	186	1320	1308	1308	0.13	0
	18+725 TO 19+050	4	1	15	325	299	2303	2303	0.03	0
I-94	19+050 TO 19+350	4	1	11	300	0	2755	2755	0	0
	19+350 TO 19+700	2	2	17	350	0	2809	2809	0	0
	19+700 TO 20+000	2	2	16	297	676	1932	2234	0.07	0.03
	38+265 TO 38+615	2	1	0	105	2488	0	1359	0.25	0.14
	38+615 TO 38+865	5	3	0	250	3468	, 0	2473	0.35	0.25
	38+865 TO 39+240	7	6	0	378	5808	0	1806	0.58	0.18
	39+240 TO 39+600	7	8	3	361	3373	0	4169	0.34	0.42
IL 394	39+600 TO 39+850	4	1	6	226	1279	0	3268	0.13	0.33
ļ	39+850 TO 440+200	9	2	3	120	4682	0	6819	0.47	0.68
	400+200 TO 440+525	3	0	Ô	0	6956	0	29125	0.70	2.48
	440+525 TO 40+835	7	0	0	1594	2002	0	30926	0.20	2.21
	440+900 TO 441+167.161	3	2	6	752	1602	0	16841	0.16	1.63
I-94 EB	20+625 TO 20+925	0	0	0	64	0	0	4403	0	0.44
I-94 WB	30+250 TO 30+550	0	0	0	0	0	3091	3091	0	0
	30+000 TO 30+250	· O	0	0	0	0	2330	2330	0	0
	TOTAL	60	32	92	5308	34796	16528	124980	3.6	9,6

	LOCATION	SEEDING, CLASS 4B	NITROGEN FERTILIZER NUTRIENT	PHOSPHORUS FERTILIZER NUTRIENT	POTASSIUM FERTILIZER NUTRIENT	MOWING	MULCH, METHOD 2	EROSION CONTROL BLANKET	SODDING, SALT TOLERANT	SUPPLEMENTAL WATERING	TEMPORARY EROSION CONTROL SEEDING	SEDIMENT CONTROL, SILT FENCE
		HA	KG	KG	KG	HA	HA	SQ M	SQ M	UNITS	KG	METER
	18+363 TO 18+725		13	13	13	0.13	0.26	1320	1308	43	29	208
	18+725 TO 19+050	- 0	3	3	3	0.23	0.26	299	2303	10	29	0
I-94	19+050 TO 19+350	0	0	0	0	0.28	0.28	0	2755	0	30	00
	19+350 TO 19+700	0	0	0	0	0,28	0.28	0	2809	0	31	0
	19+700 TO 20+000	0	10	10	10	0.19	0.29	978	1932	32	32	0
	38+265 TO 38+615	0	38	38	38	0	0.40	3847	0	124	44	0
	38+615 TO 38+865	0	59	59	59	0	0.59	5941	0	192	65	0
	38+865 TO 39+240	0	76	76	76	0	0.76	7614	0	245	84	. 0
	39+240 TO 39+600	0	75	75	75	0	0.75	7541	0	243	83	Ô
IL 394	39+600 TO 39+850	0	45	45	45	0	0.45	4547	0	147	50	0
	39+850 TO 440+200	0	115	115	115	0	1.15	11501	0	371	127	294
	400+200 TO 440+525	0.44	361	361	361	0	3.60	31730	0	1163	396	231
	440+525 TO 40+835	0.89	329	329	329	0	3.29	24065	0	1061	362	421
	440+900 TO 441+167.161	0.05	184	184	184	0	1.84	17917	0	594	203	0
I-94 EB	20+625 TO 20+925	0	44	44	44	0	0.44	4403	0	142	48	62
I-94 WB	30+250 TO 30+550		0	0	0	0.31	0.31	0	3091	0	34	311
	30+000 TO 30+250		0	0	0	0.23	0.23	0	2330	0	26	234
	TOTAL	1.4	1433	1433	1433	2	16.1	129506	16528	4618	1760	1879

	19+350 TO 19+70		SEDIMENT CONTROL, SILT FENCE MAINTENANCE METER 104	SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING EACH	EROSION CONTROL, TEMPORARY PIPE SLOPE DRAIN EACH
			0		
I-94			0	33	0
			0	51	0
		TO 20+000	0	DRAINAGE TEMPORARY PIPE	
	38+265	TO 38+615	0	0	0
	38+615	TO 38+865	0	0	0
	38+865	TO 39+240	0		TEMPORARY PIPE SLOPE DRAIN EACH O O O O O O O O O O O O O
	39+240	TO 39+600	0		
IL 394	39+600	TO 39+850	0	18	
	39+850	TO 440+200	147	9	2
	400+200	TO 440+525	116	0	2
	440+525	TO 40+835	211	-	
	440+900	TO 441+167.161	0	18	0
I-94 EB	20+625	TO 20+925	31	0	0
I-94 WB	30+250	TO 30+550	156	0	0
I-94 WB	30+000	TO 30+250	117	0	0
		TOTAL	940	276	7
L	1	TOTAL	940	∠16	r

EROSION AND SEDIMENT CONTROL SCHEDULE

NOTE:
THE SCHEDULES ON THIS PAGE MAY NOT REFLECT
ITEMS QUANTIFIED BETWEEN:

© I-94 EB STA. 20+657.900 TO STA. 21+222.210,

© I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND
MDTPE94 STA. 25+178.451 TO STA. 25+516.450

		SC-6
		ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND
REVISIO .	ONS	
NAME	DATE	
		SCHEDULE OF QUANTITIES
		·
		HORIZ SCALE:

HORIZ SCALE:
VERT SCALE:
DATE: JULY 18, 2005 DRAWN BY: BJM CHECKED BY: JES HNTB

SIGNING AND PAVEMENT MARKING SCHEDULE

10200	- W 031E 100H		00111	11701 110	. 02100
F.A.I. RTE	RTE SECTION		TY	TOTAL SHEETS	SHEET NO.
80/94	*	C00	K	870	46
STA.		TO STA.			
FED RO	AD DIST. NO.	ILLINOIS	FED.	AID PROJ	ECT

	LOCATION	SHOULDER RUMBLE STRIP	RAISED REFLECTIVE PAVEMENT MARKER	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)	THERMOPLASTIC PAVEMENT MARKING - LINE 100MM	THERMOPLASTIC PAVEMENT MARKING - LINE 200MM	THERMOPLASTIC PAVEMENT MARKING - LINE 300MM	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - LINE 125 MM	POLYUREA PAVEMENT MARKING, TYPE 1 - LETTERS AND SYMBOLS	POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 100MM	POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 125MM
		METER	EACH	EACH	METER	METER	METER	METER	SQ M	METER	METER
	Begin TO 18+725	831	280	0	1100	476	37	391	0	1156	214
	18+725 TO 19+000	885	141	0	0	0	23	0	7	698	329
I-94	19+000 TO 19+350	1400	172	0	0	0	0	0	7	1050	438
	19+350 TO 19+700	1400	175	0	0	0	0	0	7	1190	442
	19+700 TO 20+000	1200	151	0	0	0	0	0	0	1199	301
······································	Begin TO 38+875	1238	160	0	2556	0	0	320	0	1282	196
	38+875 TO 39+240	794	96	0	0	0	0	0	0	1460	288
IL 394	39+240 TO 39+600	470	154	. 0	0	0	0	0	0	1236	298
	39+600 TO 39+825	105	62	19	0	0	0	0	0	854	163
	39+825 TO 440+200	562	84	8	0	0	0	0	0	1838	189
IL-394/	440+200 TO 440+525	429	27	31	0	0	0	0	0	1376	172
I-94	440+525 TO 440+900	1084	82	70	0	0	0	0	0	2010	271
	440+900 TO 441+167.161	965	128	0	0	0	0	0	0	1172	256
RAMP F	110+400 TO 110+750	0	0	0	0	0	0	0	0	0	0
	TOTAL	11363	1712	128	3656	476	60	711	21	16521	3557

	LOCATION			METAL POST - TYPE A	REMOVE OVERHEAD SIGN STRUCTURE - SPAN	REMOVE OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	REMOVE GROUND - MOUNTED SIGN SUPPORT	REMOVE CONCRETE FOUNDATION - OVERHEAD	TUBULAR TRAFFIC SIGN POST
			ľ	EACH	EACH	EACH	EACH	EACH	EACH
I-94	I-94 18+400 TO		19+880	0.0	0	0	2	0	5
IL 394/I-94	39+463 (IL 394)	TO	19+880 (I-94)	12.3	2	1	4	4	0
IL 394	37+800	ТО	39+463	0.0	0	0	0	0	0
			TOTAL	12.3	2	1	6	4	5

	LOCATION			SIGN PANEL - TYPE 1	SIGN PANEL - TYPE 2	SIGN PANEL - TYPE 3	REMOVE SIGN PANEL - TYPE 1	REMOVE SIGN PANEL - TYPE 2	REMOVE SIGN PANEL - TYPE 3
				SQ M	SQ M	SQ M	SQ M	SQ M	SQ M
I-94	18+400	TO	19+880	19.55	3.60	183.38	0.00	1.44	25.78
IL 394/I-94	39+463 (IL 394)	TO	19+880 (I-94)	1.38	11.16	93.78	0.75	5.40	17.39
IL 394	37+800	TO	39+463	2.16	4.68	10.26	0.00	0.00	4,65
			TOTAL	23.09	19.44	287.42	0.75	6.84	47.82

	LOCATION	POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 200MM	POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 300MM
		METER	METER
	BEGIN TO 18+725	697	181
	18+725 TO 19+000	709	50
I-94	19+000 TO 19+350	420	40
	19+350 TO 19+700	575	42
	19+700 TO 20+000	1201	228
	BEGIN TO 38+875	0	52
	38+875 TO 39+240	Ö	88
IL 394	39+240 TO 39+600	515	139
	39+600 TO 39+825	607	252
	39+825 TO 440+200	382	209
IL-394/	440+200 TO 440+525	0	119
I-94	440+525 TO 440+900	899	181
	440+900 TO 441+167.161	846	401
RAMP F	110+400 TO 110+750	0	0
	TOTAL	6851	1982

LOCATION			WOOD SIGN SUPPORT	OVERHEAD SIGN STRUCTURE - SPAN, TYPE I-A (1.22M X 1.37M) METER	OVERHEAD SIGN STRUCTURE - SPAN, TYPE II-A (1.37M X 1.60M METER	OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE III-C-A (0.90M X 2.14M) METER	OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED METER	OVERHEAD SIGN STRUCTURE WALKWAY METER	DRILLED SHAFT CONCRETE FOUNDATIONS CU M	
I-94	18+400	TQ	19+880	15.0	25.2	50.0	12.1	0.0	61.0	64.4
IL 394/I-94	39+463 (IL 394)	TO	19+880 (I-94)	74,7	0.0	28.0	11.8	7.0	24.2	27.6
IL 394	37+800	ТО	39+463	39.0	0.0	0.0	0.0	0.0	0.0	0.0
			TOTAL	128.7	25.2	78.0	23.9	7.0	85.2	92.0

SC-7

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME DATE

SCHEDULE OF QUANTITIES

HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

DRAWN BY: BJM CHECKED BY: JES HNTB

NOTE: THE SCHEDULES ON THIS PAGE MAY NOT REFLECT ITEMS QUANTIFIED BETWEEN:

© I-94 EB STA. 20+657.900 TO STA. 21+222.210,

© I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND MDTPE94 STA. 25+178.451 TO STA. 25+516.450

MAINTENANCE OF TRAFFIC SCHEDULE

 * 10203	1 & U312-100#) K-3 CON	INACI NO	. 6210
F.A.I. RTE	SECTION	COUNTY	TOTAL	SHEET NO.
80/94	•	COOK	870	47
STA.		TO STA.		
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

LOCATION		MODULAR GLARE SCREEN SYSTEM METER			1	ECTIONAL PERIER REFLEC			VEMENT MAR			EMENT MARK		PAVEMENT MARKING TAPE, TYPE III 200MM METER			PAVEMENT MARKING TAPE, TYPE III 300MM METER			WORK ZONE PAVEMENT MARKING REMOVAL SQ M		
				CTAGE 1	EACH	CTACE 7	CTACE 1	METER	T CTACE 7	STACE 1	METER			STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	
		STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE Z	STAGE 3	STAGE 1	STAGE Z	STAGE 3	-		
	37+700 TO 38+000	0	0	0	0	0	0	350	0	0	0	0	0	0	0	U .	0	0	0	0	0	38
	38+000 TO 38+550	115	0	0	30	0	0	579	0	0	0	0	0	0	0	0	0	0	0	0	0	177
	38+550 TO 39+100	550	0	0	114	0	0	1100	0	270	0	0	68	0	0	0	0	0	0	0	0	259
	39+100 TO 39+600	500	0	0	82	0	0	1000	111	0	0	0	0	384	100	0	83	0	0	0	3	280
IL 394	39+600 TO 39+850	250	0	0	51	0	0	500	434	0	0	0	0	94	98	0	0	16	0	0	68	119
	39+850 TO 440+150	300	0	0	60	0	0	600	142	0	0	0	0	0	0	0	0	0	0	0	14	120
	440+150 TO 440+425	275	0	0	57	0	0	550	0	0	0	0	0	0	0	0	0	0	0	0	0	110
	440+425 TO 440+775	350	0	0	72	0	0	1400	506	0	0	63	0	343	0	0	42	0	0	0	59	140
	440+775 TO 441+100	325	0	0	58	19	0	650	752	196	0	81	49	480	0	381	95	0	0	0	85	261
	19+825 TO 441+100	240	0	0	54	10	0	653	480	240	0	60	60	354	259	480	36	29	9	0	110	261
I-94	19+275 TO 19+825	550	0	0	143	0	0	1100	336	281	0	60	48	0	0	198	0	0	5	0	72	324
	18+725 TO 19+275	550	0	0	135	0	0	1208	489	18	00	0	5	284	299	18	0	0	0	0	118	252
	18+375 TO 18+725	275	0	0	61	0	0	706	550	661	0	0	88	431	0	146	61	0	51	0	55	352
	18+253 TO 18+375	0	0	0	0	0	0	645	0	141	0	0	0	330	0	0	9	0	0	0	0	160
	TOTAL	4280		0	917	29		11041	3800	1807		264	318	2700	756	1223	326	45	65	0	590	2850

	LOCATION		CATE TEMPO CRETE BARR (SPECIAL)			OXY PAVEME ING - LINE			OXY PAVEME			XY PAVEMEI G - LINE 2			OXY PAVEME NG - LINE 3		PAV	'EMENT MARI REMOVAL	KING	1	PORARY PAVI	
	LOCATION		METER			METER			METER			METER			METER			SQ M			SQ M	
		STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3
	37+700 TO 38+000	0	0	0	27	0	0	0	0	0	0	0	0	0	0	0	14	0	0	0	0	0
	38+000 TO 38+550	290	0	0	1189	0	0	0	0	0	0	0	0	0	0	0	154	0	0	0	0	0
	38+550 TO 39+100	550	0	0	1100	0	0	24	0	0	0	0	0	0	0	0	130	0	0	158	0	0
	39+100 TO 39+600	614	76	0	851	0	0	69	0	0	0	0	0	0	0	0	191	0	0	435	0	0
IL 394	39+600 TO 39+850	234	130	0	500	0	0	0	0	0	0	0	0	0	0	0	63	0	0	0	0	0
	39+850 TO 440+150	150	19	0	600	0	0	0	0	0	0	0	0	0	0	0	69	4	0	0	0	0
	440+150 TO 440+425	0	0	. 0	550	0	0	0	0	0	0	0	0	0	0	0	64	0	0	0	0	0
	440+425 TO 440+775	48	0	0	1427	0	0	84	0	0	237	0	0	49	0	0	161	0	0	0	0	0
	440+775 TO 441+100	225	282	0	860	0	0	45	0	0	0	0	0	0	0	0	138	0	0	380	0	0
	19+825 TO 441+100	629	377	27	621	0	0	111	0	0	65	0	0	0	0	0	167	0	0	506	0	0
I-94	19+275 TO 19+825	380	275	27	1121	0	0	276	0	0	0	00	0	0	0	0	162	0	0	0	0	0
	18+725 TO 19+275	373	185	155	962	0	0	276	0	0	0	0	0	0	0	0	149	0	0	102	0	0
	18+375 TO 18+725	392	0	268	956	0	0	175	0	0	0	0	0	0	0	0	127	0	0	0	0	0
	18+253 TO 18+375	0	0	0	15	0	0	88	0	0	0	0	0	0	0	0	90	0	0	0	0	0
	TOTAL	3885	1344	477	10779	0	0	1148	0	0	302	0	0	49	0	0	1678	4	0	1581	0	0

	LOCATION	TEMPO	RARY INFORM	MATION	(NOI)	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 2		IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3			IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3		VE),
	LUCATION	SQ M		EACH		EACH			EACH				
		STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3	STAGE 1	STAGE 2	STAGE 3
	37+700 TO 38+000	0.00	0.00	0.00	0	0	0	0	0	0	0	0	0
	38+000 TO 38+550	0.00	0.00	0.00	0	0	0	0	0	0	1	0	0
	38+550 TO 39+100	2.43	0.00	0.00	0	0	0	0	0	0	0	0	0
	39+100 TO 39+600	0.81	0.00	0.00	0	0	0	0	0	0	1	0	0
IL 394	39+600 TO 39+850	0.00	0.00	0.00	0	0	0	0	0	0	0	1	0
	39+850 TO 440+150	0.00	0.00	0.00	0	0	0	0	0	0	0	0	0
	440+150 TO 440+425	0.00	0.00	0.00	0	0	0	0	0	0	0	0	0
	440+425 TO 440+775	5.67	0.00	4.32	0	0	0	0	0	0	1	0	0
	440+775 TO 441+100	5.67	0.00	0.00	0	0	0	0	0	0	2	0	0
	19+825 TO 441+100	5.67	0.00	0.00	0	0	0	0	0	11	1	1	0
I-94	19+275 TO 19+825	0.00	0.00	9.18	0	0	0	0	0	1	0	0	0
	18+725 TO 19+275	4.19	0.00	3.51	2	0	0	0	1	1	11	1	0 '
	18+375 TO 18+725	0.00	0.00	0.00	0	0	0	0	0	0	1	0	0
	18+253 TO 18+375	0.00	0.00	0.00	0	0	0	0	0	0	0	0	0
	RAMP G DETOUR	33.06	0.00	0.00		·							
IL 394	RAMP F DETOUR	0.00	0.00	44.69									
AIS		10.26	0.00	0.00									
	TOTAL	57.50	0.00	61.70	2	0	0	0	1	3	8	3	0

IMPACT ATTENUATORS TEMPORARY (NON-REDIRECTIVE) TL-3 STAGE 1, AT TEMPORARY LIGHT POLE LOCATIONS (1 EACH LOCATION)

39+094 27.4 RT 39+144 27.4 RT

TOTAL NEEDED FOR TEMPORARY LIGHT POLE PROTECTION PRIOR TO SHIFT TO STAGE 1

THE SCHEDULES ON THIS PAGE MAY NOT REFLECT ITEMS QUANTIFIED BETWEEN: € I-94 EB STA. 20+657.900 TO STA. 21+222.210, € I-94 WB STA. 30+785.473 TO STA. 31+020.000, AND MDTPE94 STA. 25+178.451 TO STA. 25+516.450

SC-8

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

SCHEDULE OF QUANTITIES

HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

REVISIONS NAME DATE

DRAWN BY: BJM CHECKED BY: JES

HNTB

J:#34562#cadd#t1#cds#Contract19_SB#sc190084a.dgn slauer 15-SEP-2005 14:41

FED. ROAD DIST. NO. 1 | ILLINOIS | FED. AID PROJECT

M4210360	CONTINUOUSL	Y KEINFO	DRUED PORTLAN	ND CEMEN	I CONCRE	LIE PAVEMENT 360MM
DRAWING	BEGINNING	WIDTH	END	WIDTH	AREA	
NO.	STATION	METER	STATION	METER	SQ M	DESCRIPTION
PF-24	20+657.900	7.2	20+850,000	7.2	1,383	I-94 EB
	20+850.000	7.5	20+932,500	10.8	755	I-94 EB
	20+932.500	10.8	20+950.000	10.8	189	I-94 EB
PF-25	20+950.000	10.8	20+991.466	10.8	448	I-94 EB
			TOTAL		2,775	

M4830360	PORTLAND CEN	MENT CON	ICKETE SHOULL	FK2 - 36	DUMM		
DRAWING	BEGINNING	WIDTH	END	WIDTH		AREA	
NO.	STATION	METER	STATION	METER	OFFSET	SQ M	DESCRIPTION
PF-24	20+657.900	3.60	20+950.000	3.60	LT	1,052	I-94 EB
	20+657.900	3.60	20+792.220	3.60	RT.	484	I-94 EB
	20+792,220	10.71	20+850.000	7.82	RT.	535	I-94 EB
	20+850.000	7.52	20+869.021	5.81	RT.	127	I-94 EB
	20+869.021	5.81	20+890.267	6.23	RT.	128	I-94 EB
	20+890.267	6.23	20+932.500	2.40	RT.	182	I-94 EB
	20+932.500	2.40	20+950,000	2.40	RT.	42	I-94 EB
	30+785.473	3.00	30+900.000	3.00	RT.	344	I-94 WB
PF-25	20+950.000	3.60	21+044.600	3.60	LT	341	I-94 EB
	20+950.000	2.40	20+991.466	2.40	RT.	100	I-94 EB
	30+900.000	3.00	31+020.000	3.00	RT.	360	I-94 WB
		•			TOTAL	3 693	

M4812360 ACCREGATE SHOULDERS, TYPE B 360MM

M1012300	AUGINEUATE 3	HOULDERS, TH	L D 3001	ALIAI		
DRAWING	BEGINNING	END		WIDTH	AREA	
NO.	STATION	STATION	OFFSET	METER	SQ M	DESCRIPTION
PF-24	30+843.667	30+900.000	RT.	0.45	25	I-94 WB
PF-25	20+960.675	20+991.466	RT.	0.45	14	I-94 EB
	20+980.000	21+052.861	LT.	0.45	33	I-94 EB
	30+900.000	31+020.000	RT.	0.45	54	I-94 WB
				TOTAL	126	

M4830150 PORTLAND CEMENT CONCRETE SHOULDERS - 150MM

DRAWING	BEGINNING	WIDTH	END	WIDTH		AREA	
NO.	STATION	METER	STATION	METER	OFFSET	SQ M	DESCRIPTION
PF-24	30+782.514	0.75	30+826.359	0.75	RT.	33	I-94 WB
	30+826.359	0.75	30+841.559	1.054	RT.	14	
	30+841.559	1.054	30+843.667	0.	RT.	1	l
					TOTAL	48	

M6060270 CONCRETE GUTTER, TYPE A (MODIFIED)

1	DRAWING	BEGINNING	END		LENGTH	·
-	NO.	STATION	STATION	OFFSET	METER	DESCRIPTION
	PF-24	20+861.290	20+950.000	LT.	89	I-94 EB
1	PF-25	20+950.000	20+980.000	LT.	30	I-94 EB

TOTAL 119

CONCRETE BARRIER, SINGLE FACE, 1065 MM HEIGHT, REINFORCED

BEGINNING	END		LENGTH	
STATION	STATION	OFFSET	METER	DESCRIPTION
20+657.900	20+850.000	LT.	192	I-94 EB
20+657.900	20+792.220	RT.	134	I-94 EB
20+792.220	20+936.715	RT.	144	I-94 EB
20+936.715	20+943.215	RT.	12	I-94 EB
		TOTAL	484	

M6300100 STEEL PLATE BEAM GUARD RAIL, TYPE A

				TRAFFIC BARRIER TERMINAL NGTH END SECTIONS						
DRAWING	BEGINNING	END	LENGTH							
NO.	STATION	STATION	METER	EACH	EACH					
PF-24	30+792.039	30+826.359	34.32	TRAF BAR TERM T6	TR BAR TRM T1 SPL TAN					
		TOTAL	34.32							

M4402000	PAVEMENT R	EMOVAL				
DRAWING	BEGINNING	WIDTH	END	WIDTH	AREA	
NO.	STATION	METER	STATION	METER	SQ M	DESCRIPTION
PF-24	25+178.451	20.200	25+322.597	20.20	2294	MDTPE94
	25+322.597	11.500	25+474.984	11.50	1752	MDTPE94
	25+322.597	11.500	25+442.549	11.50	1379	MDTPE94
PF-25	25+474.984	12.000	25+516.450	12.00	498	MDTPE94
				TOTAL	5924	

M4402030 GUTTER REMOVAL

DRAWING	BEGINNING	END		LENGTH	
NO.	STATION	STATION	OFFSET	METER	DESCRIPTION
PF-24	25+330.016	25+368.091	LT.	38	MDTPE94
			TOTAL	38	

M6320030 GUARDRAIL REMOVAL

W0320030	GUANDINAIL	TILIVIO V ML			
DRAWING	BEGINNING	END		LENGTH	
NO.	STATION	STATION	OFFSET	METER	DESCRIPTION
PF-24	25+177.519	25+213.962	RT.	38.10	MDTPE94
			TOTAL	38.10	

M7200300 SIGN PANEL - TYPE 3

1411 200000	010H 1 AH				
DRAWING		LENGTH	WIDTH	AREA	
NO.	STATION	METER	METER	SQ M	DESCRIPTION
SI-7	30+786	2,380	3.220	7.66	I-94 WB
SI-8	20+935	3,990	5.120	20.43	I-94 EB
			TOTAL	28-09	

M7802000 POLYUREA PAVEMENT MARKING, TYPE I - LETTERS AND SYMBOLS

WIT OUZ OUC	I OLIONEA I A	TTENTENT MIN	WATELLOS I II		ETTENS MINESES
DRAWING	BEGINNING	LETTERS	SYMBOLS	AREA	
NO.	STATION	SQ M	SQ M	SQ M	DESCRIPTION
PM-13	20+932.500	1.93	1.47	3.40	I-94 EB RIGHT TURN ONLY
PM-14	21+104.430	1.93	1.47	3.40	I-94 EB RIGHT TURN ONLY
			TOTAL	7	

M7802010 POLYUREA PAVEMENT MARKING, TYPE I - LINE 100MM

DRAWING	BEGINNING	END	LENGTH	
NO.	STATION	STATION	METER	DESCRIPTION
PM-12	20+657.90	20+725.00	134	I-94 EB LT & RT EDGE - SOLID
PM-13	20+725.00	21+025.00	300	I-94 EB LEFT EDGE - YELLOW - SOLID
	20+725.00	20+842.50	118	I-94 EB RIGHT EDGE - WHITE - SOLID
PM-14	21+025.00	21+222.21	197	I-94 EB LEFT EDGE - YELLOW - SOLID
		TOTAL	749	

POLYUREA PAVEMENT MARKING, TYPE I - LINE 125MM

	FULTUREA F	AVENENT MA	WILL CONTINU	. I LINE IZ JIVIVI
DRAWING	BEGINNING	END	LENGTH	
NO.	STATION	STATION	METER	DESCRIPTION
PM-12	20+657.90	20+725.00	17	I-94 EB WHITE SKIP-DASH
PM-13	20+725.00	21+025.00	75	I-94 EB WHITE SKIP-DASH
PM-14	21+025.00	21+222.21	49	I-94 EB WHITE SKIP-DASH
		ΤΩΤΔΙ	142	

M7802020 POLYUREA PAVEMENT MARKING, TYPE I - LINE 200MM

DRAWING	BEGINNING	END	LENGTH	
NO.	STATION	STATION	METER	DESCRIPTION
PM-13	20+842.50	20+932.50	90	I-94 EB RIGHT EDGE - WHITE
	20+932.50	21+025.00	93	I-94 EB RIGHT EDGE - WHITE
	20+932.50	21+025.00	19	I-94 EB WHITE - SKIP DASH
PM-14	21+025.00	21+222.21	197	I-94 EB WHITE
	21+025.00	21+222.21	39	I-94 EB WHITE - SKIP DASH
		TOTAL	438	

REVISIONS			NT OF TRANSPORTATION
NAME	DATE	I-94 EASTBOUND	/ IL 394 SOUTHBOUND
		SCHEDULE	OF QUANTITIES
		DATE: JULY 18, 2005	DRAWN BY: CTT CHECKED BY: RCH
			ough Associates Inc.

EARTHWORK SCHEDULE

	Loc	ATION		EARTH EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (TOPSOIL EXCAVATION)	EARTH EXCAVATION (SPECIAL)	TOTAL SUITABLE EXCAVATION	EXCAVATION TO BE USED IN EMBANKMENT (ADJ. FOR SHRINKAGE) 15%	EMBANKMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)
				(CU M)	(CU M)	(CU M)	(CU M)	(CU M)	(CU M)	(CU M)
	18+511.184	TO	18+605.000	675	68	0	675	574	8	566
	18+605.000	TO	18+700.000	1251	84	0	1251	1063	22	1041
	18+700.000	TO	18+800.000	251	43	0	251	213	504	-291
	18+800.000	TO	18+900.000	228	45	0	228	194	657	-463
	18+900.000	TO	19+000.000	192	21	0	192	163	1478	-1315
	19+000.000	TO	19+100.000	390	47	0	390	332	59	273
	19+100.000	TO	19+200.000	422	61	0	422	359	87	272
	19+200.000	TO	19+300.000	1048	52	0	1048	891	98	793
	19+300.000	TO	19+400.000	2012	62	Ö	2012	1710	15	1695
I-94	19+400.000		19+500.000	863	42	0	863	734	18	716
	19+500.000	TO	19+600.000		51	0	244	207	422	-215
		TO		244		0	138	117	941	-824
	19+600.000	TO	19+700.000	138	66					597
	19+700.000	TO	19+800.000	792	63	0	792	673	76	
	19+800,000	TO	19+900.000	1851	88	0	1851	1573	46	1527
	19+900.000	TO	20+000.000	367	74	0	367	312	1621	-1309
			SUBTOTAL	10724	867	0	10724	9115	6052	3063
	20+266.498	TO	20+300.000	23	24	0	23	20	427	-407
	20+300.000	TO	20+400.000	115	171	0	115	98	4932	-4834
	20+400.000	TO	20+510.152	1215	130	0	1215	1033	4469	-3436
I-94 EB	20+510.152	TO	20+603.186	4100	112	0	4100	3485	13	3472
2 34 25	20+603.186	TO	20+700.000	2582	258	0	2582	2195	2128	67
			SUBTOTAL	8035	695	0	8035	6830	11969	-5139
			JUDIOTAL	0033				0000	11303	
	70 / 510 500		70.700.000	2077			0077	1025	110	1823
	38+519.500	то	38+700.000	2277	58	0	2277	1935	112	
	38+700.000	TO	38+800,000	1482	47	0	1482	1260	97	1163
	38+800.000	TO	38+900.000	1445	51	0	1445	1228	77	1151
	38+900.000	TO	39+000.000	1123	57	0	1123	955	132	823
	39+000,000	то	39+100.000	638	46	0	638	542	235	307
	39+100.000	TO	39+200.000	428	41	0	428	364	262	102
IL-394	39+200.000	TO	39+300.000	1314	0	0	1314	1117	50	1067
1E 354	39+300.000	TO	39+400.000	1418	33	0	1418	1205	70	1135
	39+400.000	TO	39+500.000	443	78	0	443	377	160	217
	39+500,000	TO	39+603.005	481	33	0	481	409	471	-62
	39+603.005	TO	39+695,501	413	18	Ö	413	351	1940	-1589
	39+695,501	TO		295	13	0	295	251	531	-280
			39+903.694	298	19			253	5475	-5222
	39+800.000	TO	39+903.694			0	298		mo************************************	-9634
	39+903.694	TO	40+008.574	317	142	0	317	269	9903	-8999
			SUBTOTAL	12372	636	0	12372	10516	19515	-0333
									70.40	
	440+008.573	TO	440+096.843	463	8	0	463	394	7249	-6855
	440+096.843	TO	440+208.893	6425	313	0	6425	5461	7227	-1766
	440+208.893	TO	440+300.000	10697	433	0	10697	9092	777	8315
	440+300.000	TO	440+400.000	12915	821	0	12915	10978	1487	9491
	440+400.000	TO	440+500.000	3375	658	0	3375	2869	7176	-4307
	440+500.000	TO	440+600,000	2007	329	0	2007	1706	6081	-4375
71 701 05	440+600.000	TO	440+726.231	1214	0	0	1214	1032	360	672
IL-394 SB	440+726.231	TO	441+025.000	3460	559	Ö	3460	2941	16590	-13649
	441+025.000	TO	441+100.000	225	24	0	225	191	7081	-6890
	441+100.000	TO	441+166.831	246	0	0	246	209	3670	-3461
	4414100000	10	SUBTOTAL	41027	3145	0	41027	34873	57698	-22825
			SUBTUTAL	41021	J143	<u> </u>	41021	37013	J 1 0 3 0	22023
	01075 000	TC	101000 000				ļ	<u> </u>	1	4
	9+975.000	TO	10+000.000	6	0	0	6	5	1 02	170
	10+000.000	TO	10+100.000	308	38	0	308	262	92	
159TH RAMP	10+100.000	TO	10+130.691	278	44	0	278	236	114	122
			SUBTOTAL	592	82	0	592	503	207	296
MAINTENANCE	7+000.000	TO	7+100.000	16	50	0	16	14	186	-172
ACCESS ROAD	7+100.000	TO	7+200.000	80	45	0	80	68	9	59
ACCESS MUAD	7+200.000	TO	7+250.000	111	13	0	111	94	50	44
			SUBTOTAL	207	108	0	207	176	245	-69
SEDIMENT BASIN	 		230101NE		1	<u> </u>				
(MEASURED FROM	440+750,000	то	440+810.000	0	0	0	0	O	218	-218
B IL-394 SB			SUBTOTAL	0	0	Ö	0	o o	218	-218
L	SUB T	ΟΤΑΙ	33010171	72,957	5,533	ŏ	72,957	62,013	95,904	-33,891
	300 1	w 1756		1-,201	1 2,200	L	,		,	

I.D.O.T.	CUBIC METERS
EARTH EXCAVATION	72,957
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	5,533
EARTH EXCAVATION (SPECIAL)	0
FURNISHED EXCAVATION	33,891

SEE NEXT SHEET FOR ADDITIONAL EARTHWORK
SCHEDULE ALONG & I-94 EB AND & I-94 WB.
ISTHA (RAMP F) EARTHWORK QUANTIFIED SEPARATELY.

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUN	TY	TOTAL SHEETS	SHEET NO.
80/94	*	C00	K	870	49
STA.		TO STA.			
FED RO	AD DIST. NO.	ILLINOIS	FED.	AID PROJ	ECT

NOTE: 1. RESTRICTED SOIL IS NOT TO BE CONSIDERED UNSUITABLE MATERIAL.

SC-10

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND

SCHEDULE OF QUANTITIES

HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

REVISIONS DATE

DRAWN BY: BAJ/JYMC CHECKED BY: JES HNTB

*(0203.1 & 0312-708\) R-3 CONTRACT *62108

F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEE.
80/394	*	соок	870	50
STA.		TO STA.		
FED. ROA	D DIST. NO. 1	ILLINOIS FED.	AID PROJ	ECT

EARTHWORK SCHEDULE - I-94 EB

				LANTIMONN SCILL				,
BEGIN STATION	END STATION	EARTH EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	TOTAL SUITABLE EXCAVATION	EXCAVATION TO BE USED IN EMBANKMENT ADJUSTED FOR SHRINKAGE*	EMBANKMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	POROUS GRANULAR EMBANKMENT, SUBGRADE
		CU. M.	CU. M.	CU. M.	CU. M.	CU. M.	CU. M.	CU. M.
20+650.00	20+675.00	150	0	150	130	50	80	0
20+675.00	20+700.00	300	0	300	255	100	155	0
20+700.00	20+725.00	315	0	315	270	100	170	0
20+725.00	20+750.00	325	0	325	275	100	175	0
20+750.00	20+775.00	165	65	165	140	440	-300	0
20+775.00	20+800.00	0	100	0	0	765	-765	0
20+800.00	20+825.00	25	50	25	20	640	-620	0
20+825.00	20+850.00	40	25	40	35	840	-805	0
20+850.00	20+875.00	25	40	25	20	1,200	-1,180	0
20+875.00	20+900.00	225	65	225	190	975	-785	0
20+900.00	20+925.00	425	125	425	360	665	-305	0
20+925.00	21+025.00	375	165	375	320	540	-220	0
21+025.00	21+050.00	75	15	75	65	25	40	0
SUB TOTAL		2,445	650	2,445	2,080	6,440	-4,360	0

EARTHWORK SCHEDULE - I-94 WB

BEGIN STATION	END STATION	EARTH EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	TOTAL SUITABLE EXCAVATION	EXCAVATION TO BE USED IN EMBANKMENT ADJUSTED FOR SHRINKAGE*	EMBANKMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	POROUS GRANULAR EMBANKMENT, SUBGRADE
		CU. M.	CU. M.	CU. M.	CU. M.	CU. M.	CU. M.	CU. M.
30+800.00	30+825.00	25	115	25	20	615	-595	0
30+825.00	30+850.00	40	100	40	35	615	-580	0
30+850.00	30+875.00	50	90	50	45	875	-830	0
30+875.00	30+900.00	50	75	50	45	1,050	-1,005	0
30+900.00	30+925.00	50	75	50	45	1,015	-970	0
30+925.00	30+950.00	50	100	50	45	640	-595	0
30+950.00	30+975.00	50	90	50	45	190	-145	0
30+975.00	31+000.00	65	65	65	55	115	-60	0
SUB TOTAL		380	710	380	335	5,115	-4,780	0

PAY ITEM

EARTH EXCAVATION

FURNISHED EXCAVATION

EARTH EXCAVATION (SPECIAL)

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

1,360

TOTAL

CU M

CU M

* ASSUME 15% FOR SHRINKAGE

SC-11

	McDonough Associates Inc.
	DRAWN BY: TRK DATE: JULY 18, 2005 CHECKED BY: RCH
	SCHEDULE OF QUANTITIES
NAME DA	E I-94 EASTBOUND / IL 394 SOUTHBOUND
REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94	•	соок	870	51
STA.		TO STA.		
FED RO	AD DIST, NO.	ILLINOIS FEE	. AID PROJ	ECT

ISTHA ITEMS

ROADWAY SCHEDULE - REMOVAL

RAMP F (ISTHA)	LOCATION		CLEARING	RIGHT-OF-WAY FENCE REMOVAL	WOOD SIGN SUPPORT	FURNISH AND INSTALL SIGN, TYPE 2	
				(HA)	(METER)	(METER)	(SQ M)
***	110+296.37	TO	110+667.626	2	325	5	1.44

ROADWAY SCHEDULE - PROPOSED

RAMP F (ISTHA)	LOCATION	PORTLAND CEMENT CONCRETE PAVEMENT (300MM)	BITUMINOUS CONCRETE SHOULDER (150MM)	AGGREGATE SHOULDER WITH FILTER FABRIC	AGGREGATE BASE COURSE	GRANULAR SUBBASE	SELECTED SUBGRADE	RIGHT-OF- WAY FENCE, TYPE 1	CORNER POST, RIGHT-OF-WAY FENCE, TYPE 1	END POST AT STRUCTURE, RIGHT-OF-WAY FENCE, TYPE 1	SINGLE VEHICULAR GATE, RIGHT-OF-WAY FENCE, TYPE 1
		(SQ M)	(SQ M)	(M TON)	(SQ M)	(CU M)	(CU M)	(METER)	(EACH)	(EACH)	(EACH)
	110+296.37 TO 110+667.626	1747	1517	303	65.7	522	739	383	6	1	1

EARTHWORK

LOCATION				ROADWAY EXCAVATION, COMMON	ROADWAY EXCAVATION, UNCOMMON	EARTH EMBANKMENT ZONE A	EARTH EMBANKMENT ZONE B
	Ī			(CU M)	(CU M)	(CU M)	(CU M)
	110+296.37	TO	110+400,000	0	270	5755	3260
	110+400.000	TO	110+500.000	1196	319	1918	1750
RAMP F	110+500.000	TO	110+600.000	10648	700	326	414
(ISTHA)	110+600.000	TO	110+667.626	2161	395	646	2536
			SUBTOTAL	14005	1684	8645	7960

	CUBIC METERS
ROADWAY EXCAVATION, COMMON	14005
ROADWAY EXCAVATION, UNCOMMON	1684
EARTH EMBANKMENT ZONE A	8645
EARTH EMBANKMENT ZONE B	7960

SC-12


ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND

REVISIONS NAME DATE SCHEDULE OF QUANTITIES

HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005

DRAWN BY: BJM CHECKED BY: JES


HNTB



* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 TOTAL SHEET SHEETS NO. SECTION COUNTY COOK 80/94 870 53 STA. TO STA. FED ROAD DIST. NO. | ILLINOIS FED. AID PROJECT

PROP. CURVE BLRAMPE-5 PROP. CURVE BLRAMPE-6 PROP. CURVE BLRAMPE-4 PI STA. = 100+860.681 PI STA, = 101+091.103 PI STA. = 100+960.358 Δ = 7° 14' 07" (LT) $\Delta = 5^{\circ} 59' 51'' (LT)$ $\Delta = 4^{\circ} \ 05' \ 21'' \ (LT)$ R = 1,126.479 mR = 1,140.055 mT = 71.840 mT = 59.013 mT = 40.699 m L = 143,489 m L = 117.917 m L = 81.364 m E = 0.726 mE = 2.269 m E = 1.545 me = 4.5 e = 4.5 e = 4.5P.C.C. STA. = 100+901.345 P.C.C. STA. = 101+019.263 S.E. OUT = STA. 101+128 S.E. IN = STA 100+767 TO STA. 101+196 TO STA 100+847 P.C.C. STA. = 101+019.263 P.C. STA. = 100+819.982 P.T. STA. = 101+162.752 P.C.C. STA. = 100+901.345

THORNTON-LANSING RD



CURVE PI COORDINATES NORTH EAST BLRAMPE-6 544827.716 362507.611 BLRAMPE-5 544957.966 362520.154 BLRAMPE-4 545055.913 362538.767 CL394-1 544926.254 362528.282 BL RAMPG-4 544998.389 362531.328

TB-2

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

HORIZONTAL ALIGNMENT

HNTB

HORIZ SCALE: 1:1000 VERT SCALE: NONE DATE: JULY 18, 2005

REVISIONS NAME

159TH ST


I-94


DRAWN BY: BAJ CHECKED BY: JES


COORDINATE DATA IS STATE PLANE


J:#34562#CADD#T1#cds#Contract19_SB#tb190024a.dgn


11-JUL-2005 09:10











PROP. CURVE CL94WB-2
PI STA. = 29+790.088

\$\Delta = 1^\circ 08' 45'' (RT)
R = 12,999.999 m
T = 130.005 m
L = 260.001 m
E = 0.650 m
e = 2.0
P.R.C. STA. = 29+660.083
P.T. STA. = 29+920.084

PROP. CURVE CL94WB-1 PI STA. = 29+610.085 Δ = 1° 08′ 45″ (LT) R = 5,000.000 m T = 50.002 m L = 100.000 m E = 0.250 m e = 2.0 P.C. STA. = 29+560.083

P.R.C. STA. = 29+660.083

THORNTON-LANSING RD

IL 394

	PI COORDINATE	.5
STATION	NORTH	EAST
19+550.000	546874.994	362514,576
340+573.083	546865.360	362548.547

 CURVE PI COORDINATES

 NAME
 NORTH
 EAST

 CL94WB-2
 546635.155
 362536.916

 CL94WB-1
 546815.043
 362530.385

TB-6

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND

HORIZONTAL ALIGNMENT

HORIZ SCALE: 1:1000 VERT SCALE: NONE DATE: JULY 18, 2005


REVISIONS NAME


> DRAWN BY: BAJ CHECKED BY: JES


HNTB


NOTE: COORDINATE DATA IS STATE PLANE

J:#34562%CADD%T1%cds%Contract19_SB%tb190064a.dgn kfox 11-JUL-2005 09:10











* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. COOK 870 62 SECTION STA. TO STA. FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT € I-94 EB ΜB 0 (2) & IL 394 SB-0 I-94 -(3-€ I-94 170TH STREET © I-94 EB PC /STA 20+184.114 **©** I-94 EB PI STA 20+685.312 \ 4 (P) (·) (i) 0 PK NAIL IN 0 SHOULDER POINT NOT SET € I-94 EB POB STA 20+000.000 O PK NAIL IN SHOULDER O 0 POINT NOT SET 0 TERM I-94 PK NAIL IN 1,710 SHOULDER 8,900 EB WB **(** B_IL 394 SB− 9 \bigcirc I - 94PK NAIL IN 8 RAMP F SHORT SHOULDER 94 1 IL 394 SB -(e) - € I-94 EB () (<u>0</u> ¢ I-94 EB POB STA 20+000.000 © I-94 EB PC STA 20+184.114 NORTHING: 546240.833 EASTING: 362514.058 ¢ I-94 EB PI STA 20+685.312 NORTHING: 546424.936 EASTING: 362511.978 NORTHING: 545806.314 EASTING: 362728.686 ¢ I-94 EB ¢ I-94 EB PT /STA 20+685.312 € I-94 EB POE | STA 21+128.988 IR W/Y CAP POINT NOT SET % REBAR W/Y CAP **₡** I−94 EB T3 5% REBAR W/Y CAP 1 Kg Fb © I-94 EB PT STA 20+685.312 NORTHING: 545806.314 EASTING: 362728.686 © I-94 EB POE STA 21+128.988 NORTHING: 545532.711 EASTING: 363077.957 ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME ALIGNMENT TIES I-94 EB NOTE: ALL MEASUREMENT ARE IN METERS (m) UNLESS OTHERWISE NOTED. HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005 DRAWN BY: JYMC CHECKED BY: JES

J:8345628CADD8T18ods8Contract19_SB8tb190094a.dgn kfox 11-JUL-2005 09:10


TB-11

HNTB





TB-13





NOTE: ALL MEASUREMENT ARE IN METERS (m) UNLESS OTHERWISE NOTED.


REVISIO	ONS	ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND		
NAME	DATE	ALIGNMENT TIES RAMP F		
		HORIZ SCALE: VERT SCALE: DATE: JULY 18, 2005	DRAWN BY: JYMC CHECKED BY: JES	
		H	NTB	

J:8345628CADD8T18cds8Contract19_SB8tb190124a.dgn kfox 11-JUL-2005 09:11

TB-14







NOTE: ALL MEASUREMENT ARE IN METERS (m) UNLESS OTHERWISE NOTED.

REVISIONS
NAME DATE

ALIGNMENT TIES


I-94


HORIZ SCALE: N.T.S.
VERT SCALE: DRAWN BY: BAJ
DATE: JULY 18, 2005


HNTB


は俺34562億CADD俺T1俺ods俺Contract19_SB@tb190154a.dgn

: 11-JUL-2005










11-JUL-2005 09:11

TB-21




* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94	•	соок	870	74
STA	•	TO STA.		
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

NOTES:

- 1. ALL MEASUREMENTS ARE IN METERS (m) UNLESS OTHERWISE NOTED.
- 2. ILLINOIS EAST ZONE STATE PLANE COORDINATES (NAD 83, 1986 ADJUSTMENT) ELEVATIONS (NAVD 88)



REVISIONS
NAME DATE

HORIZ SCALE: N.T.S.
VERT SCALE: N.T.S.
DATE: JULY 18, 2005

HNTB

• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL	SHEE NO.
80/94	•	COOK	870	75
STA.		TO STA.		
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT

SUGGESTED CONSTRUCTION SEQUENCING 2006													
				1		STA	GE 1	<i>,</i> ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		STAGE 2	STAGE 3		
	DESCRIPTION OF CONTROLLING ITEMS	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	ОСТ	NOV	DEC
	NSTRUCTION LAYOUT						<u> </u>						
ER	DSION AND SEDIMENT CONTROL INTENANCE OF TRAFFIC		ļ	2000000									
MA	PAVEMENT MARKING REMOVAL		ļ	<u></u>	 		 	-		 			
	TRAFFIC STAGING				,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,				amman	011111111111111111111111111111111111111			
	FINAL PAVEMENT MARKINGS	!							777772	<u> </u>	700000		
	TI TOA BOYDAR ALGO TA												
SB	IL-394 BRIDGE OVER I-80 ABUTMENTS						<u> </u>	···	=		ļ		\vdash
	CENTER PIER									 	ļ		
	ERECT STEEL								77777	22			
	PLACE DECK/PARAPET WALL/CURING									viiiiiiiii			
SB	IL-394 BRIDGE OVER RAILROAD						-	†	=	ļ		\Box	
	ABUTMENTS PIERS	⊢—	<u> </u>				 	-	├	├	 		_
	ERECT STEEL	—	 						 		 		
	PLACE DECK	\vdash	\vdash	 		 			77777		 		
			†	l	 	†	1 -		1	l			
EB	I-94 BRIDGE OVER THORN CREEK									<u> </u>			
	EMBANKMENT	L											
	WEST ABUTMENT		ļ			<u> </u>			<u> </u>		ļ		L
	EAST ABUTMENT	 		<u> </u>			1						<u> </u>
	PIERS 1, 2, AND 3 PIERS 4 AND 5	97777777			,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,								
	ERECT STEEL						,,,,,,,,,,,,,,,,,	77770					
	PLACE DECK									.			\vdash
													\vdash
SB	IL-394/RAMP F BRIDGE OVER THORN CREEK	***************************************											
	EMBANKMENT												
	ABUTMENTS												L
	PIERS ERECT STEEL	***************************************			,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	***************************************		.	 				-
	PLACE DECK	 	 							.			
		 		l			 						
EB	I-94												
	EMBANKMENT												
	STORM SEWERS						1		<u> </u>	<u> </u>			
	SUB-BASE PAVEMENT									uuun.			
	EB FINAL PAVEMENT MARKINGS									277			
	NOISE ABATEMENT WALL						 		20000000				
	MEDIAN BARRIER WALL						†				annan e		i
	TEMP PAVEMENT REMOVAL/SHOULDERS										<i></i>		Г
	AMO					ļ	ļ						<u> </u>
•	RAMP F EMBANKMENT	ļ						—					
	EMBANKMEN I SUB-BASE			L			1	 		777	 		
	PAVEMENT					 				722	222		
						 		 		4	\vdash		
SB	IL-394												
	**GUARDRAIL		70000										
	EMBANKMENT					ļ							ļ
	STORM SEWERS							77777	 				<u> </u>
	SUB-BASE PAVEMENT								,,,,,,,,,,,,,,,		 		-
	SB FINAL PAVEMENT MARKINGS			····						722			
	TEMP PAVEMENT REMOVAL/MEDIAN GRADING					 	 		 		zananas		
	CULVERT												
ВО							T				$\overline{}$		
во	UNDER EB I-94					anna.			L 1	L	<u>. </u>	1	
ВО								<i></i>					

• RAMP F - THE CONTRACTOR SHALL COORDINATE THE CLOSURE OF RAMP F WITH THE ADJACENT CONTRACTORS. THE CLOSURE OF RAMP F IS SCHEDULED FOR STAGE 2 BUT MAY IN STAGE 1.

CONTROLLING ITEM CONTROLLING ITEM

•• PROPOSED GUARDRAIL TO BE INSTALLED AT LOCATIONS SHOWN ON DWGS MT-8 AND MT-9 PRIOR TO SHIFTING TRAFFIC TO STAGE 1 CONFIGURATION.

ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS DATE SUGGESTED CONSTRUCTION SEQUENCING SCHEDULE HORIZ SCALE: NONE VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: STS CHECKED BY: JES

J:#34562#cadd#t1#cds#Contract19_SB#mt190004a.dgn kfox 12-JUL-2005 11:31

* (0203	.1 & 0312-708W) R-3	CONT	RACT NO	. 6210
F.A.I. RTE	SECTION	COUN	ΙΤΥ	TOTAL SHEETS	
80/94	*	C00	K	870	76
STA.		TO STA.			
FED ROA	AD DIST. NO.	ILLINOIS	FED.	AID PROJ	ECT

TEMPORARY CONCRETE BARRIER SCHEDULE

	STAGE 1						
	TEMP CONC	TEMP CONC	SHORTAGE	SURPLUS	SURPLUS		
	BARRIER	BARRIER	FOR EACH	FOR EACH	AVAILABLE		
	REQUIRED	AVAILABLE	STATION	STATION	AFTER		
	FOR	PRIOR TO	RANGE	RANGE	SHIFTING		
LOCATION	STAGE 1	STAGE 1			TO STAGE 1		
37+700 TO 38+000	0.0	0.0	0.0	0.0	0.0		
38+000 TO 38+550	206.0	289.6	0.0	83.6	0.0		
38+550 TO 39+100	621.0	550.0	-71.0	0.0	0.0		
39+100 TO 39+600	545.0	614.3	0.0	69.3	0.0		
39+600 TO 39+850	265.2	233.8	-31.4	0.0	0.0		
39+850 TO 440+150	330.1	150.2	-179.9	0.0	0.0		
440+150 TO 440+425	275.0	0.0	-275.0	0.0	0.0		
440+425 TO 440+775	774.0	48.1	-725.9	0.0	0.0		
440+775 TO 441+100	449.0	225.3	-223.7	0.0	0.0		
19+825 TO 441+100	529.0	628.7	0.0	99.7	0.0		
19+275 TO 19+825	550.0	380.0	-170.0	0.0	550.0		
18+725 TO 19+275	651.1	373.2	-277.9	0.0	550.0		
18+375 TO 18+725	505.0	391.9	-113.1	0.0	0.0		
18+253 TO 18+375	0.0	0.0	0.0	0.0	0.0		
TOTALS (METERS):	5700.4	3885.1	-2067.9	252.6	1100.0		

M704002 1815.3 | RELOCATE TEMP CONC

REQUIRED FOR STAGE 1

REQUIRED FOR STAGE 1 METERS | BARRIER (SPECIAL)

3885

METERS

		S	TAGE 2		
	TEMP CONC	TEMP CONC	SHORTAGE	SURPLUS	SURPLUS
	BARRIER	BARRIER	FOR EACH	FOR EACH	AVAILABLE
	REQUIRED	AVAILABLE	STATION	STATION	AFTER
	FOR	PRIOR TO	RANGE	RANGE	SHIFTING
LOCATION	STAGE 2	STAGE 2			TO STAGE 2
37+700 TO 38+000	0.0	0.0	0.0	0.0	0.0
38+000 T0 38+550	0.0	0.0	0.0	0.0	0.0
38+550 TO 39+100	0.0	0.0	0.0	0.0	0.0
39+100 TO 39+600	76.0	187.0	0.0	111.0	202.0
39+600 TO 39+850	130.0	300.1	0.0	170.1	99.0
39+850 TO 440+150	19.0	67.7	0.0	48.7	0.0
440+150 TO 440+425	0.0	0.0	0.0	0.0	0.0
440+425 TO 440+775	0.0	95.8	0.0	95.8	413.0
440+775 TO 441+100	282.0	0.0	-282.0	0.0	136.2
19+825 TO 441+100	377.0	194.2	-182.8	0.0	179.1
19+275 TO 19+825	275.0	0.0	-275.0	0.0	0.0
18+725 TO 19+275	185.0	206.5	0,0	21.5	0.0
18+375 TO 18+725	0.0	0.0	0.0	0.0	0.0
18+253 TO 18+375	0.0	0.0	0.0	0.0	0.0
SURPLUS FROM					
STAGE 1		1100.0			
TOTALS (METERS):	1344.0	2151.3	-739.8	447.1	1029.3
LUZO 4000					
M704002	1 1	I TOTAL SUF	RPLUS AVAI	LABLE	1836.6

METERS

		S	TAGE 3		
	TEMP CONC	TEMP CONC	SHORTAGE	SURPLUS	REMAINING
	BARRIER	BARRIER	FOR EACH	FOR EACH	TEMP CONC
	REQUIRED	AVAILABLE	STATION	STATION	BARRIER TO BE
	FOR	PRIOR TO	RANGE	RANGE	REMOVED AT
LOCATION	STAGE 3	STAGE 3			END OF STAGE 3
37+700 TO 38+000	0.0	0.0	0.0	0.0	0.0
38+000 TO 38+550	0.0	0.0	0.0	0.0	207.1
38+550 TO 39+100	0.0	0.0	0.0	0.0	550.0
39+100 TO 39+600	0.0	0.0	0.0	0.0	500.0
39+600 TO 39+850	0.0	0.0	0.0	0.0	250.0
39+850 TO 440+150	0.0	0.0	0.0	0.0	303.8
440+150 TO 440+425	0.0	0.0	0.0	0.0	290.6
440+425 TO 440+775	0.0	0.0	0.0	0.0	352.3
440+775 TO 441+100	0.0	248.8	0.0	248.8	312.5
19+825 TO 441+100	27.2	0.0	-27.2	0.0	242.6
19+275 TO 19+825	27.2	0.0	-27.2	0.0	550.0
18+725 TO 19+275	155.0	0.0	-155.0	0,0	550.0
18+375 TO 18+725	268.0	0.0	-268.0	0.0	343.9
18+253 TO 18+375	0.0	0.0	0.0	0.0	0.0
SURPLUS FROM					
STAGE 2		1836.6			
TOTALS (METERS):	477.4	2085.4	-477.4	248.8	4452.8
1,70,4000					
M704002		I TOTAL SI	IRPLUS AVA	TLARLE	4020-6 MX

M704002		LΤ
RELOCATE TEMP CONC	477	l I AI
BARRIER (SPECIAL)	METERS	L
REQUIRED FOR STAGE 3		

	TOTAL	SURPLU	S AVA	ILAB	LE	4020.6
	AFTER	SHIFT	TO ST	AGE	3	METERS
1						

MX704200	
REMOVE TEMP CONC	8473.4
BARRIER AFTER	METERS
STAGE 3	

RELOCATE TEMP CONC | 1344 BARRIER (SPECIAL) REQUIRED FOR STAGE 2

MAINTENANCE OF TRAFFIC GENERAL NOTES

METERS

AFTER SHIFT TO STAGE 2

- 1. ALL TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH THE APPLICABLE PROVISIONS OF THE STATE OF ILLINOIS "STANDARD SPECIFICATION FOR ROAD AND BRIDGE CONSTRUCTION" ADOPTED JANUARY 1, 2002, THE DETAILS IN THESE PLANS AND THE LATEST EDITION OF THE STATE OF ILLINOIS SUPPLEMENT TO THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS (IL-MUTCD).
- THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL BARRICADES SIGNS, LIGHTS, AND OTHER DEVICES INSTALLED BY HIM ARE IN PLACE AND OPERATIONAL 24 HOURS EACH DAY INCLUDING SUNDAYS AND HOLIDAYS DURING THE TIME THIS CONSTRUCTION IS IN EFFECT.
- THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE DIVERSION OF TRAFFIC DURING THE EXECUTION OF THIS CONTRACT. HOWEVER, THE CONTRACTOR MAY ELECT TO MODIFY MAINTENANCE OF TRAFFIC PLANS FOR HIS CONSTRUCTION NEEDS BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CONTRACTOR-PROPOSED TRAFFIC CONTROL PLANS SHALL BE SUBMITTED FOR THE WRITTEN APPROVAL OF THE ENGINEER.
- ALL EXISTING SIGNING THAT IS NOT APPLICABLE WHILE THE CONSTRUCTION IS IN EFFECT SHALL BE COMPLETELY COVERED BY THE CONTRACTOR.
- THE SIZES OF THE SIGNS NOT SPECIFIED IN THESE PLANS SHALL BE AS REQUIRED BY THE ILLINOIS SUPPLEMENT TO THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS.
- AS A MINIMUM ALL AMBER FLASHING LIGHTS THAT ARE REQUIRED SHALL MEET THE REQUIREMENTS FOR LOW INTENSITY FLASHING LIGHTS IN ACCORDANCE WITH ARTICLE 1084.01 OF THE STANDARD SPECIFICATIONS. ALL LIGHTS SHALL OPERATE DURING HOURS OF DARKNESS. ONLY LIGHTS THAT HAVE BEEN APPROVED BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION SHALL BE USED.

- THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND TRAFFIC CONTROL DEVICES MAY BE ADJUSTED TO FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.
- 8. EXISTING PAVEMENT MARKINGS SHALL BE REMOVED WHEN IN CONFLICT WITH THE TEMPORARY PAVEMENT MARKINGS DETAILED IN THE MAINTENANCE OF TRAFFIC PLANS, AND PAID FOR AS PAVEMENT MARKING REMOVAL. ALSO SEE NOTE 21.
- 9. NO DROP-OFF WILL BE ALLOWED AT EDGE OF TEMPORARY PAVEMENT. CONTRACTOR SHALL PROVIDE, PLACE AND COMPACT SUFFICIENT MATERIAL TO ELIMINATE ANY DROP-OFF AT EDGE OF TEMPORARY PAVEMENT BEFORE OPENING TO TRAFFIC. CONTRACTOR SHALL MAINTAIN THIS AREA THROUGHOUT ITS USE. COST TO BE INCLUDED IN UNIT PRICE BID FOR TEMPORARY PAVEMENT.
- CONTRACTOR TO MAINTAIN DRIVEWAY AND SIDESTREET ACCESS AT ALL TIMES AND SHALL BE PAID AS TEMPORARY ACCESS OF THE TYPE REQUIRED.
- THE FOLLOWING ARE TYPICAL APPLICATIONS OF TEMPORARY PAVEMENT MARKINGS (WIDTH INDICATED IN MM):
 - 100 WHITE EDGE LINE EACH EDGE AT LOCATIONS NOT ADJACENT TO CURB & GUTTER (YELLOW FOR INSIDE LEFT EDGE)
 - 125 WHITE SKIP DASH (9 M SKIP 3 M DASH) BETWEEN LANES 200 - WHITE EDGE LINE - ENTRANCE AND EXIT GORES
 - 300 WHITE DIAGONALS (9 M C-C)
- 12. ALL STOP SIGNS SHALL BE RELOCATED AS NEEDED DURING THE PROJECT.
- CONSTRUCTION SIGN (WORKERS) SHALL BE COVERED WHEN NOT APPLICABLE.
- THE CONTRACTOR SHALL PROVIDE CHANGEABLE MESSAGE SIGNS. SUGGESTED LOCATIONS FOR THESE SIGNS ARE GIVEN ON THE PLANS OR AS DIRECTED BY THE ENGINEER. ALL RELOCATIONS OF SIGNS FOR EACH STAGE WHEN NECESSARY SHALL BE INCLUDED IN THE COST OF THE CHANGEABLE MESSAGE

- 15. THE FURNISHING, INSTALLATION, RELOCATION, AND REMOVAL OF ALL TRAFFIC CONTROL SIGNS AND TRAFFIC CONTROL DEVICES SHOWN ON THESE MAINTENANCE OF TRAFFIC PLANS AND THE APPLICABLE IDOT TRAFFIC CONTROL STANDARDS SHALL BE PAID FOR UNDER THE PAY ITEM "TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)".
- 16. SPECIALTY SIGNS SHALL BE PAID FOR UNDER THE PAY ITEM "TEMPORARY INFORMATION SIGNING".
- 17. PLACE ALL SIGNING, BARRICADES, AND LANE CLOSURES ACCORDING TO ILLINOIS DISTRICT #1 STANDARDS OR APPLICABLE ILLINOIS DEPARTMENT OF TRANSPORTATION HIGHWAY STANDARDS AS DIRECTED BY ENGINEER.
- 18. ALL TEMPORARY PAVEMENT MARKING SHALL BE REMOVED AFTER EACH STAGE OF CONSTRUCTION, UNLESS OTHERWISE SHOWN ON THE PLANS OR DIRECTED BY THE ENGINEER, AND PAID FOR AS WORK ZONE PAVEMENT MARKING REMOVAL.
- 19. "CAUTION NEW LANES OPEN" SIGNS SHALL BE PLACED AT ALL DRIVEWAYS AND SIDE STREETS AS NEEDED DURING CONSTRUCTION AND REMOVED WHEN DIRECTED BY THE ENGINEER.
- 20. IMPACT ATTENUATORS TEMPORARY (NON-REDIRECTIVE) TL-3 SHALL BE USED TO PROTECT TEMPORARY LIGHT POLES AT LOCATIONS SHOWN IN THE SCHEDULE OF QUANTITIES.
- 21. PAVEMENT MARKING REMOVAL: THIS WORK SHALL BE PERFORMED IN ACCORDANCE WITH SECTION 783 OF THE STANDARD SPECIFICATIONS EXCEPT THAT ARTICLE 783.02 (B) GRINDERS WILL NOT BE ALLOWED. ARTICLE 783.03 IS REVISED TO INCLUDE ITEM 783.02 (C) WATER JETTING (NOTE 1).

MT-2


ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME MAINTENANCE OF TRAFFIC GENERAL NOTES HORIZ SCALE: NONE VERT SCALE: NONE CHECKED BY: JES DATE: JULY 18, 2005 HNTB


<u>ტტ</u>Chiw00ტprojectsტ34562ტCaddტTiBedsტContract19_SBტmt19000A4a.dgn


M7040100


TEMP CONC BARRIER


(SHORTAGE-SURPLUS)















MT-6

		ILLINOIS DEPARTMENT OF TRANSPORTAT I-94 EAST BOUND / IL 394 SOUTH BOUND	
REVISIO	ONS		
NAME	DATE	MAINTENANCE OF TRAFFIC I-94 AND IL-394	
		TYPICAL SECTIONS	
		HORIZ SCALE: N.T.S. VERT SCALE: N.T.S. DATE: JULY 18, 2005 CHECKED BY: JES	
		HNTB	











• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94		COOK	870	85
STA.	39+600	TO STA. 39+8	50	
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT







AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). WHERE THERE IS A SHORTAGE, TEMPORARY CONCRETE BARRIER (M7040100) SHALL BE USED (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE)

GLARE SCREEN SHALL BE PAID SEPARATELY AS MODULAR GLARE SCREEN SYSTEM.

MONO-DIRECTIONAL PRISMATIC REFLECTORS SHALL BE PLACED ON EACH SIDE OF WALL AS SHOWN IN MAINTENANCE OF TRAFFIC TYPICAL SECTIONS.

MT-11

LEGEND

WORK ZONE

TEMPORARY PAVEMENT

TRAFFIC DIRECTION

LANE CLOSURE

DRUMS WITH STEADY BURN LIGHTS

VERTICAL PANELS

TYPE III BARRICADE WITH 2 FLASHING LIGHTS

THORNTON-LANSING RD

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME MAINTENANCE OF TRAFFIC

159TH ST

IL-394 - STAGE 1 STA. 39+600 TO STA. 39+850

HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005


DRAWN BY: STS CHECKED BY: JES

HNTB


j:@34562@CADD@T1@cds@Contract19_SB@mt190054a.dgn 18-AUG-2005 16:48


* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 SECTION COUNTY COOK 870 86 80/94 STA. 39+850 TO STA. 40+150


FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT



j:\$34562\$CADD\$T1\$cds\$Contract19_SB\$mt190064a.dgn slauer 18-AUG-2005 16:48








* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET NO. SECTION COOK 870 90 STA. 19+825 TO STA. 41+075 FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT WEST NORTH 80 294 **→**⊕→Z 600 1/4 MILE ₹ 300 TEMPORARY INFORMATION SIGNING STATION 20+010, 17.65 RT RELOCATE TEMP CONC BAR (SPECIAL) EXIST TEMP, CONC BAR (SEE NOTE) SPACE RESERVED FOR IMPACT ATTENUATORS, TEMPORARY EXIST TEMP CONC BAR TEMPORARY SOIL RETENTION SYSTEM (SEE DETAILS) (SEE NOTE) (NON-REDIRECTIVE) TEST LEVEL 3 SEE DETAIL "A" ON STANDARD -MATCH EXISTING PAVEMENT MARKINGS DRUMS WITH STEADY BURN LIGHTS @ 15m C-C (TYP) TC=17 DESIGN SPEED: 90 KPH PT 20+023.69, 4.08 LT PC 19+991.70. 19.71 RT EXIST TEMP CONC BAR TO BE RELOCATED (19+825 TO 19+889) (SEE NOTE) PRINCE / DRIVE EPOXY PAVT MARK LINE 100, WHITE -TEMPORARY 441+180, 2.5 RT 441+180, INFORMATION SIGNING (SE - EPOXY PAVT MARK LINE 125, ABOVE) 3.6m 7.35 RT PAVT MARK TAPE WHITE, 3m DASH, 9m SKIP ි 750m R 3.6m 13 200, WHITE --PAVT MARK TAPE 19+888.5,--19+889.3, 0.8 LT PAVT MARK TAPE T3 300, WHITE T3 100, YELLOW I-94 EB YELLOW .19+888.5 I-94 WB 00<u>6</u>+62T ___ PAVT MARK TAPE


T3-200, WHITE


EPOXY PAVT MARK
BEGIN STA 29+915 PAVT MARK TAPE

T3 100, YELLOW 20+004.4, 4.5 LT and the second of the second o PC 30+034.8, 10.33 RT -29+979. 0.25 RT TEMPORARY PAVEMENT VAN DAM ROAD (INTERSTATE) (SEE DETAIL) ENE 100, WHITE
EPOXY PAVT MARK LINE 125,
WHITE, 3m DASH, 9m SKIP NOTE: 29+990, 6.60 LT END MULTI EXIST TEMP CONC BAR TO REMAIN IN PLACE TEMP CONC BARRIER AVAILABLE EXISTING TEMPORARY WITH GLARE SCREEN CONCRETE BARRIER SHALL BE USED LANE ENDS MERGE LANE WEAVE STA 29+979 TO MONO-DIRECTIONAL PRISMATIC RELOCATE TEMP CONC BAR (SPECIAL) FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TAPE T3 300, WHITE CHEVRONS @ 9m C-C (TYP) SIGNING AND BARRICADING SHALL BE ACCORDING TO 15th CENTERS (END 19+950) TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). WHERE THERE PAVT MARK TAPE MULTILANE WEAVE DETAIL TEMPORARY PAVEMENT IS A SHORTAGE, TEMPORARY CONCRETE (INTERSTATE) (506 SQ M) T3 200, WHITE BARRIER (M7040100) SHALL BE USED (SEE DWG. MT-2 FOR TEMPORARY 441+118.5 /8.09 RT CONCRETE BARRIER SCHEDULE) 441+100 GLARE SCREEN SHALL BE PAID SEPARATELY AS MODULAR GLARE SCREEN SYSTEM. MONO-DIRECTIONAL PRISMATIC REFLECTORS SHALL BE PLACED ON EACH SIDE OF WALL AS SHOWN IN MAINTENANCE OF TRAFFIC TYPICAL 441+166.9 12.18 RT SECTIONS. \441+103.5 18.58 RT 441+163.2 15.72 RT MT-16 TEMPORARY PAVEMENT (INTERSTATE) DETAIL ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME THORNTON-LANSING RD **LEGEND** MAINTENANCE OF TRAFFIC DRUMS WITH STEADY BURN LIGHTS WORK ZONE IL-394/ I-94 - STAGE 1 STA. 19+825 TO STA. 441+100 VERTICAL PANELS TEMPORARY PAVEMENT HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 TYPE III BARRICADE WITH 2 FLASHING LIGHTS DRAWN BY: STS CHECKED BY: JES TRAFFIC DIRECTION LANE CLOSURE HNTB J:#34562#CADD#T1#cds#Contract19_SB#mt190104a.dgn 18-AUG-2005 16:45



* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY SHEETS NO.
COOK 870 92 RTE SECTION STA. 18+725 TO STA. 19+275 FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT **→** • Z EXIST TEMP CONC (SEE NOTE) PRINCE DRIVE EXIST TEMP CONC BAR TO REMAIN IN PLACE wòrk zoni 1-94\EB` TEMPORARY PAVEMENT (INTERSTATE) (45 SO M) (19+000, 10 19+046) AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER 3.3m (SPECIAL) (M704002). WHERE THERE IS A SHORTAGE, TEMPORARY CONCRETE BARRIER (M7040100) SHALL BE USED 3.6m (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE) PAVT MARK TAPE GLARE SCREEN SHALL BE PAID T3 100, YELLOW SEPARATELY AS MODULAR GLARE EPOXY PAVT MARK - EPOXY PAVT MARK LINE 125, VAN DAM ROAD SCREEN SYSTEM. LINE 100, WHITE WHITE, 3m DASH, 9m SKIP MONO-DIRECTIONAL PRISMATIC TEMP CONC BARRIER WITH GLARE SCREEN MONO-DIRECTIONAL PRISMATIC -BARRIER REFLECTORS @ REFLECTORS SHALL BE PLACED ON EACH SIDE OF WALL AS SHOWN IN 15m CENTERS. MAINTENANCE OF TRAFFIC TYPICAL SECTIONS. SPACE RESERVED FOR IMPACT SPACE RESERVED FOR IMPACT EXIST TEMP CONC BAR (SEE NOTE) LATTENUATORS, TEMPORARY PAVT MARK TAPE T3 100, YELLOW ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) TL-2 PAVT MARK TAPE T3 100, WHITE (NON-REDIRECTIVE) TL-2 SEE DETAIL "A" ON RELOCATE TEMP CONC BAR (SPECIAL) STANDARD TC-17-SPACE RESERVED FOR IMPACT ATTENUATORS, PRINCE DRIVE SEE SHEET MT-5 FOR 26.8 RT PRINCE DRIVE MAINTENANCE 12:1 OF TRAFFIC STONING (TYP TEMPORARY (NON-REDIRECTIVE) TEST LEVEL 3 SEE DETAIL "A" ON STANDARD TO 17 DESIGN PT 18+765.8, 14.50 RT EXIT 73B (TYP) 18+779.1 SPEED: 90 KPH 6 EAST -18+763.8 2.2 RJ PC 18+747.V. BOX CULVERT RELOCATE TEMR WORK ZONE 159th St 🗡 TEMPORARY PAVEMENT (INTERSTATE) (57 SO M) (18+942 TO 19+000) 18+942.5 18+792 5.1 RJ PAVT MARK TAPE T3 200, WHITE -94∕EB EXIT ONLY and 100mm 18+916.6 YELLOW 100mm 3.3m 3.3m 3.3m 100mm 3.6m 3.6m INFORMATION SIGNING EXIST TEMP CONC BAR TO-REMAIN IN PLACE TO 18+763.8 TEMPORARY © EPOXY PAVT MARK LINE - 100, 0.6m DASH. 1.8m SKIF 18+847.7 3.88 LT RAYT MARK TAPE INFORMATION "BLANK" GREEN REFLECTIVE COVER TO COVER EXIT ONLY SIGNING EXIST TEMP CONC BAR TO TREMAIN IN PLACE TO 18+778 - EPOXY PAVT MARK LINE 125, TEMP CONC BARRIER WITH GLARE SCREEN EPOXY PAYT MARK LINE 100, WHITE EXIST TEMP CONC BAR TO VAN DAM ROAD WHITE, 3m DASH, 9m SKIP EPOXY PAVT MARK LINE REMAIN IN PLACE - 2 EXIST TEMP CONC BAR TO
/BE RELOCATED (18+778 TO
/#18+916:6) (SEE NOTE) 100, 0.6m DASH, 1.8m SKIP MONO-DIRECTIONAL PRISMATIC PAVT MARK TAPE-13 200. WHITE ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND 15m CENTERS (BEGIN 18+750) REVISIONS NAME THORNTON~ LANSING RD DRUMS WITH STEADY BURN LIGHTS MAINTENANCE OF TRAFFIC WORK ZONE I-94 - STAGE 1 VERTICAL PANELS TEMPORARY PAVEMENT STA. 18+725 TO STA. 19+275 TYPE III BARRICADE WITH 2 FLASHING LIGHTS TRAFFIC DIRECTION HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: STS CHECKED BY: JES LANE CLOSURE HNTB]:ዚ34562ቈCADDቈT1ቈcdsቈContract19_SBቈmt190124a.dgn 18-AUG-2005 16:44






* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY SHEETS NO.
COOK 870 95 SECTION COUNTY 80/94 STA. 39+100 TO STA. 39+600 FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT WEST FRONTAGE ROAD IL-394 SB WORK ZONE **₡** IL-394-39+100 -2.5m 39+200 39+250 2.5m 3.3m **←** 3.3m IL-394 NB 3.3m ---3.3m ⇒ TEMPORARY PAVEMENT MARKINGS PLACED IN STAGE 1 _2.8m PAVT MARK TAPE T3 100, WHITE -2.8m-DRUMS WITH STEADY BURN-LIGHTS @ 15m C-C (TYP.) TEMP CONC BARRIER
PLACED IN STAGE 1 EAST FRONTAGE ROAD TEMPORARY PAVEMENT MARKINGS BETWEEN STA. 37+650 TO 39+100 WERE PLACED IN STAGE 1. (SEE DWG MT-7 TO MT-9). EXIST. TEMP CONC BARRIER TO BE - RELOCATED OR REMOVED RELOCATE TEMP CONC BAR (SPECIAL) PAVT MARK TAPE T3 200, WHITE-101+150 101+100 101+050 WORK ZONE IL-394 SB -39+524.5, 4.48 RT 139+450 <u>}39+500</u> £ IL-394 IL-394 NB RAMP K/RAMP H DRUMS WITH STEADY BURN TEMP CONC BARRIER PLACED IN STAGE 1 LIGHTS @ 15m C-C (TYP.) PAVT MARK TAPE T3 100, 0.6m DASH, TEMPORARY PAVEMENT MARKINGS PLACED IN STACE 1 MT-21 ILLINOIS DEPARTMENT OF TRANSPORTATION
I-94 EAST BOUND / IL 394 SOUTH BOUND
MAINTENANCE OF TRAFFIC REVISIONS DATE LEGEND THORNTON-LANSING RD DRUMS WITH STEADY BURN LIGHTS IL-394 / RAMP E WORK ZONE STAGE 2 TEMPORARY PAVEMENT STA. 39+100 TO STA. 39+600 TYPE III BARRICADE WITH 2 FLASHING LIGHTS HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 TRAFFIC DIRECTION DRAWN BY: STS CHECKED BY: JES LANE CLOSURE HNTB

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

 F.A.I. RTE	SECTION	COUNTY	TOTAL	SHEE NO.
80/94	•	соок	870	96
STA.	STA. 39+600 TO STA. 39+850			
FED RO	AD DIST. NO.	ILLINOIS FED.	AID PROJ	ECT





AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). ALL SURPLUS TEMPORARY CONCRETE BARRIER NOT NEEDED FOR THIS STAGE OR FUTURE STAGES SHALL BE REMOVED AND PAID FOR AS REMOVE TEMPORARY CONCRETE BARRIER (MX704200). (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE)

MT-22

LEGEND

WORK ZONE

LANE CLOSURE

TRAFFIC DIRECTION

TEMPORARY PAVEMENT

VERTICAL PANELS

DRUMS WITH STEADY BURN LIGHTS

TYPE III BARRICADE WITH 2 FLASHING LIGHTS

REVISIONS NAME THORNTON-LANSING RD 11 -- 394

ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND
MAINTENANCE OF TRAFFIC IL-394 / RAMP E STAGE 2

STA. 39+600 TO STA. 39+850

HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005


DRAWN BY: STS CHECKED BY: JES


HNTB

ji@34562@CADD@T1@eds@Contract19_SB@mt190244a.dgn 18-AUG-2005 16:43

* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO.
COOK 870 97 SECTION STA. 39+850 TO STA. 40+150 FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT - - Z 2.5m 3.3m 3.3m 2.5m TEMPORARY PAVEMENT MARKINGS BETWEEN STA. 440+150 TO 440+425 WERE PLACED IN STAGE 1. (SEE SHT MT-13). ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND MAINTENANCE OF TRAFFIC IL-394 - STAGE 2 STA. 39+850 TO STA. 440+150

-EXIST. TEMP CONC BARRIER TO BE RELOCATED DRUMS WITH STEADY BURN LIGHTS @ 15m C-C (TYP.) BY CONTRACT 62854 RELOCATE TEMP CONC BAR (SPECIAL) PROPOSED & RAMP G -100+694 MATCH EXISTING PAVT MARK TAPE-T3 100, WHITE PAVT MARK TAPE-T3 100, YELLOW S 39+850 ¢ IL-394 PROPOSED & IL-394 SB 2.5m IL-394 NB TO I-80 WB TEMP CONC BARRIER PLACED IN STAGE 1 IL-394 NB TO I-80 EB TEMPORARY PAVEMENT MARKINGS PLACED IN STAGE 1 EXISTING PAVEMENT -/ AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). ALL SURPLUS TEMPORARY CONCRETE BARRIER NOT NEEDED FOR THIS STAGE OR FUTURE STAGES SHALL BE REMOVED AND PAID FOR AS REMOVE TEMPORARY CONCRETE BARRIER (MX704200). (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE) DRUMS WITH STEADY BURN LIGHTS WORK ZONE REVISIONS THORNTON-LANSING RD NAME VERTICAL PANELS TEMPORARY PAVEMENT TYPE III BARRICADE WITH 2 FLASHING LIGHTS TRAFFIC DIRECTION LANE CLOSURE HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: STS CHECKED BY: JES HNTB





• (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO. SECTION COOK 870 100 STA. 19+825 TO STA. 41+075 FED ROAD DIST. NO. ILLINOIS FED. AID PROJECT $\rightarrow \ominus \rightarrow Z$ 3.6m 3.6m 3.6m ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND REVISIONS NAME DATE MAINTENANCE OF TRAFFIC IL-394/ I-94 - STAGE 2 STA. 19+825 TO STA. 441+100 HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: STS CHECKED BY: JES HNTB

SPACE RESERVED FOR IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) TEST LEVEL 3 SEE DETAIL "A" ON STANDARD TC-17 DESIGN SPEED: 90 KPH RELOCATE TEMP CONC BAR (SPECIAL) BEGIN STA. 19+920 PAVT MARK TAPE EXIST TEMP CONC BAR TO BE RELOCATED T3 100, WHITE EXIST TEMP CONC BAR TO REMAIN IN PLACE PAVT MARK TAPE 125, PRINCE DRIVE WHITE, 3m DASH, 9m SKIP PT 20+61.93 T3 100, YELLOW RELOCATE TEMP CONC BAR (SPECIAL) 600m R I-94 EB 194889 20+050 19+950 3.6m I-94 WB -19+920 3.6m PAYT MARK TAPE 294890 T3 200, WHITE BEGIN STA 294890 10.42 RT And the same was the same and the same after the same and PC 29+981 STA 29+981 TO 30+057-VAN DAM ROAD 30+059 PAVT MARK

IAPE-T3-300 WHITE
CHEVRONS @ 9m C-C (TYP) RELOCATE TEMP CONC BAR (SPECIAL) END 30+057. GLARE SCREENS TO REMAIN FROM STAGE 1 MONO-DIRECTIONAL PRISMATIC BARRIER BEFLECTORS 15m CENTERS 30+052.18 -PAVT MARK TAPE W9-2 PLACED T3 200, WHITE END STA 30+059 10.09 RT STAGE TEMPORARY PAVEMENT
MARKINGS PLACED IN STAGE 1 AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). ALL SURPLUS TEMPORARY CONCRETE BARRIER NOT NEEDED FOR THIS STAGE OR FUTURE STAGES SHALL BE REMOVED AND PAID FOR AS REMOVE TEMPORARY CONCRETE BARRIER (MX704200). (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE) THORNTON-LANSING RD DRUMS WITH STEADY BURN LIGHTS

11 - 394

TRAFFIC DIRECTION

LANE CLOSURE

TEMPORARY PAVEMENT

VERTICAL PANELS

TYPE III BARRICADE WITH 2 FLASHING

WORK ZONE

LEGEND