F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80/94	*	COOK	631	379
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

* (2425 & 2626) R-2 CONTRACT NO. 62111



SECTION A-A
EXISTING PIER 1 ELEVATION STAGE 2 REMOVAL
(Looking East)



SECTION B-B
EXISTING PIER 2 ELEVATION STAGE 2 REMOVAL
(Looking East)



SECTION C-C
EXISTING PIER 3 ELEVATION STAGE 2 REMOVAL
(Looking East)



SECTION D-D
EXISTING PIER 4 ELEVATION STAGE 2 REMOVAL
(Looking East)

LEGEND:

Existing Structure Removal

Notes:

1. * Denotes Dimension shown perpendicular to ℄ I-80/94 U.N.O.
2. All dimensions are in millimeters (mm) except as noted.
3. Work this sheet with Sht. RS-6 thru RS-12.
4. Temp. MSE Walls #210 & #211 were constructed by others in Previous Contract 62110.
5. Temporary Traffic Barrier on Bridge, see Sht. RS-4 & RS-5 for installation details. See Roadway Plans for pay items and quantities.
6. Temporary Traffic Barrier on Roadway, see Roadway Plans.
7. Core drill pier base 100mm dia. to provide for horizontal wick drain outlets. Coordinate with wick drain installation, see Roadway Plans. Cost included with Removal of Existing Structures.

SHT. RS-7 OF 70

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. ROUTE 80/94 (KINGERY EXPRESSWAY)
EB & WB INSIDE LANES (MAINLINE) CONSTRUCTION
I-80/94 OVER RAILROAD AVENUE
STRUCTURE NO. 016-2792 STA. 6+025.000
SECTION 1977-121-R
COOK COUNTY

EXISTING STRUCTURE REMOVAL ELEVATIONS STAGE 2

DRAWN BY: LG
CHECKED BY: MJK
DATE: 7/18/2005

TENG
TENG & ASSOCIATES, INC.
ENGINEERS/ARCHITECTS/PLANNERS
CHICAGO, ILLINOIS

BAJ75KKJ
..\4859002A.DGN ..\P998002A.DGN ..\P998022A.DGN ..\P998022A.DGN ..\P998022A.DGN ..\P998022A.DGN ..\RM633032A.DGN
7-12-2005 10:24:25 F:\DOCUMENTS\31750\STRUCTURE\DGN\RM730524.DGN
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62 63