

62580

SHEET NUMBER	STATION	TO STATION	MONODIRECTIONAL PRISMATIC BARRIER REFLECTOR (EACH)	SHEET NUMBER	DESCRIPTION	STATION	TO STATION	PAVEMENT MARKING REMOVAL (SQ FT)	SHEET NUMBER	DESCRIPTION	STATION	TO STATION	PAVEMENT MARKING REMOVAL (SQ FT)	SHEET NUMBER	DESCRIPTION	STATION	TO STATION	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE) (EACH)				
MOT-04	87+94	99+94	28	MOT-01	4" SOLID	2626+00	2638+00	552	MOT-13	8" SOLID	184+51	196+51	893	CPM-03	WB I-94/90	100-30S	75+94	87+94	72			
WB I-94/90			53		5" 10D-30S			63		12" SOLID			90		WB I-94/90	100-30S	87+94	99+94	90			
MOT-05	99+94	111+94	24		8" SOLID			833		4" SOLID			410	CPM-04	WB I-94/90	100-30S	99+94		22			
WB I-94/90			48		8" 3D-12S			23		5" 10D-30S			461		WB I-94/90	100-30S			14			
MOT-06	111+94	125+39	42		12" SOLID			126		8" SOLID			807		3D-6S							
WB I-94/90			84		L & S			255		12" SOLID			225		SOLID							
EB I-94/90			20	MOT-02	4" SOLID	2638+00	75+94	413	MOT-14	5" 10D-30S	196+51	208+51	188	CPM-05	WB I-94/90	100-30S	99+94	111+94	90			
RAMP			38		5" 10D-30S			111		8" SOLID			327		SOLID				27			
MOT-08	125+39	137+39	40		8" SOLID			460		12" SOLID			10	CPM-06	WB I-94/90	100-30S	111+94	125+39	97			
WB I-94/90			30		12" SOLID			252		5" 10D-30S			66		WB I-94/90	100-30S			14			
EB I-94/90			60	MOT-03	4" SOLID	75+94	87+94	628	MOT-15	5" 10D-30S	208+51	-	66		SOLID							
RAMP			30		5" 10D-30S			268		4" SOLID			97	CPM-08	WB I-94/90	100-30S	125+39	137+39	119			
MOT-09	137+39	149+39	36		8" SOLID			433	MOT-20	5" 10D-30S	2626+00	2638+00	30		SOLID				49			
WB I-94/90			72		L & S			148		4" SOLID			292		3D-6S				10			
EB I-94/90			24	MOT-04	4" SOLID	87+94	99+94	2,647	MOT-21	5" 10D-30S	2638+00	75+94	92	CPM-09	WB I-94/90	100-30S	137+39	149+39	120			
RAMP			48		5" 10D-30S			109		8" SOLID			307		SOLID				19			
MOT-10	149+39	161+39	24		L & S			372	MOT-22	4" SOLID	75+94	87+94	120	CPM-10	WB I-94/90	100-30S	149+39	161+39	120			
WB I-94/90			48		4" SOLID			717		5" 10D-30S			19		SOLID				5			
EB I-94/90			19	MOT-05	5" 10D-30S	99+94	111+94	469	MOT-27	8" SOLID	125+39	137+39	483	CPM-11	WB I-94/90	100-30S	161+39	173+25	120			
RAMP			20		8" SOLID			1,253		12" SOLID			180		SOLID				21			
MOT-12	173+25	184+51	28		12" SOLID			210	MOT-28	4" SOLID	137+39	149+39	117	CPM-12	WB I-94/90	100-30S	173+25	184+51	120			
WB I-94/90			19		4" SOLID			36		8" SOLID			50		SOLID				23			
EB I-94/90			29	MOT-06	5" 10D-30S	111+94	125+39	1,397		12" SOLID			50									
RAMP			28		8" SOLID			528	MOT-08	4" SOLID	125+39	137+39	1,123									
MOT-21	2638+00	2641+60	24		5" 10D-30S			234		5" 10D-30S			500									
WB I-94/90			24		8" SOLID			1,323	MOT-09	12" SOLID	137+39	149+39	1,475									
EB I-94/90			30		4" SOLID			536		4" SOLID			640									
RAMP			30		5" 10D-30S			640	MOT-10	8" SOLID	149+39	161+39	310									
MOT-23	87+94	99+94	24		12" SOLID			310		4" SOLID			523									
WB I-94/90			24		5" 10D-30S			523		5" 10D-30S			521									
EB I-94/90			42		8" SOLID			521		8" SOLID			280									
RAMP			42		12" SOLID			280		12" SOLID			115									
MOT-25	111+94	125+39	29		8" 3D-12S			69		L & S			36									
WB I-94/90			29		L & S			36		4" SOLID			400									
EB I-94/90			24		5" 10D-30S			375	MOT-11	5" 10D-30S	161+39	173+25	400									
RAMP			3		8" 3D-12S			119		L & S			73									
MOT-27	125+39	137+39	12		4" SOLID			400		4" SOLID			400									
WB I-94/90			25		5" 10D-30S			375		5" 10D-30S			375									
RAMP			13		8" 3D-12S			119		L & S			73									
MOT-28	137+39	149+39	13		4" SOLID			400		5" 10D-30S			404									
WB I-94/90			13		5" 10D-30S			404		8" 3D-12S			404									
RAMP			34		L & S			73		4" SOLID			400									
MOT-29	149+39	161+39	34		5" 10D-30S			404		5" 10D-30S			404									
WB I-94/90																						
			TOTAL					1,279				TOTAL					27,067				TOTAL	1,151

SHEET NUMBER	SAND MODULE IMPACT ATTENUATOR TO BE REMOVED
MOT-24	1
MOT-31	1
MOT-42	2
TOTAL	4

SHEET NUMBER	CONCRETE BARRIER REMOVAL (FOOT)
CPL01	352
CPL02	362
TOTAL	714

SHEET NUMBER	REMOVE TEMPORARY CONCRETE BARRIER (FOOT)
CPL01	370
TOTAL	370

SHEET NUMBER	FURNISH TEMPORARY CONCRETE BARRIER (FOOT)
CPL01	352
CPL02	360
TOTAL	1,074

REVISIONS	
NAME	DATE
ADDENDUM 1	9/6/05

ILLINOIS DEPARTMENT OF TRANSPORTATION  
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)  
NB DAN RYAN ELEVATED BRIDGE  
REPAIR FROM 15TH TO 28TH STREETS  
CIVIL SCHEDULES

SCALE: =NTS  
DATE: 8/12/2005  
DRAWN BY: RA  
CHECKED BY: RS

BOWMAN, BARRETT & ASSOCIATES INC.  
CONSULTING ENGINEERS  
Chicago, Illinois  
312.228.0100  
www.bbainc.com

