



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 16, 2011

SUBJECT: FAP 369 (75th Street)
Project M-9003(568)
Section 07-00232-04-WR
DuPage County
Contract No. 63632
Item 090
November 18, 2011 Letting
Addendum (C)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Page 3 of the Schedule of Prices.

Plans – Sheet 3.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott Stitt
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by "P.E." in a smaller font.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CENTS
Z0056624	STORM SEW WM REQ 42	FOOT	25.000 X				
Z0056626	STORM SEW WM REQ 48	FOOT	17.000 X				
Z0062456	TEMP PAVEMENT	SQ YD	7,879.000 X				
Z0073510	TEMP TR SIGNAL TIMING	EACH	12.000 X				
Z0076600	TRAINEES	HOUR	1,000.000 X		0.80		800.00
20100110	TREE REMOV 6-15	UNIT	618.000 X				
20100210	TREE REMOV OVER 15	UNIT	344.000 X				
20101000	TEMPORARY FENCE	FOOT	500.000 X				
20200100	EARTH EXCAVATION *	CU YD	33,984.000 X				
20201200	REM & DISP UNS MATL *	CU YD	12,401.000 X				
20800150	TRENCH BACKFILL	CU YD	12,101.000 X				
21101625	TOPSOIL F & P 6	SQ YD	54,264.000 X				
25000400	NITROGEN FERT NUTR	POUND	757.000 X				
25000500	PHOSPHORUS FERT NUTR	POUND	757.000 X				
25000600	POTASSIUM FERT NUTR	POUND	757.000 X				

*Revised 11-16-11