

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(5CS,13C,108,109)R	KENDALL	931	63
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

INDEX OF SCHEDULES

64 - 68	STORM SEWER REMOVAL SCHEDULE	101	WATER AND SEWER SURFACE RESTORATION SCHEDULE
69	CURB AND GUTTER REMOVAL SCHEDULE	101	SEEDING SCHEDULE
70	DRIVEWAY PAVEMENT REMOVAL SCHEDULE	102 - 103	TEMPORARY PAVEMENT MARKING SCHEDULE
70	PAVEMENT REMOVAL SCHEDULE	104	PROPOSED EARTHWORK SCHEDULE
71	SIDEWALK REMOVAL SCHEDULE	104	PERIMETER EROSION BARRIER SCHEDULE
71	LIGHTING REMOVAL SCHEDULE	105 - 106	INLET AND PIPE PROTECTION SCHEDULE
72	REMOVE EXISTING CULVERTS SCHEDULE	106	TEMPORARY DITCH CHECK SCHEDULE
73	PAVED DITCH REMOVAL SCHEDULE	107	PAVEMENT FABRIC SCHEDULE
73	MAILBOX RELOCATE SCHEDULE	107	PROPOSED LIGHTING CONDUIT SCHEDULE
73	MEDIAN REMOVAL SCHEDULE	108	PROPOSED LIGHTING SCHEDULE
73	HMA SURFACE REMOVAL SCHEDULE	109 - 110	SANITARY SEWER SCHEDULE
73	ISLAND PAVEMENT REMOVAL SCHEDULE	111 - 112	WATER MAIN AND SERVICE SCHEDULE
73	BUILDING REMOVAL SCHEDULE	113	LINE STOP SCHEDULE
74	CONNECT TO EXISITING MANHOLES AND SEWER SCHEDULE	113	SEWER TELEVISIONING SCHEDULE
74	FILLING AND REMOVING MANHOLES SCHEDULE	113	FIRE HYDRANT SCHEDULE
74	EXCAVATION AND RECONSTRUCTION BENCH SCHEDULE	113	EXPLORATION TRENCH SCHEDULE
75	VALVE ADJUSTMENT AND REMOVALS SCHEDULE	114	VALVE VAULT AND BOX SCHEDULE
76	WATER SERVICE ADJUSTMENTS AND REMOVALS SCHEDULE	115	SPECIAL SEEDING SCHEDULE
77	TREE REMOVAL SCHEDULE	116	TEMPORARY CONSTRUCTION ITEMS SCHEDULE
78 - 81	PROPOSED PAVEMENT SCHEDULE	116	TEMPORARY PATCHING SCHEDULE
82 - 85	PROPOSED CURB AND GUTTER SCHEDULE	117	DOWNTOWN SIDEWALK SCHEDULE
86	PROPOSED CROSSWALK SCHEDULE	117	ACCESS RAMPS SCHEDULE
86	TEMPORARY DRAINAGE ITEMS SCHEDULE	117	TRENCH DRAIN SCHEDULE
86	PAVEMENT PATCHING AND CURB REPLACEMENT SCHEDULE	117	EXISTING LIGHTING SYSTEM MODIFICATIONS SCHEDULE
86	PROPOSED ISLAND SCHEDULE	117	PARAPET RETROFIT AND TRAFFIC BARRIER TERMINALS SCHEDULE
86	STEPS AND RETAINING WALLS SCHEDULE	118	MISCELLANEOUS DRAINAGE SCHEDULE
86	PIPE UNDERDRAINS, 100MM SCHEDULE	119 - 154	STORM SEWER SCHEDULE
86	PIPE DRAINS SCHEDULE		
87 - 88	PROPOSED SIDEWALK SCHEDULE		
89	PROPOSED DETECTABLE WARNINGS SCHEDULE		
90 - 92	PROPOSED ENTRANCE SCHEDULE		
93 - 95	PERMANENT PAVEMENT MARKING SCHEDULE		
96	PIPE CULVERT SCHEDULE		
96	STEEL CASING SCHEDULE		
96	PROPOSED MEDIANS SCHEDULE		
97	PROPOSED TRAIL SCHEDULE		
97	PROPOSED TRAIL MARKING AND SIGN SCHEDULE		
98 - 100	SIGN SCHEDULE		

FILE: 063Schedule_index.dgn
PLOTTED: 8/14/2011

HMG JOB NO. 5122

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		INDEX OF SCHEDULES
DATE		DRAWN BY
		CHECKED BY