

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(6CS,13C,108,109)R	KENDALL	931	73
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

MAILBOX RELOCATE SCHEDULE

EXISTING LOCATION			PROPOSED LOCATION		
STATION	METER	LT/RT	STATION	METER	LT/RT
FOR INFORMATION ONLY (NOT A PAY ITEM)					
IL RTE 47					
18+623.3	17.5	RT	18+623.5	20.4	RT
20+285.5	6.4	LT	20+286.5	12.4	LT
20+324.6	7.1	LT	20+341.3	32.5	LT
20+369.4	7.6	LT	20+349.6	32.5	LT
21+548.3	6.8	LT	21+564.1	12.4	LT
21+571.9	7.5	LT	21+564.5	12.4	LT
21+760.8	17.6	LT	21+761.6	23.3	LT
21+760.8	18.5	LT	21+761.3	24.2	LT
21+760.8	19.2	LT	21+761.1	25.1	LT
21+809.1	8	LT	21+882.2	12.3	LT
21+854.8	6.6	LT	21+883.1	12.4	LT
21+855.4	6.6	LT	21+883.5	12.4	LT
21+942.0	7.9	RT	21+960.8	12.5	RT
21+942.4	7.9	RT	21+961.3	12.5	RT
21+942.8	7.9	RT	21+961.9	12.5	RT
21+943.2	7.9	RT	21+962.5	12.5	RT
21+943.5	7.9	RT	21+963.0	12.5	RT
21+943.9	7.9	RT	21+963.6	12.5	RT
21+991.0	7.5	RT	22+005.3	12.5	RT
22+020.7	6.9	LT	22+011.9	12.5	LT
22+082.5	9.1	LT	22+085.8	12.4	LT
ELIZABETH ST					
1+063.1	1.6	RT	1+067.7	4.9	RT
WASHINGTON ST					
1+078.7	6.2	LT	1+072.0	5.6	LT
1+111.6	5.8	RT	1+118.8	5.9	RT
FOX ST					
7+946.2	5.1	RT	7+947.2	6	RT
8+019.7	6.1	RT	8+035.9	6.9	RT
8+034.7	4.4	RT	8+036.7	7	RT
8+042.1	4.3	RT	8+042.2	5.9	RT
8+074.1	3.5	LT	8+076.1	4.7	LT
8+077.3	3.7	RT	8+077.8	4.7	RT
8+096.3	4.2	RT	8+096.7	4.1	RT
CENTER ST					
1+118.4	5.1	LT	1+122.1	4.7	LT
1+078.5	5.6	LT	1+077.5	5	LT
SPRING ST					
1+052.6	4	LT	1+052.6	4	LT
SOMONAUK ST					
1+068.1	6.1	LT	1+067.5	6.8	LT
1+072.7	6.5	RT	1+068.8	6.5	RT
1+132.5	6.3	RT	1+132.5	6.3	RT
1+133.6	6.2	RT	1+133.6	6.2	RT
PARK ST					
1+019.8	5	LT	1+023.2	4.7	LT
1+024.8	5.7	RT	1+025.1	5.9	RT
1+025.4	5.7	RT	1+025.6	5.7	RT
APPLETREE CT					
1+065.4	5.2	RT	1+065.4	5.2	RT
1+066.0	5.2	RT	1+066.0	5.2	RT
1+079.8	5.1	LT	1+079.8	5.1	LT
1+080.2	5	LT	1+080.2	5	LT

ISLAND PAVEMENT REMOVAL SCHEDULE

LOCATION		ISLAND REMOVAL
STATION	LT/RT	SQ M
IL RTE 47		
18+508.4	LT	72.82
18+835.0	LT	119.49
19+612.0	RT	119.58
20+104.6	RT	44.87
22+264.2	RT	24.1
22+528.1	RT	60.48
22+604.4	RT	31.53
22+627.2	LT	35.15
22+807	RT	8.88
23+432.3	RT	18.21
US RTE 34		
189+801.0	LT	11.38
190+112.5	RT	15.17
190+226.9	RT	23.1
TOTAL		584.76
ROUNDED		585

HMA SURFACE REMOVAL SCHEDULE

LOCATION		HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH
STATION	STATION	SQ M
IL RTE 47		
18+698.5	TO 18+731.3	230.2
18+708.5	TO 18+739.8	311.3
20+927.398	TO 20+933.510	
20+942.0	TO 21+000.0	
20+984.0	TO 20+999.4	227.8
21+188.6	TO 21+204.0	226.6
22+946.2	TO 22+967.4	184.5
23+643.0	TO 23+715.0	829.0
US RTE 34		
190+332	TO 190+410	1151.2
BEAVER ST		
1+039	TO 1+050	90.5
SOMONAUK ST		
0+990.0	TO 1+048.5	434.8
1+186.5	TO 1+234.4	302.4
TOTAL		3,988.2
ROUNDED		3,989

MEDIAN REMOVAL SCHEDULE

LOCATION		MEDIAN REMOVAL
STATION	STATION	SQ M
IL RTE 47		
20+960.3	TO 20+999.3	43.6
21+188.2	TO 21+200.0	14.6
21+200.0	TO 21+234.3	36.8
22+621.6	TO 22+685.0	121.3
22+714.9	TO 22+775.0	110.4
22+775.0	TO 22+791.4	33.2
US RTE 34		
189+921.5	TO 189+985.0	117.2
190+015.9	TO 190+079.0	119.4
190+080.4	TO 190+265.7	693.0
TOTAL		1289.5
ROUNDED		1290

PAVED DITCH REMOVAL SCHEDULE

LOCATION				PAVED DITCH REMOVAL
STATION		STATION	RT/LT	METER
IL RTE 47				
18+536.2	TO	18+537.2	RT	4.8
19+604.2	TO	19+620.4	RT	16.2
19+620.4	TO	19+624.1	RT	5.7
19+635.8	TO	19+642.1	RT	8.5
19+751.4	TO	19+801.6	RT	49.8
19+828.5	TO	19+889.4	RT	60.4
19+904.2	TO	19+939.8	RT	35.1
19+957.5	TO	19+967.6	RT	9.8
19+984.5	TO	19+994.7	RT	10.1
20+641.5	TO	20+643.3	LT	5.7
TOTAL				206.1
ROUNDED				207

BUILDING REMOVAL SCHEDULE

STATION		RT / LT	BUILDING REMOVAL L. SUM
IL 47			
20+778		LT	1
20+816		LT	1

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES
DATE		DRAWN BY
		CHECKED BY