CONTRACT NO. 66671

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(5CS,13C,108,109)R	KENDALL	931	140
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

STORM SEWER SCHEDULE

UPSTREAM STRUCTURE				DOWNSTREAM STRUCTURE				MANHOLES, TYPE A																				INLETS										
								1.2 M DIAMETER					1.5 M DIAMETER					1.8 M DIAMETER			2.1 M DIAMETER		2.4 M DIAMETER					2.7 M DIAMETER		TYPE A				TYPE B						
STR #	LOCATION			STR #	LOCATION			TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G	TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 1 FRAME, CLOSED LID	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 1 FRAME, CLOSED LID	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	SPECIAL	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 3V F&G	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G	TYPE 1 FRAME, CLOSED LID	TYPE 1 FRAME, OPEN LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G
	STATION	OFFSET			STATION	OFFSET																																
		METER				METER		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
249	19+886.000	15.919	LT	251	19+886.500	13.051	LT																								1							
250	19+886.500	10.217	LT	251	19+886.500	13.050	LT																										1					
251	19+886.500	13.050	LT	255	19+938.000	13.000	LT															1																
247	19+886.500	13.475	RT	248	19+886.500	10.217	RT																												1			
248	19+886.500	10.217	RT	250	19+886.500	10.217	LT																										1					
254	19+938.000	10.217	LT	255	19+938.000	13.000	LT																										1					
255	19+938.000	13.000	LT	260	19+990.000	13.000	LT															1																
252	19+938.000	17.590	RT	253	19+938.000	10.217	RT																												1			
253	19+938.000	10.217	RT	254	19+938.000	10.217	LT																										1					
256	19+960.000	17.930	RT	257	19+960.000	10.367	RT																															
257	19+960.000	10.367	RT	258	19+990.000	10.367	RT		1																													
38	19+989.968	20.000	RT	258	19+990.000	10.367	RT																															
259	19+990.000	10.367	LT	260	19+990.000	13.000	LT	1																														
260	19+990.000	13.000	LT	262	20+035.000	12.250	LT															1																
258	19+990.000	10.367	RT	259	19+990.000	10.367	LT	1																														
262	20+035.000	12.250	LT	267	20+061.000	13.000	LT															1																
261	20+035.000	17.506	LT	262	20+035.000	12.250	LT																															
265	20+058.000	10.067	LT	266	20+061.000	10.368	LT																															
263	20+058.000	10.067	RT	264	20+061.000	10.217	RT																															
266	20+061.000	10.367	LT	267	20+061.000	13.000	LT	1																														
267	20+061.000	13.000	LT	268	20+092.000	10.810	LT															1																
264	20+061.000	10.217	RT	266	20+061.000	10.367	LT																										1					
268	20+092.000	10.810	LT	269	20+175.000	13.350	LT																1															
464	20+104.242	11.382	LT	466	20+138.000	18.000	RT							1																								
466	20+138.000	18.000	RT	270	20+175.000	15.700	RT							1																								
465	20+141.000	31.000	RT	466	20+138.000	18.000	RT																														1	
273	20+175.000	10.367	LT	269	20+175.000	13.350	LT	1																														
269	20+175.000	13.350	LT	276	20+215.000	13.000	LT																	1														
270	20+175.000	15.700	RT	271	20+175.000	10.367	RT										1																					
271	20+175.000	10.367	RT	273	20+175.000	10.367	LT	1																														
275	20+215.000	10.217	LT	276	20+215.000	13.000	LT																										1					
276	20+215.000	13.000	LT	278	20+243.000	13.000	LT															1																
274	20+215.000	10.067	RT	275	20+215.000	10.217	LT																								1							
277	20+243.000	10.067	LT	278	20+243.000	13.000	LT																								1							
278	20+243.000	13.000	LT	280	20+270.500	13.000	LT															1																
281	20+255.000	10.067	RT	282	20+271.000	10.217	RT																								1							
279	20+270.500	10.067	LT	280	20+270.500	13.000	LT																								1							
280	20+270.500	13.000	LT	285	20+302.000	12.850	LT															1																
282	20+271.000	10.217	RT	283	20+302.000	10.217	RT																										1					
284	20+302.000	10.217	LT	285	20+302.000	12.851	LT																										1					
285	20+302.000	12.850	LT	286	20+328.000	12.850	LT																	1														
283	20+302.000	10.217	RT	284	20+302.000	10.217	LT																										1					
287	20+328.000	10.217	LT	286	20+328.000	12.850	LT																										1					

CONTINUED

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

STORM SEWER SCHEDULE

DRAWN BY

DATE CHECKED BY

HMG JOB NO. 5822

FILE: 119sch_ss.dgn
PLOTTED: 8/14/2011