EARTHWORK SCHEDULE

LOCATION	EARTH EXCAVATION	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL		(I) (2) EXCAVATION TO BE USED IN EMBANKMENT (I5% SHRINKAGE) (EARTH EXCAVATION * 0.85)	(1) EMBANKMENT	(1) EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	(2) FURNISHED EXCAVATION	(3) (4) NON-SPECIAL WASTE DISPOSAL
		EXISTING TOPSOIL		R		5110111402 (7		
	CU YD	CU YD	CU YD	CU YD	CU YD	CU YD	CU YO	CU YD
PEORIA STREET (SOUTH OF 1-290) (3) (4)	824	540	50	0	1,508	-1,508	1,508	1,200
PEORIA STREET (NORTH OF 1~290) (3) (4)	201	42	50	0	0	0		
TOTAL	1,025	632		0) 1,508 (1,508	1,200
NON-SPECIAL WASTE ADJUSTMENT \ A		Ř			3	ļ	·	
ADJUSTED TOTAL	1,025	1	32	0	1,508		1,508	1,200
	······································	,~~~~~		~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	^	coccoccoc ,		Lucus de la constanti

NOTES:

(I) NOT A PAY ITEM

(2) FURNISHED EXCAVATION IS ASSUMED TO EQUAL THE EMBANKMENT NEEDED DUE TO THE UNCERTAINTY IN THE PERCENTAGE OF EARTH EXCAVATION THAT IS CLASSIFIED AS NON-SPECIAL WASTE. AS SUCH. THE QUANTITY FOR EARTH EXCAVATION AVAILABLE FOR EMBANKMENT IS ASSUMED TO BE ZERO.

(3) ACTUAL VOLUMES OF NON-SPECIAL WASTE SHALL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION.

(4) A QUANTITY HAS BEEN ASSUMED FOR NON-SPECIAL WASTE DISPOSAL BASED ON THE PRELIMINARY SOIL INVESTIGATION LOCATIONS. SEE SPECIAL PROVISIONS REGARDING LOCATIONS AND REQUIREMENTS FOR PROPER HANDLING AND DISPOSAL.

(5) A QUANTITY OF 50 CUBIC YARDS HAS BEEN ASSUMED FOR PROPOSED UNDERCUT.



DIGBXG2-she-GRADING-SCHEOULE.dgn	DESIGNED - JLV	REVISED - A 10/15/2014
USER NAME : BAW; tort	DRAWN - BAW	REVISED -
PLOT SCALE = 48,8989 1/ in.	CHECKED - JMG	REVISED -
PLOT DATE : 18/15/2014	DATE - 8/20/2014	REVISED -

GRADING, DRAINAGE AND					UTILITY PLAN			F.A.I RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEE
SCHEDULE						90/94/290	2013-0741	COOK	58	24		
										CONTRACT	NO. £	0X62
CALE: NONE	SHEET 1	0F	;	SHEETS	STA,	70	STA,	ILLINOIS FED. AID PROJECT				

\<u>\</u>