**LEGEND** \_□\_ SIGN CATON FARM ROAD WORK AREA ■ TYPE III BARRICADE PENMAN ROAD W HELMAR ROAD  $\mathbb{B}$   $\mathbb{A}$ NEWARK ROAD PLATTVILLE ROAD (C) — -C W\_\_\_ LISBON CENTER ROAD U.S. RTE. 52 BUSHNELL SCHOOL ROAD GENERAL NOTES: 1. THE CONTRACTOR SHALL FURNISH ALL SIGNS, POSTS, FLASHING LIGHTS AND ERECT SIGNS AT THE LOCATIONS SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER. 2. ALL WORK SHOWN ON THE DETOUR SHEETS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE PER LUMP SUM FOR 3. THE HEIGHT TO THE BOTTOM OF THE LOWEST SIGN SHALL NOT BE LESS THAN 6'. 4. SEE STAGE CONSTRUCTION SHEETS FOR ADDITIONAL ROAD CLOSURE SIGNING. 5. ADVANCE SIGNS SHOULD BE PLACED IN ADVANCE OF THE INTERSECTIONS AS DIRECTED BY THE ENGINEER. LISBON CENTER ROAD 6. ALL SIGNS SHALL BE FLUORESCENT ORANGE. 7. CONFIRMATION SIGNS SHALL BE WITHIN 1000 FEET OF TURN POINT. 8. SEE SHEET 4 OF ROAD CLOSURE AND DETOUR PLANS FOR SIGNING DETAILS.

FILE NAME =	USER NAME = bdecraene	DESIGNED - SL	REVISED -		IL. RTE. 47		F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEE NO.		
V:\3195\66B84 (North Section)\CADD Sheets\D366B84-sht-detour-01.dgn		DRAWN - SL	REVISED -	STATE OF ILLINOIS			326	(109, 110)R-1	KENDALL 619		217		
	PLOT SCALE = 100.00000 '/ in.	CHECKED - ST	REVISED -	DEPARTMENT OF TRANSPORTATION	ROAD CLOSURE AND DETOUR PLANS					CONTRACT NO. 66B84			
SHT_PLAN	PLOT DATE = 7/14/2014	DATE - 7/01/2014	REVISED -	SCALE: N/A SHEET NO. 1 OF 4 SHEETS STA. N/A TO STA. N/A ILLINOIS F						. AID PROJECT			