SPECIAL PROVISIONS CHECK LIST
Generated  4/18/16 – Revised 7/19/16

	Designer:
	
	FAP:
	

	Contract No.:
	
	Section:
	

	
	
	County:
	




	
	Dir
	File Name
	Spec Title
	Spec Dates

	
	DES\
	1048945R.DOC
	Maintenance of Roadways
	E 9/30/85 R 11/1/96

	
	DES\
	1078948R.DOC
	Tollway Permit and Bond
	E 01/13/89

	
	DES\
	1080301.doc
	Restriction on Working Days After a Completion Date
	E 01/21/03  R 01/01/07

	
	DES\
	1086587r.doc
	Failure to Complete the Work on Time
	E 09/30/85  R 01/01/07

	
	DES\
	1088949R.DOC
	Completion Date Plus Working Days
	E 09/30/85  R 01/01/07

	
	DES\
	1088951R.DOC
	Incentive Payment Plan
	E 10/01/95  R 01/01/07

	
	DES\
	2080101.doc
	RAP For Non-Porous Embankment and Backfill
	E 04/01/01  R 01/01/07

	
	DES\
	4020211.doc
	Aggregate Surface Course for Temporary Access
	E 04/01/01  R 01/02/07

	
	DES\
	4408955R.DOC
	Pavement Removal, Special
	E 01/13/89  R 01/01/07

	
	DES\
	5028956R.DOC
	Rock Excavation for Structures, Special
	E 09/30/85  R 01/01/07

	
	DES\
	5038957R.DOC
	Rustication Finish For Retaining Walls
	E 05/01/90  R 01/01/07

	
	DES\
	5501234R.DOC
	Storm Sewer Adjacent to or Crossing Water Main
	E 02/01/96  R 01/01/07

	
	DES\
	5508960R.DOC
	Storm Sewers & Sewer Connections to City of Chicago Sewers
	E 09/30/85  R 01/01/07

	
	DES\
	6008961R.DOC
	Slotted Drain
	E 09/30/85  R 01/01/07

	
	DES\
	6028962R.DOC
	Cleaning Existing Drainage Structures
	E 09/30/85 R 12/01/11

	
	DES\
	6068964R.DOC
	Concrete Curb, Type B (Modified)
	E 09/30/85  R 01/01/07

	
	DES\
	6068965R.DOC
	Stabilized Median Surface
	E 09/30/85  R 03/24/15

	
	DES\
	6370499.doc
	Aggregate For Concrete Barrier (D-1)
	E 03/11/04  R 01/24/08

	
	DES\
	7016789.DOC
	Traffic Control & Protection (Arterials)
	E 02/01/96  R 03/01/11

	
	DES\
	9018967R.DOC
	Traffic Control Plan
	E 09/30/85  R 01/01/07

	
	DES\
	Adjustments-Reconstructs.doc
	Adjustments and Reconstructions
	E 03/15/11

	
	DES\
	AGG SUBGR IMPROVEMENT(D1).doc
	Aggregate Subgrade Improvement (D1)
	E 02/22/12 R 04/01/16

	
	DES\
	Bit_Coated_Agg_Slopewall.doc
	Bituminous Coated Aggregate Slopewall
	E 01/01/07

	
	DES\
	CA Backfill Trench Backfill Bedding (D1).doc
	Coarse Aggregate for Backfill, Trench Backfill and Bedding (D-1)
	E 11/01/11 R 11/01/13

	
	DES\
	CAC-BMPR.doc
	Calcium Aluminate Cement (BMPR)
	E 07/01/13

	
	DES\
	Conc_Noise_Abate_Wall(D1).docx
	Concrete Noise Abatement Walls (Absorptive & Reflective)(Dist 1)
	E 09/05/08 R 01/12/11

	
	DES\
	CTA_Flag_Coordination.doc
	CTA Flagging and Coordination
	E 05/14/98  R 08/27/09

	
	DES\
	Drain_Inlet_Prot_Undr_Traff(D1).doc
	Drainage And Inlet Protection Under Traffic (D-1)
	E 04/01/11 R 04/02/11

	
	DES\
	Embankment_I.doc
	Embankment I
	E 03/01/11 R 11/01/13

	
	DES\
	Embankment_II.doc
	Embankment Ii
	E 03/01/11 R 11/01/13

	
	DES\
	ENG FIELD OFF TY A (SP).doc
	Engineer’s Field Office Type A (Special)
	E 12/01/11 R 05/01/13

	
	DES\
	Friction Agg(D-1).doc
	Friction Aggregate (D-1)
	E 01/01/11  R 04/29/16

	
	DES\
	Grade_Shape_Shldr.doc
	Grading and Shaping Shoulders
	E 12/28/01  R 01/01/07

	
	DES\
	GTR Modified Binder(D-1).doc
	Ground Tire Rubber (GTR) Modified Asphalt Binder (D-1)
	E 06/29/06 R 04/01/16

	
	DES\
	Heat of Hydration Ctrl (D1).doc
	Heat of Hydration Control (D-1)
	E 11/01/13

	
	DES\
	HMA Mix Des Reqmts(D-1).doc
	HMA Mixture Design Requirements (D-1)
	E 01/01/13 R 04/01/16

	
	DES\
	HMA QCP (BMPR).doc
	Hot Mix Asphalt Quality Control For Performance (BMPR)
	E 01/01/12 R 1/16/15

	
	DES\
	Hot in Place Recycle.doc
	Pavement Rehabilitation by Hot In-Place Recycling
	E 07/11/03  R 05/05/14

	
	DES\
	LightwtCellularConcFill(D1).docx
	Lightweight Cellular Concrete Fill (D-1)
	E 11/11/01 R 02/01/16

	
	DES\
	Pub_Conv_Sfty(D1).doc
	Public Convenience and Safety (D-1)
	E 05/01/12  R 07/15/12

	
	DES\
	RAP-RAS(D1).doc
	Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles (RAS) (D-1)
	E 11/01/12 R 04/02/16

	
	DES\
	Slipform Paving (D-1).doc
	Slipform Paving (D-1)
	E 11/01/14

	
	DES\
	Status_Utility (D-1).doc
	Status Of Utilities (D-1)
	E 06/01/2016

	
	DES\
	TEMP_PVMT.doc
	Temporary Pavement
	E 03/01/03  R 04/10/08

	
	DES\
	WINTERIZED TEMP ACCESS 3-5-12.doc
	Winterized Temporary Access
	E 01/01/12  R 03/05/12

	
Bureau of Electrical Special Provisions


	
	ELE\
	810.02-UNDERGROUND RACEWAYS.doc
	Underground Raceways
	E 3/1/2015

	
	ELE\
	Combination_Controller_2015.doc
	Combination Lighting Controller
	E 2/23/2015

	
	ELE\
	Elec_Serv_Disc_lgt_sig_2012.doc
	Electric Service Disconnect, Lighting And Traffic Signal
	E: 1/1/2012

	
	ELE\
	Fiber Optic Cable_SM_2013_v2.doc
	Fiber Optic Cable
	E 3/15/2013

	
	ELE\
	Fiber Optic Cable_Splice_2014_v1.doc
	Fiber Optic Cable
	E 6/1/2014

	
	ELE\
	General_Electrical_Provisions_2016_V1.doc
	General Electrical Requirements GPS
	E 4/1/2016

	
	ELE\
	HPS_Underpass_2012.doc
	Underpass Luminaire, HPS, Stainless Steel Housing
	E 1/1/2012

	
	ELE\
	Innerduct_v4_2014.doc
	Wire and Cable
	E 10/1/2014

	
	ELE\
	Junction_Box_Embedded_2012.doc
	Junction Box Embedded in Structure
	E 1/1/2012

	
	ELE\
	Light_Tower__2016_Galvanized_AASHTO_exception_v2.doc
	Light Tower
	E 4/1/2016

	
	ELE\
	Lighting_Controller_SCADA_2012.doc
	Lighting Controller, Radio Control, Duplex, Console Type
	E 1/1/2012

	
	ELE\
	Lighting_Maint_2012.doc
	Maintenance of Lighting Systems
	E 1/1/2012

	
	ELE\
	Luminaire_2012.doc
	Luminaire
	E 1/1/2012

	
	ELE\
	Luminaire_LED_2016_v2.docx
	Luminaire, LED
	E 2/1/16

	
	ELE\
	Luminaire_safety_cable_2012.DOC
	Luminaire Safety Cable Assembly
	E 1/1/2012

	
	ELE\
	Protect_Underpass_LightingSystem_2012.doc
	Protect & Maintain Underpass Luminaires
	E 1/1/2012

	
	ELE\
	Raceway_Exposed_2012.DOC
	Exposed Raceways
	E 1/1/2012

	
	ELE\
	Service_Connection_2012.doc
	Electric Utility Service Connection (ComEd)
	E 1/1/2012

	
	ELE\
	Service_Install_2012.doc
	Electric Service Installation
	E 1/1/2012

	
	ELE\
	Temp_light_SingleLaneStg_2012.doc
	Temporary Lighting For Single Lane Staging
	E 01/01/2012

	
	ELE\
	Temp_pole_install_2012.DOC
	Temporary Wood Pole, Install Only
	E 1/1/2012

	
	ELE\
	Unit_Duct_2012.DOC
	Unit Duct
	E 1/01/2012

	
	ELE\
	Wire_Cable_2012.doc
	Wire and Cable
	E 1/1/2012

	
Guide Bridge Special Provisions


	
	GBS\
	gbsp4.doc
	Polymer Modified Portland Cement Mortar
	E 6/7/94 R 07/26/13

	
	GBS\
	gbsp12.doc
	Drainage System
	E 6/10/94  R 6/24/15

	
	GBS\
	GBSP13.doc
	Floating Bearings
	E 10/13/88 R 10/30/12

	
	GBS\
	gbsp14.doc
	Jack and Remove Existing Bearings
	E 04/20/94  R 01/01/07

	
	GBS\
	gbsp15.doc
	Three Sided Precast Concrete Structure
	E 7/12/94 R 12/29/14

	
	GBS\
	GBSP16.doc
	Jacking Existing Superstructure
	E 01/11/93  R 01/01/07

	
	GBS\
	GBSP17.doc
	Bonded Preformed Joint Seal
	E 07/12/94  R 01/01/07

	
	GBS\
	gbsp18.doc
	Modular Expansion Joint
	E 5/19/94 R 12/29/14

	
	GBS\
	GBSP21.doc
	Cleaning and Painting Contact Surfaces of Existing Steel Structures
	E 05/15/91  R 05/18/11

	
	GBS\
	GBSP25.doc
	Cleaning and Painting Existing Steel Structures
	E 10/02/01 R 04/19/12

	
	GBS\
	GBSP26.doc
	Containment and Disposal of Lead Paint Cleaning Residues
	E 10/02/01 R 04/30/10

	
	GBS\
	GBSP28.doc
	Deck Slab Repair
	E 05/15/95 R 10/15/11

	
	GBS\
	gbsp29.doc
	Bridge Deck Microsilica Concrete Overlay
	E 5/15/95 R 6/24/15

	
	GBS\
	gbsp30.doc
	Bridge Deck Latex Concrete Overlay
	E 5/15/95 R 6/24/15

	
	GBS\
	gbsp31.doc
	Bridge Deck HRM Concrete Overlay
	E 1/21/00 R 6/24/15

	
	GBS\
	gbsp33.doc
	Pedestrian Truss Superstructure
	E 1/13/98 R 12/29/14

	
	GBS\
	GBSP34.doc
	Concrete Wearing Surface
	E 6/23/94 R 02/06/13

	
	GBS\
	GBSP35.doc
	Silicone Bridge Joint Sealer
	E 08/01/95  R 10/15/11

	
	GBS\
	GBSP45.doc
	Bridge Deck Thin Polymer Overlay
	E 05/07/97 R 02/06/13

	
	GBS\
	GBSP51.doc
	Pipe Underdrains for Structures
	E 05/17/00  R 01/22/10

	
	GBS\
	GBSP53.doc
	Structural Repair of Concrete
	E 03/15/06 R 08/29/14

	
	GBS\
	GBSP55.doc
	Erection of Curved Steel Structures
	E 06/01/07

	
	GBS\
	GBSP56.doc
	Setting Piles In Rock
	E 11/14/96 R 04/19/12

	
	GBS\
	GBSP59.doc
	Diamond Grinding and Surface Testing Bridge Sections
	E 12/06/04  R 01/03/14

	
	GBS\
	GBSP60.doc
	Containment and Disposal of Non  Lead Paint Cleaning Residues
	E 11/25/04  R 03/06/09

	
	GBS\
	GBSP61.doc
	Slipform Parapet
	E 06/01/07 R 12/29/14

	
	GBS\
	gbsp67.doc
	Structural Assessment Reports for Contractor's Means and Methods
	E 03/06/09   R 10/05/15

	
	GBS\
	GBSP71.doc
	Aggregate Column Ground Improvement
	E 01/15/09 R 10/15/11

	
	GBS\
	GBSP72.doc
	Bridge Deck Fly Ash or Ground Granulated Blast-Furnace Concrete Overlay
	E 1/18/11 R 6/24/15

	
	GBS\
	GBSP73.doc
	Cofferdams
	E 10/15/11  R

	
	GBS\
	GBSP75.doc
	Bond Breaker for Prestressed Concrete Bulb-T Beams
	E 04/19/12  R

	
	GBS\
	GBSP76.doc
	Granular Backfill for Structures
	E 04/19/12 R 10/30/12

	
	GBS\
	GBSP77.doc
	Weep Hole Drains for Abutments, Wingwalls, Retaining Walls and Culverts
	E 04/19/12 R 10/22/13

	
	GBS\
	GBSP78.doc
	Bridge Deck Construction
	E 10/22/13 R 04/18/14

	
	GBS\
	GBSP79.doc
	Bridge Deck Grooving (Longitudinal)
	E 12/29/14 R __/__/__

	
	GBS\
	GBSP84.doc
	Precast Prestressed Concrete Beams
	E 10/05/15 R 

	
	GBS\
	GBSP85.docx
	Micropiles
	E  04/19/96  R 10/5/15

	
	GBS\
	GBSP86.docx
	Drilled Shafts
	E 10/05/15

	
	GBS\
	GBSP87.docx
	Lightweight Cellular Concrete Fill
	E 11/11/01 R 10/05/15

	
	GBS\
	GBSP88.doc
	Corrugated Structural Plate Structures
	E 04/22/2016

	
	GBS\
	index.doc
	GBSP Check Sheet
	

	
Bridge and Roadway Maintenance Special Provisions


	
	MNT1\
	ADJRCK.doc
	Adjust Rocker and Sole Plate
	E 01/23/95  R 01/01/07

	
	MNT1\
	APPR_SLAB_REM&REPL.doc
	Approach Slab Removal & Replacement
	E 12/28/01  R 08/01/15

	
	MNT1\
	APSLRP.DOC
	Approach Slab Repair
	E 03/13/97  R 09/25/09

	
	MNT1\
	Bmstrt.doc
	Beam Straightening
	E 12/06/94  R 01/01/07

	
	MNT1\
	Br-Dk-Conc-Sealer.doc
	Bridge Deck Concrete Sealer
	E 06/17/10  R 07/01/12

	
	MNT1\
	Brgpad.doc
	Bearing Pad Adjustment
	E 07/27/94  R 01/01/07

	
	MNT1\
	Bridge_Drain_Sys_Repair.doc
	Bridge Drainage System Repairs
	E 11/16/10  R 09/15/11

	
	MNT1\
	BRR.doc
	Bridge Rail Removal
	E 04/15/99  R 01/01/07

	
	MNT1\
	Cleaning Drainage System.doc
	Cleaning Drainage System
	E 06/21/04  R 08/30/10

	
	MNT1\
	Concscar.doc
	Concrete Bridge Deck Scarification [W/New HMA Overlay W/O Wms]
	E 11/22/02  R 01/01/07

	
	MNT1\
	CWS.DOC
	Concrete Wearing Surface [Use on Slab Bridges - for PPC Dk Bms use GBSP34]
	E 06/23/94  R 01/01/07

	
	MNT1\
	Debris_Removal.doc
	DEBRIS REMOVAL
	E 06/27/02

	
	MNT1\
	dowelrp.doc
	Dowel Repair
	E 07/27/94  R 01/01/07

	
	MNT1\
	EPXINJ.DOC
	Epoxy Injection
	E 12/06/94  R 01/01/07

	
	MNT1\
	Fldrex.doc
	Floor Drain Extension
	E 02/01/96  R 04/07/98

	
	MNT1\
	Grade_Shape_Foreslope.doc
	Grading And Shaping Foreslopes
	E 04/01/08

	
	MNT1\
	Groutrp.doc
	Grout Repair
	E 07/27/94  R 01/01/07

	
	MNT1\
	HMArm1.doc
	Hot-Mix Asphalt Surface Removal Complete
	E 12/08/93  R 01/01/07

	
	MNT1\
	HMArm2.DOC
	Hot-Mix Asphalt Surface Removal [Use w/ PPC Deck Beams]
	E 07/27/94  R 01/01/07

	
	MNT1\
	HMArm3.doc
	Hot-Mix Asphalt Surface Removal (Deck)
	E 04/29/96  R 01/01/07

	
	MNT1\
	HMArm4.doc
	Hot-Mix Asphalt Surface Removal  [Use w/Deck Slab Repairs]
	E 07/27/94  R 01/01/07

	
	MNT1\
	Jckcrb.doc
	Jacking and Cribbing
	E 10/05/99  R 01/01/07

	
	MNT1\
	JKRPBR.DOC
	Jack and Reposition Bearings
	E 12/15/93  R 07/15/96

	
	MNT1\
	Keep_Toll_Open_To_Traffic.doc
	Keeping the Tollway Open to Traffic
	E 03/22/96 R 10/12/10

	
	MNT1\
	Keywyrp.doc
	Keyway Repair
	E 07/27/94  R 08/12/11

	
	MNT1\
	NIGHT_WZ_LIGHT(D1).doc
	Nighttime Work Zone Lighting (D1)
	E 11/01/08  R 06/15/10

	
	MNT1\
	Paint Warranty7.doc
	Warranty for Cleaning and Painting Steel Structures
	E 03/03/00  R 11/24/04

	
	MNT1\
	PINLNK.DOC
	Pin and Link Replacement
	E 11/20/95  R 06/20/96

	
	MNT1\
	PINRR.DOC
	Pin Replacement
	E 06/11/96  R 06/20/96

	
	MNT1\
	plexdd.doc
	Plug Existing Deck Drains
	E 11/06/96  R 01/01/07

	
	MNT1\
	PPROSH.DOC
	Permanent Protective Shield System
	E 10/03/96  R 06/27/08

	
	MNT1\
	PrGrAng.doc
	Pressure Grouting Angles
	E 06/01/93  R 01/01/07

	
	MNT1\
	reancr.doc
	Re-Anchor Existing Expansion Joint Angles
	E 02/20/98

	
	MNT1\
	REBAR.DOC
	Cleaning and Painting Exposed Rebar
	E 03/20/97  R 01/01/07

	
	MNT1\
	RECIBm.doc
	Removal of Existing Concrete I-Beam
	E 07/09/98  R 05/05/99

	
	MNT1\
	REXPPCDB.doc
	Removal of Existing Precast Prestressed Concrete Deck Beams
	E 10/28/98  R 01/01/07

	
	MNT1\
	RREXRL.DOC
	Removing and Re-Erecting Existing Railing
	E 10/31/96  R 01/01/07

	
	MNT1\
	Scarify.doc
	Concrete Bridge Deck Scarification
	E 05/15/95  R 01/01/07

	
	MNT1\
	SteelRem.doc
	Structural Steel Removal
	E 10/03/97  R 01/01/07

	
	MNT1\
	steelrep.doc
	Structural Steel Repair
	E 12/15/00  R 01/01/07

	
	MNT1\
	STRBM.DOC
	Straighten Bent Members
	E 01/23/97  R 06/19/06

	
	MNT1\
	StructRepConcr(SP).doc
	Structural Repair Of Concrete (Special)
	E 04/02/07

	
	MNT1\
	Tmpsh1.doc
	Temporary Shoring & Cribbing [when req'd for damaged beam replacement; requires SE]
	E 06/16/92  R 03/11/03

	
	MNT1\
	Tmpsh1a.doc
	Temporary Shoring & Cribbing [when "May be req'd" for or Day Labor beam replacement; No SE req'd]
	E 06/16/92  R 04/22/03

	
	MNT1\
	Tmpsh2.doc
	Temporary Shoring and Cribbing [for use w/longitudinal joint. closure on slab bridges]
	E 07/27/94  R 03/11/03

	
	MNT1\
	TMPSH3.DOC
	Temporary Shoring and Cribbing [Use during Pile Repair]
	E 07/16/92  R 03/11/03 

	
	MNT1\
	TMPSH4.DOC
	Temporary Shoring and Cribbing [Use to support Beams over substructure repair]
	E 7/16/92  R 10/17/11

	
	MNT1\
	TMPSH5.DOC
	Temporary Shoring and Cribbing [Support Slab Bridge during Joint reconstruction]
	E 07/16/92  R 03/11/03

	
	MNT1\
	TMPSH6.DOC
	Temporary Shoring and Cribbing [support effected beam during beam end repairs]
	E 10/22/04  R 11/09/04

	
	MNT1\
	TMPSLB.DOC
	Temporary Slab Support System [use with beam replacement]
	E 07/27/94  R 03/11/03

	
	MNT1\
	TMPSP1.DOC
	Temporary Support System [Use for Pin & Link Replacement]
	E 11/20/95  R 04/04/97

	
	MNT1\
	TMPSP2.DOC
	Temporary Support System [Use if Pins over RR]
	E 11/20/95  R 03/11/03

	
	MNT1\
	Work_Zone_Traff_Ctrl(D1-M).doc
	Work Zone Traffic Control (D-1 Maintenance)
	E 05/30/96  R 06/15/10

	
	MNT2\
	COARSE SAND PLACEMENT.doc
	Coarse Sand Placement
	E 02/07/07

	
	MNT2\
	GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING.doc
	General Requirements For Weed Control Spraying
	E 02/07/07

	
	MNT2\
	MULCH PLACEMENT FOR WOODY PLANTS.doc
	Mulch Placement For Woody Plants
	E 02/07/07

	
	MNT2\
	Pruning-safety.doc
	Pruning For Safety And Equipment Clearance
	E 10/31/06

	
	MNT2\
	SELECTIVE CLEARING.doc
	Selective Clearing
	E 02/08/07

	
	MNT2\
	WEED CONTROL PRE-EMERGENT GRANULAR HERBICIDE.doc
	Weed Control, Pre-Emergent Granular Herbicide
	E 07/29/02  R 02/07/07

	
	MNT2\
	WEED CONTROL, NON-SELECTIVE AND NON-RESIDUAL.doc
	Weed Control, Non-Selective And Non-Residual
	E 02/07/07

	
	MNT2\
	WEED CONTROL, TEASEL (POUND).doc
	Weed Control, Teasel (Pound)
	E 02/07/07

	
Bureau of Traffic Special Provisions


	
	TRF\
	701.01T-KEEPING THE EXPRESSWEAY OPEN TO TRAFFIC.doc
	Keeping The Expressway Open To Traffic
	E 03/22/96 R 01/21/15

	
	TRF\
	701.02T-FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC.docx
	Failure To Open Traffic Lanes To Traffic
	E 03/22/96  R 02/09/05

	
	TRF\
	701.03T-TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS).doc
	Traffic Control And Protection (Expressways)
	E 03/08/96 R 01/21/15

	
	TRF\
	701.04T-TRAFFIC CONTROL SURVIELLANCE (EXPRESSWAYS).doc
	Traffic Control Surveillance (Expressways)
	E 10/25/95  R 01/21/15

	
	TRF\
	701.06T-TEMPORARY INFORMATION SIGNING.docx
	Temporary Information Signing
	E 11/13/96  R 01/02/07

	
	TRF\
	701.07T-TRAFFIC CONTROL FOR WORK ZONE AREAS.docx
	Traffic Control For Work Zone Areas
	E 09/14/95  R 01/01/07

	
	TRF\
	701.08Ta-KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY).docx
	Keeping Arterial Roadways Open to Traffic (Lane Closures Only)
	E 01/22/03  R 02/20/15

	
	TRF\
	701.08Tb-KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS).docx
	Keeping Arterial Roadways Open to Traffic (With 15 MIN Full Stops)
	E 01/22/03  R 02/20/15

	
	TRF\
	701.15T-SPEED DISPLAY TRAILER (D1).docx
	Speed Display Trailer (D1)
	E 4/01/15; R 4/1/16

	
	TRF\
	703.01T-WET REFLECTIVE TEMPORARY TAPE TYPE III.docx
	Wet Reflective Temporary Tape Type Iii
	E 02/01/07  R 02/01/11

	
	TRF\
	720.01TS-MAST ARM SIGN PANELS.docx
	Mast Arm Sign Panels
	E 05/22/02  R 07/01/15

	
	TRF\
	720.02TS-SIGN SHOP DRAWING SUBMITTAL.docx
	Sign Shop Drawing Submittal
	E 01/22/13  R 07/01/15

	
	TRF\
	733.09T-OVERHEAD SIGN STRUCTURE BRIDGE MOUNTED.docx
	Overhead Sign Structure - Bridge Mounted
	E 07/01/15 R

	
	TRF\
	780.01T-45 MIL HOT SPRAY THERMOPLASTIC PAVEMENT MARKING.docx
	45 Mil Hot Spray Thermoplastic Pavement Marking
	E 02/28/94   R 12/18/12

	
	TRF\
	800.01TS-TRAFFIC SIGNAL GENERAL REQUIREMENTS.docx
	Traffic Signal General Requirements
	E 05/22/02  R 03/25/16

	
	TRF\
	800.02TS-OPTIMIZE TRAFFIC SIGNAL SYSTEM.docx
	Optimize Traffic Signal System
	E 05/22/02  R 07/01/15

	
	TRF\
	800.03TS-RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM.docx
	Re-Optimize Traffic Signal System
	E 05/22/02  R 07/01/15

	
	TRF\
	805.01TS-SERVICE INSTALLATION (TRAFFIC SIGNALS).docx
	Service Installation (Traffic Signals)
	E 05/22/02  R 06/15/16

	
	TRF\
	806.01TS-GROUNDING OF TRAFFIC SIGNAL SYSTEMS.docx
	Grounding Of Traffic Signal Systems
	E 05/22/02  R 07/01/15

	
	TRF\
	810.01TS-COILABLE NON-METALLIC CONDUIT.docx
	Coilable Non-Metallic Conduit
	E 05/22/02  R 07/01/15

	
	TRF\
	810.02TS-UNDERGROUND RACEWAYS.docx
	Underground Raceways
	E 05/22/02  R 07/01/15

	
	TRF\
	810.03TS-ROD AND CLEAN EXISTING CONDUIT.docx
	Rod And Clean Existing Conduit
	E 01/01/15  R 07/01/15

	
	TRF\
	814.01TS-HANDHOLES.docx
	Handholes
	E 01/01/02  R 07/01/15

	
	TRF\
	817.01TS-GROUNDING CABLE.docx
	Grounding Cable
	E 05/22/02  R 07/01/15

	
	TRF\
	817.02TS-FIBER OPTIC TRACER CABLE.docx
	Fiber Optic Tracer Cable
	E 05/22/02  R 07/01/15

	
	TRF\
	850.01TS-MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION.docx
	Maintenance Of Existing Traffic Signal Installation
	E 05/22/02  R 07/01/15

	
	TRF\
	851.01TS-TRAFFIC SIGNAL PAINTING.docx
	Traffic Signal Painting
	E 05/22/02  R 07/01/15

	
	TRF\
	857.01TS-FULL-ACTUATED CONTROLLER (SPECIAL).docx
	Full-Actuated Controller (Special)
	E 09/26/95  R 07/01/15

	
	TRF\
	857.02TS-FULL-ACTUATED CONTROLLER AND CABINET.docx
	Full-Actuated Controller And Cabinet
	E 01/01/02  R 07/01/15

	
	TRF\
	857.03TS-RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET.docx
	Railroad, Full-Actuated Controller And Cabinet
	E 01/01/02  R 07/01/15

	
	TRF\
	860.01TS-MASTER CONTROLLER.docx
	Master Controller
	E 05/22/02  R 07/01/15

	
	TRF\
	862.01TS-UNINTERRUPTABLE POWER SUPPLY, SPECIAL.docx
	Uninterruptable Power Supply, Special
	E 01/01/13  R 05/19/16

	
	TRF\
	862.02TS-UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED.docx
	Uninterruptable Power Supply, Ground Mounted
	E 01/01/12  R 07/01/15 

	
	TRF\
	871.01TS-FIBER OPTIC CABLE.docx
	[bookmark: _GoBack]Fiber Optic Cable
	E 05/22/02  R 07/01/15

	
	TRF\
	873.01TS-ELECTRIC CABLE.docx
	Electric Cable
	E 05/22/02  R 07/01/15

	
	TRF\
	873.02TS-GROUNDING EXISTING HANDHOLE FRAME AND COVER.docx
	Grounding Existing Handhole Frame And Cover
	E 05/22/02  R 07/01/15

	
	TRF\
	873.03TS-EVP SYSTEM LINE SENSOR CABLE, NO. 20 3C.docx
	Emergency Vehicle Priority System Line Sensor Cable, No. 20 3/C
	E 01/01/13  R 07/01/15

	
	TRF\
	873.04TS-RAILROAD INTERCONNECT CABLE.docx
	Railroad Interconnect Cable
	E 05/22/02  R 07/01/15

	
	TRF\
	875.01TS-TRAFFIC SIGNAL POST.docx
	Traffic Signal Post
	E 05/22/02  R 07/01/15

	
	TRF\
	876.01TS-PEDESTRIAN PUSH-BUTTON POST.docx
	Pedestrian Push-Button Post
	E 05/22/02  R 07/01/15

	
	TRF\
	877.01TS-MAST ARM ASSEMBLY AND POLE.docx
	Mast Arm Assembly And Pole
	E 05/22/02  R 07/01/15

	
	TRF\
	878.01TS-CONCRETE FOUNDATIONS.docx
	Concrete Foundations
	E 05/22/02  R 07/01/15

	
	TRF\
	878.02TS-REMOVE AND REPLACE ANCHOR BOLTS.docx
	Remove And Replace Anchor Bolts
	E 01/01/14  R 07/01/15

	
	TRF\
	880.01TS-LED SIGNAL HEAD AND OPTICALLY PROGRAMMED LED SIGNAL HEAD.docx
	Light Emitting Diode (Led) Signal Head And Optically Programmed Led Signal Head
	E 05/22/02  R 07/01/15

	
	TRF\
	880.02TS-FLASHING BEACON INSTALLATION, RELOCATION AND REMOVAL.docx
	Flashing Beacon Installation, Relocation And Removal
	E 01/01/07  R 07/01/15

	
	TRF\
	881.01TS-LED PEDESTRIAN SIGNAL HEAD.docx
	Light Emitting Diode (Led) Pedestrian Signal Head
	E 05/22/02  R 07/01/15

	
	TRF\
	882.01TS-TRAFFIC SIGNAL BACKPLATE.docx
	Traffic Signal Backplate
	E 05/22/02  R 07/01/15

	
	TRF\
	886.01TS-DETECTOR LOOP.docx
	Detector Loop
	E 05/22/02  R 01/05/16

	
	TRF\
	886.02TS-DETECTOR LOOP REPLACEMENT AND OR INSTALLATION.docx
	Detector Loop Replacement And/Or Installation (Roadway Grinding, Resurfacing, & Patching Operations)
	E 01/01/85  R 01/05/16

	
	TRF\
	886.03TS-RADAR VEHICLE DETECTION SYSTEM.docx
	Radar Vehicle Detection System
	E 07/01/15  R

	
	TRF\
	887.01TS-EMERGENCY VEHICLE PRIORITY SYSTEM.docx
	Emergency Vehicle Priority System
	E 05/22/02  R 07/01/15

	
	TRF\
	887.02TS-RELOCATE EXISTING EVP SYSTEM, DETECTOR UNIT.docx
	Relocate Existing Emergency Vehicle Priority System, Detector Unit
	E 01/01/02  R 07/01/15

	
	TRF\
	887.03TS-RELOCATE EXISTING EVP SYSTEM, PHASING UNIT.docx
	Relocate Existing Emergency Vehicle Priority System, Phasing Unit
	E 01/01/02  R 07/01/15

	
	TRF\
	887.04TS-CONFIRMATION BEACON.docx
	Confirmation Beacon
	E 01/01/02  R 07/01/15

	
	TRF\
	888.01TS-PEDESTRIAN PUSH-BUTTON.docx
	Pedestrian Push-Button
	E 05/22/02  R 07/01/15

	
	TRF\
	888.02TS-ACCESSIBLE PEDESTRIAN SIGNALS.docx
	Accessible Pedestrian Signals
	E 04/01/03  R 07/01/15

	
	TRF\
	890.01TS-TEMPORARY TRAFFIC SIGNAL INSTALLATION.docx
	Temporary Traffic Signal Installation
	E 05/22/02  R 07/01/15

	
	TRF\
	890.02TS-TEMPORARY TRAFFIC SIGNAL TIMING.docx
	Temporary Traffic Signal Timing
	E 05/22/02  R 07/01/15

	
	TRF\
	891.01TS-ILLUMINATED SIGN, LED.docx
	Illuminated Sign, Led
	E 05/22/02  R 07/01/15

	
	TRF\
	891.02TS-LED INTERNALLY ILLUMINATED STREET NAME SIGN.docx
	Led Internally Illuminated Street Name Sign
	E 05/22/02  R 07/01/15

	
	TRF\
	895.01TS-MODIFY EXISTING CONTROLLER CABINET.docx
	Modify Existing Controller Cabinet
	E 05/22/02  R 07/01/15

	
	TRF\
	895.02TS-REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT.docx
	Remove Existing Traffic Signal Equipment
	E 05/22/02  R 07/01/15

	
	TRF\
	895.03TS-MODIFY EXISTING TYPE D FOUNDATION.docx
	Modify Existing Type "D" Foundation
	E 01/01/02  R 07/01/15

	
	TRF\
	895.04TS-REBUILD EXISTING HANDHOLE.docx
	Rebuild Existing Handhole
	E 01/01/02  R 07/01/15

	
	TRF\
	895.05TS-REBUILD EXISTING HANDHOLE TO HEAVY-DUTY HANDHOLE.docx
	Rebuild Existing Handhole To Heavy-Duty Handhole
	E 01/01/02  R 07/01/15

	

FOLLOWING ARE THE CURRENT BDE SPECIAL PROVISIONS ISSUED BY THE CENTRAL BUREAU OF DESIGN AND ENVIRONMENT.  PRELIMINARY AND FINAL SPECIAL PROVISIONS THAT ARE DISTRIBUTED FOR DISTRICT OR OUTSIDE AGENGY REVIEW SHOULD INCLUDE A COPY OF EACH APPLICABLE BDE SPECIAL PROVISION.  FINAL SUBMITTAL TO THE CENTRAL OFFICE SHOULD ONLY INCLUDE THE BDE SPECIAL PROVISION CHECK SHEET WITH THE APPLICABLE SPECIAL PROVISIONS CHECKED.


	
	ZD&E\
	20338.doc
	TRAINING SPECIAL PROVISIONS 
	E 10/15/75

	
	ZD&E\
	3426I.doc
	RAILROAD PROTECTIVE LIABILITY INSURANCE
	E 12/01/86  R 01/01/06

	
	ZD&E\
	5026I.doc
	BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
	E 09/01/90  R 04/01/10

	
	ZD&E\
	5048I.doc
	BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT)
	E 09/01/90  R 04/01/10

	
	ZD&E\
	5049I.doc
	BUILDING REMOVAL - CASE III (FRIABLE ASBESTOS ABATEMENT)
	E 09/01/90  R 04/01/10

	
	ZD&E\
	5053I.doc
	BUILDING REMOVAL - CASE IV (NO ASBESTOS)
	E 09/01/90  R 04/01/10

	
	ZD&E\
	80029.doc
	DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION
	E 09/01/00  R 01/02/16

	
	ZD&E\
	80045.doc
	MATERIAL TRANSFER DEVICE
	E 06/15/99  R 08/01/14

	
	ZD&E\
	80071.doc
	WORKING DAYS
	E 01/01/02

	
	ZD&E\
	80099.doc
	ACCESSIBLE PEDESTRIAN SIGNALS (APS)
	E 04/01/03  R 01/01/14

	
	ZD&E\
	80127.doc
	STEEL COST ADJUSTMENT
	E 04/02/04  R 07/01/15

	
	ZD&E\
	80157.doc
	RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) 
	E  01/01/06

	
	ZD&E\
	80165.doc
	MOISTURE CURED URETHANE PAINT SYSTEM
	E 11/01/06  R 01/01/10

	
	ZD&E\
	80173.doc
	BITUMINOUS MATERIALS COST ADJUSTMENTS
	E 11/2/06  R 07/01/15

	
	ZD&E\
	80192.doc
	AUTOMATED FLAGGER ASSISTANCE DEVICES
	E 01/01/08

	
	ZD&E\
	80198.doc
	COMPLETION DATE (VIA CALENDAR DAYS)
	E 04/01/08

	
	ZD&E\
	80199.doc
	COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS
	E 04/01/08

	
	ZD&E\
	80229.doc
	FUEL COST ADJUSTMENT
	E 04/01/09  R 07/01/15

	
	ZD&E\
	80241.doc
	BRIDGE DEMOLITION DEBRIS
	E 07/01/09

	
	ZD&E\
	80246.doc
	HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS
	E 01/01/10  R 04/01/2016

	
	ZD&E\
	80261.doc
	CONSTRUCTION AIR QUALITY-DIESEL RETROFIT
	E 06/01/10  R 11/01/14

	
	ZD&E\
	80274.doc
	AGGREGATE SUBGRADE IMPROVEMENT
	E 04/01/12  R 04/01/16

	
	ZD&E\
	80277.doc
	CONCRETE MIX DESIGN - DEPARTMENT PROVIDED
	E 01/01/12  R 04/01/16

	
	ZD&E\
	80288.doc
	WARM MIX ASPHALT
	E 01/01/12  R 04/01/16

	
	ZD&E\
	80289.doc
	WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING
	E 01/01/12

	
	ZD&E\
	80293.doc
	CONCRETE BOX CULVERTS WITH SKEWS > 30 DEGREES AND DESIGN FILLS ≤ 5 FEET
	E 04/01/12  R 07/01/16

	
	ZD&E\
	80298.doc
	PAVEMENT MARKING TAPE TYPE IV
	E 04/01/16

	
	ZD&E\
	80300.doc
	PREFORMED PLASTIC PAVEMENT MARKING TYPE D - INLAID
	E 04/01/12  R 04/01/16

	
	ZD&E\
	80302.doc
	WEEKLY DBE TRUCKING REPORTS
	E 06/02/12  R 04/02/15

	
	ZD&E\
	80304.doc
	GROOVING FOR RECESSED PAVEMENT MARKINGS
	E 11/01/12  R 08/01/14

	
	ZD&E\
	80306.doc
	RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES
	E 11/01/12  R 04/01/16

	
	ZD&E\
	80311.doc
	CONCRETE END SECTIONS FOR PIPE CULVERTS
	E 01/01/13  R 04/01/16

	
	ZD&E\
	80317.doc
	SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS
	E 01/01/13  R 04/01/16

	
	ZD&E\
	80318.doc
	TRAVERSABLE PIPE GRATE
	E 01/01/13  R 04/01/14

	
	ZD&E\
	80328.doc
	PROGRESS PAYMENTS
	E 11/02/13

	
	ZD&E\
	80336.doc
	LONGITUDINAL JOINT AND CRACK PATCHING
	E 04/01/14  R 04/01/16

	
	ZD&E\
	80338.doc
	PORTLAND CEMENT CONCRETE PARTIAL DEPTH HOT-MIX ASPHALT PATCHING
	E 04/01/14  R 04/01/16

	
	ZD&E\
	80340.doc
	SPEED DISPLAY TRAILER
	E 04/02/14  R 04/01/16

	
	ZD&E\
	80342.doc
	MECHANICAL SIDE TIE BAR INSERTER
	E 08/01/14  R 04/01/16

	
	ZD&E\
	80347.doc
	HOT-MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS - JOBSITE SAMPLING
	E 11/01/14  R 04/01/16

	
	ZD&E\
	80349.doc
	PAVEMENT MARKING BLACKOUT TAPE
	E 11/01/14  R 04/01/16

	
	ZD&E\
	80353.doc
	PORTLAND CEMENT CONCRETE INLAY OR OVERLAY
	E 01/01/15  R 04/01/16

	
	ZD&E\
	80355.doc
	TEMPORARY CONCRETE BARRIER
	E 01/01/15  R 07/01/15

	
	ZD&E\
	80358.doc
	EQUAL EMPLOYMENT OPPORTUNITY
	E 04/01/15

	
	ZD&E\
	80359.doc
	PORTLAND CEMENT CONCRETE BRIDGE DECK CURING
	E 04/01/15  R 07/01/16

	
	ZD&E\
	80360.doc
	COARSE AGGREGATE QUALITY
	E 07/01/15

	
	ZD&E\
	80361.doc
	OVERHEAD SIGN STRUCTURES - CERTIFICATION OF METAL FABRICATOR
	E 11/01/15  R 04/01/16

	
	ZD&E\
	80362.doc
	STEEL SLAG IN TRENCH BACKFILL
	E 01/01/16

	
	ZD&E\
	80363.doc
	ENGINEER'S FIELD OFFICE
	E 04/01/16

	
	ZD&E\
	80364.doc
	ERRATA FOR THE 2016 STANDARD SPECIFICATIONS
	E 04/01/16

	
	ZD&E\
	80365.doc
	PEDESTRIAN PUSH-BUTTON
	E 04/01/16

	
	ZD&E\
	80366.doc
	BUTT JOINTS
	E 07/01/16

	
	ZD&E\
	80367.doc
	LIGHT POLES
	E 07/01/16

	
	ZD&E\
	80368.doc
	LIGHT TOWER
	E 07/01/16

	
	ZD&E\
	80369.doc
	MAST ARM ASSEMBLY AND POLE
	E 07/01/16

	
	ZD&E\
	80370.doc
	MECHANICAL SPLICERS
	E 07/01/16

	
	ZD&E\
	80371.doc
	PAVEMENT MARKING REMOVAL
	E 07/01/16

	
	ZD&E\
	80372 .doc
	PREVENTIVE MAINTENANCE - BITUMINOUS SURFACE TREATMENT (A-1)
	E 01/01/09  R 07/01/16

	
	ZD&E\
	80373.doc
	PREVENTIVE MAINTENANCE - CAPE SEAL
	E 01/01/09  R 07/01/16

	
	ZD&E\
	80374.doc
	PREVENTIVE MAINTENANCE - MICRO-SURFACING
	E 01/01/09  R 07/01/16

	
	ZD&E\
	80375.doc
	PREVENTIVE MAINTENANCE - SLURRY SEAL
	E 01/01/09  R 07/01/16
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