


TRANSPORTATION BULLETIN



Illinois Department of Transportation

ADDENDUM NO. 1

Dated: January 7, 2010

For: Transportation Bulletin
Letting Date: January 15, 2010
Volume 12, No. 49r Dated: January 5, 2010

Item No. 2A – Upgrade Perimeter Fence – Phase 2

Abraham Lincoln Capital Airport
Springfield, Illinois
Sangamon County
Illinois Project No.: SPI-3974
AIP Project No.: 3-17-0096-XX
Contract No.: CA009

REASON FOR ADDENDUM:

Quantity Correction & Plan Clarification

TO ALL PLAN HOLDERS:

Construction Plans

The quantity for Pay Item AR800251- Fence Adjustment is listed incorrectly on Sheet 2 in the Summary of Quantities. Plan Sheet 10, Proposed Improvements 1, correctly calls out 1000 L.F., 790 L.F., and 1905 L.F. The total of these quantities is **3695 L.F.**, which is the correct total quantity for this pay item.

Replace the original Plan Sheet 2 of 23, dated 12/11/2009, with **Revised** Plan Sheet 2 of 23, and dated 1/07/2010, in the construction plan set.

Replace the original Schedule of Prices (SOP), dated 12/02/09, with the **Revised** Schedule of Prices, dated 01/06/10, and return only this revised SOP with Bid.

Round Schedule 40 pipe is specified for this project, as noted on Plan Sheet 16 – Fence Details 1. Please note that SS-40 pipe will **not** be allowed.