



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

December 22, 2020

SUBJECT: Various Routes
Project CMAQ-NAUZ(108)
Section 2020-189-TS
Cook County
Contract No. 62M61
Item No. 175, January 15, 2021 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions updating the page numbers. No specs were added or deleted.
2. Revised sheet 7 of the Plans. The Summary of Quantities was revised to agree with the electronic bidding system.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
MAINTENANCE OF ROADWAYS	2
TRAFFIC CONTROL PLAN	2
PUBLIC CONVENIENCE AND SAFETY (DIST 1)	3
STATUS OF UTILITIES (D-1)	3
TEMPORARY INFORMATION SIGNING	7
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)	8
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)	9
TRAFFIC SIGNAL GENERAL REQUIREMENTS	13
OPTIMIZE TRAFFIC SIGNAL SYSTEM	24
UNDERGROUND RACEWAYS	27
HANDHOLES	28
FIBER OPTIC TRACER CABLE	29
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION	30
FULL-ACTUATED CONTROLLER AND CABINET	33
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET	35
MASTER CONTROLLER	38
UNINTERRUPTABLE POWER SUPPLY, SPECIAL	40
WIRELESS INTERCONNECT, COMPLETE	44
FIBER OPTIC CABLE	49
ELECTRIC CABLE	49
DETECTOR LOOP	50
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT	52
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	52
COMPENSABLE DELAY COSTS (BDE)	53
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	57
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	59
DISPOSAL FEES (BDE)	69
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE)	70
MOBILIZATION (BDE)	73
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	73
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	74

Revised 12/22/20

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 85
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 86
TRAFFIC CONTROL DEVICES - CONES (BDE)..... 86
WEEKLY DBE TRUCKING REPORTS (BDE)..... 87
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 87
WORKING DAYS (BDE) 89

Revised 12/22/20