



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

December 22, 2008

SUBJECT: FAS 653 (CH 6)
Project BRS-0653(112)
Section 04-00256-00-BR
Shelby County
Contract No. 95555
Item 119
January 16, 2009 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Schedule of Prices, Page 5

Plans – Sheet 3

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by the initials "AE".

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

FAS 653
 04-00256-00-BR
 SHELBY

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT NUMBER - 95555

ECMS002 DTGECM03 ECMR003 PAGE 5
 RUN DATE - 12/19/08
 RUN TIME - 183319

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
63200305	SPBGR REM	FOOT	1,298.000 X				
63300725	SPBGR (SHORT RADIUS)	FOOT	25.000 X				
67000500	ENGR FIELD OFFICE B	CAL MO	8.000 X				
67100100	MOBILIZATION	L SUM	1.000 X				
70100450	TRAF CONT-PROT 701201	L SUM	1.000 X				
70300100	SHORT-TERM PAVT MKING	FOOT	132.000 X				
70300625	TEMP PT PVT M LINE 4	FOOT	700.000 X				
70301000	WORK ZONE PAVT MK REM	SQ FT	44.000 X				
70400100	TEMP CONC BARRIER	FOOT	50.000 X				
78001110	PAINT PVT MK LINE 4	FOOT	5,000.000 X				
78100100	RAISED REFL PAVT MKR	EACH	28.000 X				
78100105	RAISED REF PVT MKR BR	EACH	4.000 X				
78200410	GUARDRAIL MKR TYPE A Δ	EACH	26.000 X				
78201000	TERMINAL MARKER - DA	EACH	4.000 X				

Δ Revised 12.22.08

TOTAL \$

NOTE:
 *** PLEASE TURN PAGE FOR IMPORTANT NOTES ***