



WIDENING AND BARRIER DETAIL

TEMPORARY CONCRETE BARRIER	
STA TO STA	LENGTH
300+50 TO 301+00	50 FEET

TEMPORARY SOIL RETENTION SYSTEM			
STA TO STA	O/S	LENGTH	QUANTITY
300+50 TO 301+00	RIGHT	50	825 SQ. FT.
TOTAL			825 SQ. FT.

PORTLAND CEMENT CONCRETE BASE COURSE WIDENING 8"				EARTH EXCAVATION WIDENING	
STA TO STA	LENGTH	O/S	SQ. YD.	C.Y.	
300+50 TO 301+50	100	RIGHT	49	11	

GUARDRAIL REMOVAL		
STA TO STA	O/S	QUANTITY
299+10 TO 299+50	LEFT	40 FOOT
295+71 TO 298+62	LEFT	291 FOOT
292+97 TO 299+50	RIGHT	653 FOOT
300+50 TO 302+22	LEFT	172 FOOT
300+50 TO 300+90	RIGHT	40 FOOT
301+29 TO 302+31	RIGHT	102 FOOT
TOTAL		1298 FOOT

PAVED DITCH REMOVAL		
STA TO STA	O/S	QUANTITY
22+58 TO 27+00	LEFT	432 FOOT
22+58 TO 27+00	RIGHT	442 FOOT
TOTAL		874 FOOT

PAVEMENT REMOVAL			
STA TO STA	LENGTH	O/S	SQ. YD.
300+50 TO 301+50	100	RIGHT	49

SHELBY COUNTY HIGHWAY DEPARTMENT
 STAGE I CONSTRUCTION DETAILS
 SECTION 04-00256-00-BR