


CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE			
				RECONSTRUCTION	TRAINEES		
				CAPACITY ADDED	CAPACITY ADDED		
				0003	0042		
60255500	MANHOLES TO BE ADJUSTED	EACH	1	1			
60500040	REMOVING MANHOLES	EACH	11	11			
60500050	REMOVING CATCH BASINS	EACH	17	17			
60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	FOOT	4,371.5	4,371.5			
67000500	ENGINEER'S FIELD OFFICE, TYPE B	CAL MO	5	5			
67100100	MOBILIZATION	L SUM	1	1			
70103815	TRAFFIC CONTROL SURVEILLANCE	CAL DA	60	60			
70106800	CHANGEABLE MESSAGE SIGN	CAL MO	9	9			
70300100	SHORT TERM PAVEMENT MARKING	FOOT	1,201	1,201			
70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	15,404	15,404			
70300520	PAVEMENT MARKING TAPE, TYPE III 4"	FOOT	3,294	3,294			
70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	5,135	5,135			
72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	EACH	2	2			
72400500	RELOCATE SIGN PANEL ASSEMBLY - TYPE A	EACH	3	3			

• DENOTES SPECIALTY ITEM

FILE NAME =	DESIGNED - MC	REVISED -	 <small>800 WILSON ST. CHICAGO, ILLINOIS 60611-1228 TEL: 312 464 9100 FAX: 312 668 1517 WEB: www.sepstein.com</small>	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SUMMARY OF QUANTITIES			F.A.I.L. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
...\\villco-9185689-sh1008-5006.dgn	DRAWN - AP	REVISED -						1600	06-00169-14-FP	WILL	55	8		
PLOT TIME = 3:44:07 PM	CHECKED - GAO	REVISED -			SCALE: N/A			SHEET NO. 6 OF 8 SHEETS			STA. N/A	TO STA. N/A	CONTRACT NO. 63752	
PLOT DATE = 11/5/2012	DATE - 11/6/2012	REVISED -			ILLINOIS FED. AID PROJECT									