

ALL DIMENSIONS IN METERS EXCEPT PAY ITEMS AND UNLESS NOTED OTHERWISE

F.A.I. RTE. 80/94	SECTION 2626.2-R-2	COUNTY COOK/LAKE	TOTAL SHEETS 1207	SHEET NO. 282
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
CONTRACT NO. 62114		INDOT DES. NO. 0100987		

DRAINAGE REMOVAL ITEMS SCHEDULE

PAY ITEM	STA	OFF
DRAINAGE STR REMOVED	6+845.86	0.00
DRAINAGE STR REMOVED	6+891.04	0.00
REMOV INLETS	6+908.87	-13.47
DRAINAGE STR REMOVED	6+937.58	0.00
REMOV INLETS	6+954.25	-13.48
DRAINAGE STR REMOVED	6+983.63	0.00
REMOV INLETS	6+998.23	-13.48
DRAINAGE STR REMOVED	7+028.88	0.00
REMOV INLETS	7+034.06	-13.56
REMOV CATCH BAS	7+073.99	1.11
REMOV INLETS	7+078.68	-13.54
DRAINAGE STR REMOVED	7+120.83	0.00
REMOV INLETS	7+132.94	-13.64
REMOV CATCH BAS	7+150.00	-28.61
REMOV INLETS	7+164.38	1.05
REMOV INLETS	7+164.60	-0.79
DRAINAGE STR REMOVED	7+165.75	0.00
REMOV INLETS	7+169.15	-13.83
REMOV CATCH BAS	7+200.00	-28.38
DRAINAGE STR REMOVED	7+211.56	0.00
REMOV INLETS	7+222.77	-13.89
REMOV CATCH BAS	7+250.00	-29.24
REMOV INLETS	7+254.98	-13.78
DRAINAGE STR REMOVED	7+257.42	0.00
REMOV CATCH BAS	7+300.00	-30.57
DRAINAGE STR REMOVED	7+303.30	0.00
DRAINAGE STR REMOVED	7+348.82	0.00
REMOV CATCH BAS	7+349.71	23.97
REMOV CATCH BAS	7+350.00	-32.98
DRAINAGE STR REMOVED	7+394.10	0.00
REMOV CATCH BAS	7+400.00	-27.60
REMOV CATCH BAS	7+430.03	23.46
DRAINAGE STR REMOVED	7+439.82	0.00
REMOV CATCH BAS	7+450.00	-26.60
REMOV CATCH BAS	7+464.48	-26.18
DRAINAGE STR REMOVED	7+470.76	0.00
DRAINAGE STR REMOVED	7+516.17	0.00
REMOV MANHOLES	7+528.34	-23.01
REMOV CATCH BAS	7+557.85	21.33
DRAINAGE STR REMOVED	7+561.82	0.00
REMOV CATCH BAS	7+562.81	1.57
REMOV CATCH BAS	7+563.12	-0.87
REMOV INLETS	7+575.51	-23.69
REMOV CATCH BAS	7+579.60	-23.75
REMOV INLETS	7+583.52	-23.67
DRAINAGE STR REMOVED	7+597.88	0.00
REMOV CATCH BAS	7+602.24	19.50
REMOV INLETS	7+613.50	1.70
REMOV CATCH BAS	7+623.28	1.78
DRAINAGE STR REMOVED	7+624.92	0.00

DRAINAGE REMOVAL ITEMS SCHEDULE

PAY ITEM	STA	OFF
REMOV INLETS	7+625.00	-25.70
REMOV CATCH BAS	7+635.00	1.83
REMOV INLETS	7+659.83	2.00
REMOV CATCH BAS	7+669.84	2.00
DRAINAGE STR REMOVED	7+672.51	0.00
REMOV INLETS	7+679.86	2.00
REMOV INLETS	7+700.00	-25.25
REMOV INLETS	7+703.50	2.43
REMOV CATCH BAS	7+713.52	2.61
DRAINAGE STR REMOVED	7+717.94	0.00
REMOV INLETS	7+723.54	2.74
FILL MANHOLES	7+725.00	-21.15
REMOV INLETS	7+750.44	3.21
REMOV CATCH BAS	7+760.46	3.46
DRAINAGE STR REMOVED	7+763.68	0.00
REMOV INLETS	7+770.49	3.70
REMOV CATCH BAS	7+795.00	4.07
REMOV CATCH BAS	7+806.05	4.22
DRAINAGE STR REMOVED	7+808.31	0.00
REMOV INLETS	7+816.08	4.35
FILL MANHOLES	7+825.00	-21.59
REMOV INLETS	7+843.80	4.66
REMOV INLETS	7+848.76	22.81
REMOV INLETS	7+850.00	-24.48
REMOV CATCH BAS	7+854.12	4.58
REMOV INLETS	7+863.87	4.56
REMOV INLETS	7+890.00	-24.68
REMOV CATCH BAS	7+890.20	4.25
REMOV CATCH BAS	7+898.28	1.37
REMOV CATCH BAS	7+898.39	-0.62
REMOV CATCH BAS	7+899.43	4.08
DRAINAGE STR REMOVED	7+899.45	0.00
REMOV INLETS	7+909.48	3.83
REMOV INLETS	7+928.44	3.34
REMOV MANHOLES	7+934.61	-43.45
REMOV CATCH BAS	7+938.51	3.15
DRAINAGE STR REMOVED	7+938.51	0.00
REMOV MANHOLES	7+939.54	-25.53
REMOV MANHOLES	7+942.57	4.38
REMOV MANHOLES	7+966.04	-53.04
REMOV MANHOLES	7+951.45	1.41
REMOV INLETS	7+988.25	17.70
REMOV INLETS	7+989.89	21.47
REMOV MANHOLES	7+995.00	4.97
REMOV INLETS	8+023.02	17.55
REMOV CATCH BAS	8+023.56	3.77
REMOV INLETS	8+023.74	-0.45
REMOV INLETS	8+023.80	0.98
REMOV INLETS	8+024.40	-17.64
REMOV INLETS	8+033.86	3.83

DRAINAGE REMOVAL ITEMS SCHEDULE

PAY ITEM	STA	OFF
REMOV CATCH BAS	8+110.00	3.79
REMOV INLETS	8+114.78	-0.88
REMOV INLETS	8+114.99	0.83
REMOV INLETS	8+115.35	17.56
REMOV CATCH BAS	8+117.09	3.79
REMOV INLETS	8+127.09	3.84
REMOV INLETS	8+189.51	-17.94
REMOV INLETS	8+195.63	17.58
REMOV CATCH BAS	8+259.15	-3.74
REMOV INLETS	8+260.15	0.73
REMOV INLETS	8+260.25	-0.75
REMOV INLETS	8+265.38	17.57
REMOV INLETS	8+267.00	22.02
REMOV INLETS	8+269.15	-3.75
REMOV INLETS	8+326.22	-3.64
REMOV INLETS	8+336.12	0.88
REMOV INLETS	8+336.03	-0.79
REMOV CATCH BAS	8+336.21	-3.64
REMOV INLETS	8+346.22	-3.64
REMOV INLETS	8+400.87	-3.76
REMOV CATCH BAS	8+410.88	-3.75
REMOV INLETS	8+412.01	-0.79
REMOV INLETS	8+412.11	0.79
REMOV INLETS	8+661.18	1.00
REMOV INLETS	8+671.06	0.96
REMOV INLETS	8+671.29	-0.51
REMOV INLETS	8+681.17	1.03
REMOV INLETS	8+719.17	1.00
REMOV INLETS	8+733.94	-0.71
REMOV INLETS	8+828.59	3.04
REMOV INLETS	8+838.52	0.85
REMOV CATCH BAS	8+838.56	3.08
REMOV INLETS	8+838.63	-0.87
REMOV INLETS	8+848.56	3.00
REMOV INLETS	8+915.11	-0.89
REMOV INLETS	8+915.14	0.83
REMOV CATCH BAS	8+915.33	2.94
REMOV CATCH BAS	8+925.32	3.08
REMOV INLETS	8+976.36	-29.69
REMOV INLETS	9+010.79	2.93
REMOV CATCH BAS	9+020.77	3.42
REMOV INLETS	9+020.96	-1.02
REMOV INLETS	9+021.02	0.83
REMOV INLETS	9+021.53	-29.83
REMOV MANHOLES	9+021.89	-32.65
REMOV INLETS	9+022.27	-17.63
REMOV CATCH BAS	9+030.76	2.94
REMOV INLETS	9+068.79	-35.55
REMOV INLETS	9+073.26	2.85
INLETS ADJUST	9+081.33	33.97

DRAINAGE REMOVAL ITEMS SCHEDULE

PAY ITEM	STA	OFF
REMOV INLETS	9+081.50	31.11
REMOV INLETS	9+081.58	17.34
REMOV CATCH BAS	9+083.25	2.88
REMOV INLETS	9+083.34	-0.86
REMOV INLETS	9+083.44	0.89
REMOV INLETS	9+093.23	2.86
REMOV INLETS	9+140.08	34.15
REMOV INLETS	9+145.98	-21.12
REMOV INLETS	9+146.09	-22.82
REMOV INLETS	9+148.92	2.78
REMOV CATCH BAS	9+158.91	-2.79
REMOV INLETS	9+158.94	0.80
REMOV INLETS	9+158.98	-1.11
REMOV INLETS	9+168.89	2.77
REMOV INLETS	9+180.78	21.06
REMOV MANHOLES	9+183.69	35.66
REMOV INLETS	9+191.77	-21.59
REMOV INLETS	9+191.84	-22.27
REMOV MANHOLES	9+231.55	-40.94
REMOV INLETS	9+235.12	-0.32
REMOV INLETS	9+235.13	0.68
REMOV INLETS	9+237.49	-21.57
REMOV INLETS	9+237.49	-22.24
REMOV CATCH BAS	9+252.12	-46.02
REMOV MANHOLES	9+282.33	34.22
REMOV INLETS	9+283.02	-21.52
REMOV INLETS	9+283.11	-22.18
REMOV INLETS	9+283.57	22.18
REMOV INLETS	9+283.60	21.18
REMOV INLETS	9+316.19	21.57
REMOV INLETS	9+316.30	22.26
REMOV INLETS	9+317.14	0.34
REMOV INLETS	9+317.14	-0.33
REMOV INLETS	9+319.28	-21.24
REMOV INLETS	9+319.31	-22.24
REMOV INLETS	9+349.32	-21.26
REMOV INLETS	9+349.34	-22.26
REMOV INLETS	9+353.17	0.97
REMOV INLETS	9+353.23	-0.51
REMOV INLETS	9+356.57	22.92
REMOV INLETS	9+356.97	20.90

ILLINOIS DEPARTMENT OF TRANSPORTATION  
I-80/94/US 6  
KINGERY-BORMAN EXPRESSWAY  
BURNHAM ROAD TO US 41

DRAINAGE SCHEDULE

SCALE DATE 07/05 DRAWN BY ACE/CAD CHECKED BY TAE



REVISIONS	
NAME	DATE