

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
22	6M & TS	HENRY	257	26
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

PAVEMENT SCHEDULE

STATION TO STATION	Lt/Rt	X4066426 BIT CONC SURF CSE, SUPERPAVE MIX D, N70 (TON)	21001000 GEOTECHNICAL FABRIC FOR GRND STAB (SQ YD)	Z0028415 GEOTECHNICAL REINFORCEMENT (SQ YD)	44000100 PAVEMENT REMOVAL (SQ YD)	70300100 SHORT-TERM PAVT MARKING FOOT	70301000 WORK ZONE PAVT MARKING REMOVAL SQ. FT.	40600990 TEMPORARY RAMPS SQ. YD.	44300200 STRIP REFL CRACK CTRL TREATMENT FOOT
IL 81 (W 6th St)									
1345+10.0 TO 1345+50.0	Lt/Rt								
1345+50.0 TO 1356+95.6	Lt/Rt		66.5		3426.0	114.6	37.8		
1356+95.6 TO 1359+40.7	Lt/Rt		704.6		733.0	49.0	16.2		
1359+40.7 TO 1360+98.5	Lt/Rt		518.8		472.0	31.6	10.4		
IL 78 (N Main St)									
370+06.7 TO 371+51.1	Lt			164.7					144.4
371+91.1 TO 372+87.4	Lt			417.4					96.3
372+87.4 TO 375+52.4	Lt			250.2		26.5	8.7		265.0
SIDE ROADS									
LEXINGTON AVE (NORTH)									
100+13.0 TO 100+50.0					126.0				
100+50.0 TO 101+13.0	Lt/Rt				213.0			15.0	
LEXINGTON AVE (SOUTH)									
99+87.0 TO 99+49.1					125.0	11.4	1.3		
99+49.1 TO 98+35.0	Lt/Rt				374.0	34.2	3.8	15.0	
MADISON AVE									
200+13.0 TO 200+42.8					109.0				
200+42.8 TO 201+25.0	Lt/Rt							13.9	
CHESTNUT ST (NORTH)									
300+13.0 TO 300+43.0					62.0				
300+43.0 TO 300+76.4	Lt/Rt				69.0				
300+76.4 TO 301+55.0	Lt/Rt				162.0			10.0	
CHESTNUT ST (SOUTH)									
599+87.0 TO 599+49.8					130.0				
599+49.8 TO 599+13.4	Lt/Rt				127.0			15.0	
TREMONT ST (NORTH)									
700+13.3 TO 700+45.0			114.6		97.0				
700+45.0 TO 700+93.0	Lt/Rt		117.4		146.0			14.4	
TREMONT ST (SOUTH)									
699+86.7 TO 699+55.7			115.2		119.0				
699+55.7 TO 698+67.0	Lt/Rt		195.8		288.0			14.4	
PARK ENTRANCE									
10+13.0 TO 10+37.0									
10+37.0 TO 11+02.0	Lt/Rt							8.9	
10+59.0 TO 11+02.0	Rt								
5th STREET									
899+81.4 TO 899+23.3					250.0			10.3	
899+23.3 TO 898+40.0	Lt/Rt				252.0			10.3	
6th STREET									
10+16.2 TO 10+64.3				235.1	108.0	14.4	1.6	40.7	
10+64.3 TO 13+43.6	Lt/Rt				612.0	83.8	9.2	14.4	
6th STREET & BURR STREET									
13+43.6 TO 13+93.7	Lt/Rt					15.0	1.7	16.7	
13+93.7 TO 14+27.4	Lt/Rt					10.1	1.1	16.7	
7th STREET									
20+17.5 TO 20+65.5								81.5	
IL 78 (N Main St)-RESURFACING									
365+35.0 TO 366+70.0	Lt/Rt					54.0	4.5	56.0	
366+70.0 TO 367+77.0	Lt/Rt		31.4			42.8	3.5		214.0
367+77.0 TO 370+06.7	Lt/Rt		92.3			183.8	15.2		459.4
370+06.7 TO 372+25.0	Lt/Rt			49.2		174.6	14.4		218.3
372+25.0 TO 375+52.4	Lt/Rt			196.1		261.9	21.6		327.4
375+52.4 TO 376+57.4	Lt/Rt					84.0	6.9		210.0
376+57.4 TO 376+87.3	Lt/Rt					23.9	2.0		
376+87.3 TO 377+73.8	Lt/Rt					69.2	5.7		
377+73.8 TO 377+80.0	Lt/Rt					5.0	0.4	51.9	
IL 81-STAGE 1 & 2 (Temporary Taper)									
1348+15.2 TO 1348+35.2	Lt/Rt					4.0			
DETOUR ROUTE-5th St.(Estimated)									
888+10.0 TO 898+65.0	Lt/Rt	138.6				316.5	34.8	31.1	
POSSIBLE UNSUITABLE MATERIALS									
		138.6	1,956.5	1,312.7	8,000.0	1,610.3	200.7	436.3	1,934.8

PLOT DATE = Wed Oct 26 14:35:46 2005
 FILE NAME = c:\p-c\p-c\p-c\216880\p-63680evr.dgn
 PLOT SCALE = 50.0000 / IN.
 USER NAME = mgj111