CONTRACT NO. 72449

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	SANGAMON	261	39
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* 7978 (OLD US 36) & 7968 (CAMP BUTLER RD.)
** 3R(BR, BR-1, BR-2), 19RS-8

SCHEDULE OF QUANTITIES

TEMPORARY BRIDGE TRAFFIC SIGINALS

LOCATION	QUANTITY (EACH)
F.A.U. 7978 (Old US 36)	
(S.N. 084-2017)	1
PROJECT TOTAL	1

BRIDGE APPROACH PAVEMENT

LOCATION	QUANTITY (SQ YD)
S.N.: 084-0053 (7th St. Bridge)	
STA. 191+56.25 to STA. 191+86.25 (42) W. Approach	103.11
STA. 193+16.17 to STA. 193+46.17 (43) E. Approach	103.11
S.N.: 084-0518 (Camp Butler Bridge)	
STA. 16+60.95 to STA. 16+90.95 (58) W. Approach	96.67
STA. 19+22.27 to STA. 19+52.27 (59) E. Approach	96.67
PROJECT TOTAL	401

BRIDGE APPROACH PAVEMENT (SPECIAL)

LOCATION	QUANTITY (SQ YD)
S.N.: 084-0052 (Sangamon River Bridge)	
STA. 67+62.14 to STA. 67+92.14 (33) W. Approach	116
STA. 75+69.87 to STA. 75+99.87 (34) E. Approach	116
PROJECT TOTAL	232

BRIDGE DECK GROOVING

LOCATION	QUANTITY (SQ YD)
S.N.: 084-0052 (Sangamon River Bridge)	
STA. 67+62.14 to STA. 67+92.14 (33) W. Approach	116
STA. 75+69.87 to STA. 75+99.87 (34) E. Approach	116
(Fr. Bill of Material on Structure Plans)	3,085
S.N.: 084-0053 (7th St. Bridge)	
STA. 191+56.25 to STA. 191+86.25 (42) W. Approach	103.11
STA. 193+16.17 to STA. 193+46.17 (43) E. Approach	103.11
(Fr. Bill of Material on Structure Plans)	445
S.N.: 084-0518 (Camp Butler Bridge)	
STA. 16+60.95 to STA. 16+90.95 (58) W. Approach	96.67
STA. 19+22.27 to STA. 19+52.27 (59) E. Approach	96.67
(Fr. Bill of Material on Structure Plans)	607
PROJECT TOTAL	4,770

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE)_ TEST LEVEL 3

LOCATION	QUANTITY (EACH)
F.A.U. 7978 (Old US 36)	
(S.N. 084-2017)	
(E. Approach)	1
(W. Approach)	1
PROJECT TOTAL	2

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE)_ TEST LEVEL 3

LOCATION	QUANTITY (EACH)
F.A.U. 7978 (Old US 36)	
(S.N. 084-2017)	
(E. Approach)	1
(W. Approach)	1
PROJECT TOTAL	2

TEMPORARY CONCRETE BARRIER

LOCATION	QUANTITY (FOOT)
F.A.U. 7978 (Old US 36)	
(S.N. 084-2017)	
STA. 81+13.49 to STA 80+38.75 (On Taper)	87.50
STA. 80+38.75 to STA 80+01.25 (Straight)	37.50
STA. 80+01.25 to STA 79+55.27 (On Taper)	
STA EQ. #1-STA 79+55.27 (BK)= STA. 280+63.10 (AH)	
STA. 280+63.10 to STA 279+96.60	87.50
PROJECT TOTAL	212.50

RELOCATE TEMPORARY CONCRETE BARRIER

LOCATION	QUANTITY (FOOT)
F.A.U. 7978 (Old US 36)	
(S.N. 084-2017)	
(Same Quantity as Temporary Concrete Barrier)	212.50
PROJECT TOTAL	212.50

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF QUANTITIES
F.A.U. Route 7978 (OLD US 36) &
F.A.U. Route 7968 (CAMP BUTLER RD.)
Section 3R(BR, BR-1, BR-2), 19RS-8
SANGAMON COUNTY

SCALE: VERT. HORIZ.
DATE:
DRAWN BY: JWC
CHECKED BY: RSC

DGN-SPEC
DATE-TIME
*REF 01

D6 PROJECT: D652102 FILE: SHTSCHEDULES.DGN