

SCHEDULE OF QUANTITIES

F.A.U. SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
807 00-00374-00-PV	CHAMPAIGN	149	10
STATION TO STATION			
FED. ROAD DIST. NO. 7 ILLINOIS		F.A. PROJECT M-5181(3B)	
CONTRACT NO. 91308			

CONCRETE CURB AND GUTTER TYPE A ITEM NO. 60602500

STATION	TO STATION	FOOT
STAGE 1 - DUNCAN ROAD		
114+00.0 LT.	119+43.0 LT.	543.0
STAGE 1 SUBTOTAL		543.0
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
STAGE 2 SUBTOTAL		0
STAGE 3 - CURTIS ROAD		
STAGE 3 SUBTOTAL		0
TOTAL		543

COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12 ITEM NO. 60603800

STATION	TO STATION	FOOT
STAGE 1 - DUNCAN ROAD (RELOCATED CHURCH DRIVE)		
123+82.8 LT.	71+07.8 RT.	32.8
124+46.8 LT.	71+07.8 LT.	32.8
STAGE 1 SUBTOTAL		65.6
STAGE 2 - CHERRY HILLS DRIVE		
300+75.0 LT.	302+00.0 LT.	124.3
300+75.0 RT.	302+00.4 RT.	126.2
STAGE 2 SUBTOTAL		250.5
STAGE 3 - WYNSTONE DRIVE		
500+76.0 LT.	501+38.8 LT.	62.8
500+76.0 RT.	501+38.4 RT.	62.9
STAGE 3 SUBTOTAL		125.7
TOTAL		442

COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.18 ITEM NO. 60604400

STATION	TO STATION	FOOT
STAGE 1 - ROLLING ACRES DRIVE		
80+66.05 LT	90+77.07 RT	79.6
STAGE 1 SUBTOTAL		79.6
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
STAGE 2 SUBTOTAL		0
STAGE 3 - CURTIS ROAD		
STAGE 3 SUBTOTAL		0
TOTAL		80

COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.24 ITEM NO. 60605000

STATION	TO STATION	FOOT
STAGE 1 - DUNCAN ROAD		
114+00.0 RT.	121+74.6 RT.	775.7
121+74.6 RT.	80+66.1 RT.	57.4
90+77.1 LT.	123+15.0 RT.	86.5
123+15.0 RT.	124+84.27 RT.	169.4
STAGE 1 SUBTOTAL		1,089.0
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
124+84.27 RT.	127+28.5 RT.	244.5
125+93.0 LT.	127+20.1 LT.	127.9
129+11.8 LT.	130+58.7 LT.	146.9
129+90.9 RT.	134+18.4 RT.	427.1
30+95.0 RT.	127+20.1 LT.	187.3
30+95.0 LT.	129+11.8 LT.	174.2
127+28.5 RT.	40+16.8 RT.	746.1
129+90.9 RT.	41+28.1 LT.	943.8
40+16.8 RT.	199+33.2 LT.	52.2
199+33.2 RT.	41+05.6 RT.	51.0
41+05.6 RT.	47+20.0 RT.	615.2
41+28.1 LT.	301+99.9 LT.	180.1
302+00.4 RT.	42+32.5 LT.	188.2
42+32.5 LT.	47+20.0 LT.	485.3
STAGE 2 SUBTOTAL		4,569.8
STAGE 3 - CURTIS ROAD		
47+20.0 LT.	59+22.1 LT.	1,202.8
47+20.0 RT.	49+53.8 RT.	235.3
49+53.8 RT.	399+33.8 LT.	50.6
399+33.8 RT.	50+42.5 RT.	51.4
50+42.5 RT.	61+00.0 RT.	1,057.3
59+22.1 LT.	501+39.1 LT.	122.7
501+38.4 RT.	60+27.9 LT.	122.8
60+27.9 LT.	61+00.0 LT.	71.9
STAGE 3 SUBTOTAL		2,914.8
TOTAL		8,574

CONCRETE MEDIAN TYPE SB-6.12 ITEM NO. 60619600

LOCATION	SO FT	
STAGE 1 - DUNCAN ROAD		
STAGE 1 SUBTOTAL		0
STAGE 2 - CHERRY HILLS DRIVE		
300+68.0 TO 300+75.0	81.2	
STAGE 2 SUBTOTAL		81.2
STAGE 3 - WYNSTONE DRIVE		
500+69.0 TO 500+75.0	79.8	
STAGE 3 SUBTOTAL		79.8
TOTAL		161

CONCRETE MEDIAN TYPE SB-6.24 ITEM NO. 60620000

LOCATION	SO FT	
STAGE 1 - DUNCAN ROAD		
STAGE 1 SUBTOTAL		0
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
130+58.6 LT. TO 130+75.7 LT.	94.7	
134+18.4 RT. TO 134+35.6 RT.	94.3	
STAGE 2 SUBTOTAL		189.0
STAGE 3 - CURTIS ROAD		
STAGE 3 SUBTOTAL		0
TOTAL		189

BITUMINOUS CONCRETE SURFACE COURSE SUPERPAVE, MIX "D" N70 ITEM NO. X4066426

STATION	TO STATION	TON
STAGE 1 - DUNCAN ROAD		
114+00.0 RT.	114+84.0 RT.	13.8
114+00.0 LT.	114+84.0 LT.	13.9
80+66.05 RT.	81+16.05 RT.	6.6
80+66.05 LT.	81+16.05 LT.	6.1
90+77.07 RT.	90+97.07 RT.	2.4
90+77.07 LT.	90+97.07 LT.	2.7
STAGE 1 SUBTOTAL		45.5
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
139+66.0 RT.	140+66.0 RT.	16.9
139+66.0 LT.	140+66.0 LT.	16.5
198+83.2 RT.	199+33.2 RT.	8.7
198+83.2 LT.	199+33.2 LT.	9.2
STAGE 2 SUBTOTAL		51.3
STAGE 3 - CURTIS ROAD		
398+83.8 RT.	399+33.8 RT.	8.8
398+83.8 LT.	399+33.8 LT.	8.9
STAGE 3 SUBTOTAL		17.7
TOTAL		115

BITUMINOUS CONCRETE BINDER COURSE SUPERPAVE, IL-19.0, N70 ITEM NO. X4066616

STATION	TO STATION	TON
STAGE 1 - DUNCAN ROAD		
114+00.0 RT.	114+84.0 RT.	46.0
114+00.0 LT.	114+84.0 LT.	46.3
80+66.05 RT.	81+16.05 RT.	22.3
80+66.05 LT.	81+16.05 LT.	20.5
90+77.07 RT.	90+97.07 RT.	8.1
90+77.07 LT.	90+97.07 LT.	9.2
STAGE 1 SUBTOTAL		152.4
STAGE 2 - DUNCAN ROAD & CURTIS ROAD		
139+66.0 RT.	140+66.0 RT.	56.2
139+66.0 LT.	140+66.0 LT.	54.9
198+83.2 RT.	199+33.2 RT.	28.9
198+83.2 LT.	199+33.2 LT.	30.6
STAGE 2 SUBTOTAL		170.6
STAGE 3 - CURTIS ROAD		
398+83.8 RT.	399+33.8 RT.	29.1
398+83.8 LT.	399+33.8 LT.	29.4
61+00.0 RT.	66+00.0 RT.	232.4
61+00.0 LT.	66+00.0 LT.	168.9
STAGE 3 SUBTOTAL		459.8
TOTAL		783

FOR ADDITIONAL SCHEDULES OF QUANTITIES AND BILL OF MATERIALS SEE THE STAGE CONSTRUCTION AND MAINTENANCE OF TRAFFIC PLANS, REMOVALS/RELOCATIONS PLANS, PLAN AND PROFILE SHEETS, PAVEMENT MARKING PLANS, ROADWAY LIGHTING PLANS, TRAFFIC SIGNAL PLANS, AND TREE PLANTING PLANS.

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

DATE : 8-05
DRAWN BY : S.M.W.
CHECKED BY : R.L.H.

SCALE : NONE