F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
307	129-R-2	KANE	243	20
STA.		TO STA.		
FED. ROAD DIST. NO. 1	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 62195

DRAINAGE & UTILITY STRUCTURE ADJUSTMENT SCHEDULE

STATION	OFFSET	ADJ. INLETS	INLETS TO BE ADJ. WITH NEW TYPE 24 FRAME & LID	CATCH BASIN TO BE ADJ.	MANHOLES TO BE ADJ.	MANHOLES TO BE ADJ. WITH NEW TYPE 1 FRAME & LID	VALVE VAULTS TO BE ADJ.	FRAMES & LIDS TO BE ADJ. (SPECIAL)
		EACH	EACH	EACH	EACH	EACH	EACH	EACH
75+50	0'LT.				1			
75+70	32'LT.				1			
76+35	30'RT.				1			
78+11	0'LT.				1			
82+17	0'LT.				1			
86+23	0'LT.				1			
86+30	42'LT.				1			
86+35	57'LT.			1				
88+50	3'LT.							1
88+59	28'RT.							1
90+55	7'RT.							1
90+60	2'RT.							1
90+64	40'LT.							1
91+10	25'LT.							1
92+90	26'LT.							1
93+46	42'RT				1			
94+49	27'LT.							1
97+96	34'LT.						1	
98+00	25'LT.							1
98+07	45'RT.					1		
101+03	53'RT.					1		
102+16	60'LT.	1						
102+92	40'LT.							1
102+95	28'LT.							1
104+83	38'LT.							1
105+92	37'LT.							1
107+60	35'LT.				1			
109+27	37'LT.				1			
110+51	37'RT.			1				
111+80	33'LT.				1			
113+37	194'RT.		1					
113+85	230'RT.					1		
113+87	29'LT.							1
114+12	37'LT.							1
114+90	54'RT.				1			
116+38	45'LT.				1			
118+32	40'LT.					1		
119+26	34'LT.						1	
119+68	38'LT.				1			
120+77	38'LT.						1	
121+34	35'LT.						1	
126+05	37'LT.						1	
126+40	48'LT.							1
126+83	57'LT.						1	
134+37	65'RT.							1
134+73	44'RT.							1
134+96	57'LT.							1
135+00	98'LT.				1			
135+04	65'LT.							1
135+40	75'LT.							1
135+53	70'LT.							1
141+61	27'LT.							1
142+34	28'LT.							1
142+75	42'LT.			1				
143+33	37'LT.	1						
144+68	31'LT.							1
145+45	36'LT.	1						
147+83	32'LT.						1	
DUNHAM ROAD								
32+48	31'LT.				1			
34+17	5'RT.							1
34+48	30'RT.	1						
	TOTALS	4	1	3	16	4	7	26

DRAINAGE & UTILITY STRUCTURE TO BE FILLED

STATION	OFFSET	FILLING INLETS	FILLING CATCH BASINS	FILLING MANHOLES
		EACH	EACH	EACH
75+41	13'RT.			1
76+68	20'RT.			1
80+54	27'RT.		1	
80+90	27'RT.		1	
83+72	33'LT.			1
86+60	27'LT.			1
86+65	58'LT.		1	
92+49	45'LT.	1		
101+03	33'LT.			1
104+89	33'LT.		1	
111+17	41'RT.		1	
133+95	50'LT.		1	
137+03	35'LT.		1	
138+20	37'RT.		1	
138+57	33'LT.		1	
144+52	35'LT.		1	
	TOTALS =	1	10	5

ASBESTOS WATERMAIN REMOVAL SCHEDULE

LOCATION	OFFSET	LENGTH
		(FOOT)
83+60	50' LT.	10'
84+37	1' LT.	6'
84+63	17' RT.	6'
85+00	41' RT.	6'
TOTAL		28'

DRAINAGE STRUCTURE REMOVAL SCHEDULE

STATION	OFFSET	REMOVING INLETS	REMOVING CATCH BASINS	REMOVING MANHOLES
		EACH	EACH	EACH
75+29	30'RT.	1		
75+32	28'LT.	1		
76+76	110'RT.	1		
77+90	23'RT.	1		
77+92	28'LT.	1		
78+27	29'RT.	1		
78+28	28'LT.	1		
80+90	19'RT.			1
83+15	25'LT.	1		
83+73	24'LT.	1		
83+92	21'LT.	1		
84+04	21'RT.	1		
85+55	26'LT.	1		
86+07	25'RT.	1		
90+53	23'LT.	1		
91+05	42'LT.		1	
93+69	32'LT.	1		
95+31	23'LT.			1
95+31	32'LT.	1		
97+49	33'RT.	1		
98+05	23'LT.			1
98+08	30'LT.			1
100+10	32'RT.	1		
102+60	55'LT.	1		
102+84	37'LT.			1
104+21	34'LT.	1		
104+65	37'LT.			1
106+16	30'LT.	1		
107+63	30'LT.	1		
107+63	31'RT.	1		
109+40	30'LT.	1		
110+52	37'LT.			1
111+17	30'LT.	1		
113+90	70'LT.	1		
114+42	50'LT.	1		
114+48	44'LT.	1		
115+73	41'LT.			1
115+75	30'RT.	1		
115+85	30'LT.	1		
117+15	30'RT.	1		
118+40	30'LT.	1		
129+11	29'RT.	1		
134+77	53'LT.	1		
135+75	60'LT.	1		
137+76	34'LT.	1		
141+00	30'LT.	1		
141+58	30'LT.	1		
142+80	30'LT.	1		
142+85	30'LT.	1		
146+00	30'LT.	1		
	TOTALS =	41	1	8

CHRISTIAN-ROGE & ASSOCIATES, INC.
ENGINEERS-PLANNERS-SURVEYORS
211 WEST WACKER DRIVE
CHICAGO, ILLINOIS 60606
1-312-372-2023 FAX: 1-312-372-5274

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
ILLINOIS ROUTE 64

SCALE: 1" = 50'
DRAWN BY B.K.
DATE: AUGUST 10, 2011
CHECKED BY S.J.P.

FILE NAME = D162195-sht-schedule2.dgn
PLOT DATE = 4/12/2011
PLOT SCALE = 50.0000 ' / IN.