
F.A.I. RTE.	SECTION	ı	COUNTY	TOTAL	SHEET NO.
90/94	2003-031I		COOK	976	85
STA. 1	243+00	TO	STA. 125	5+70	
FFD. ROA	D DIST. NO.	ILL INOIS	FFD. AT	D PROJECT	Γ

62583

 $\rightarrow \bigcirc \rightarrow Z$

NOTES:

- 1. SEE DRAWINGS ME-01 AND ME-02 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS OF WORK.
- 3. THE EXISTING ROADWAY LIGHTING SYSTEM SHALL REMAIN IN OPERATION UNTIL THE PROPOSED ROADWAY LIGHTING SYSTEM HAS BEEN INSTALLED, ENERGIZED, TESTED, AND ACCEPTED BY THE ENGINEER, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
- 4. REMOVAL OF LIGHT POLE AND LUMINAIRE ARE PART OF CONTRACT 62583. FOUNDATION REMOVAL SHALL BE PART OF CONTRACT 62694 AND 62695. COORDINATE REMOVAL SCHEDULE WITH CIVIL CONTRACTS 62694 AND 62695 OR AS OTHERWISE DIRECTED BY THE ENGINEER.



0 58° 1

EL-13

REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION				
NAME DATE	F.A.I. 90/94 (DAN RYAN EXPRESS				
	31st STREET TO I-57	WAI			
	3181 31NEE1 10 1 31				
	ROADWAY LIGHTING PLANS EXISTING				
	CONDITIONS, TEMPORARY AND REMOV	AL			
	SCALE: 1"=50' DRAWN BY:	SP			
	DATE: OCTOBER 29, 2004 CHECKED BY:	-			

SINGH 300 W. ADAMS ST. CHICAGO, IL 60606
SINGH & ASSOCIATES, INC.
CONSULTING ENGINEERS FAX: (312) 629-0240