

62583

NOTES:

- 1. SEE DRAWINGS ME-01 AND ME-02 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS OF WORK
- 3. THE EXISTING ROADWAY LIGHTING SYSTEM SHALL REMAIN IN OPERATION UNTIL THE PROPOSED ROADWAY LIGHTING SYSTEM HAS BEEN INSTALLED, ENERGIZED, TESTED, AND ACCEPTED BY THE ENGINEER, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
- 4. SIGN LUMINAIRES, DISCONNECT SWITCH AND WIRING SHALL BE PROVIDED UNDER THIS CONTRACT. SIGN STRUCTURE SHALL BE INSTALLED UNDER SEPARATE CONTRACT. NOTE: PROPOSED SIGN MI SHALL BE INSTALLED AND OPERATIONAL BEFORE EXISTING SIGN M4 IS REMOVED.
- 5. REMOVAL OF LIGHT POLE AND LUMINAIRE ARE PART OF CONTRACT 62583. FOUNDATION REMOVAL SHALL BE BY OTHERS.

0 50' 10 1" == 50'

RL06-08

REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION			
NAME DATE				
	F.A.I	. 90/94 (DAN	RYAN EXPRES:	SWAY)
	31st STREET TO I-57			
		3181 31KE	1 10 1 31	
	ROADWAY LIGHTING PLANS PROPOSED IMPROVEMENTS 2006			
	SCALE:	1"=50"	DRAWN BY:	VG
	DATE:	OCTOBER 29, 2004	CHECKED BY:	TM

SINGH 300 W. ADAMS ST. CHICAGO, 11. 60606
SINGH & ASSOCIATES, INC. TELI (312) 629-0240
CONSULTING ENGINEERS FAX. (312) 629-8449