



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 18, 2011

SUBJECT: FAP Route 353
Project ACNHF-0353 (020)
Section (12 & 13) WRS-3
Will County
Contract No. 62479
Item No. 136, January 21, 2011 Letting
Addendum C

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iv of the Table of Contents to the Special Provisions.
2. Revised pages 238 & 239 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.", with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates

TBW:MS:jc

HOT-MIX ASPHALT – DROP-OFFS (BDE) 172

IMPACT ATTENUATORS, TEMPORARY (BDE)..... 172

LIQUIDATED DAMAGES (BDE)..... 174

METAL HARDWARE CAST INTO CONCRETE (BDE)..... 174

MULCH (BDE)..... 175

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 178

PAVEMENT MARKING REMOVAL (BDE) 179

PAVEMENT PATCHING (BDE) 179

PAYMENTS TO SUBCONTRACTORS (BDE) 179

PIPE CULVERTS (BDE) 180

POST MOUNTING OF SIGNS (BDE)..... 184

PRECAST CONCRETE HANDLING HOLES (BDE) 184

RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 186

SEEDING (BDE) 186

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)..... 188

STORM SEWERS (BDE)..... 190

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 196

TEMPORARY EROSION CONTROL (BDE) 197

TEMPORARY RAISED PAVEMENT MARKER (BDE)..... 200

TRAINING SPECIAL PROVISIONS (BDE) 200

TRAFFIC CONTROL SURVEILLANCE (BDE)..... 203

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 203

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 206

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 210

PERENNIAL PLANTS (MODIFIED)..... 214

USE OF RAS (D-1) 217

STORM WATER POLLUTION PREVENTION PLAN..... 222

US ARMY CORPS OF ENGINEERS 404 PERMIT 238

Revised 01/18/2011

US ARMY CORPS OF ENGINEERS 404 PERMIT

This project requires a US Army Corps of Engineers 404 permit. The permit issued to the Department does not cover in stream work by the contractor; therefore after award, the contractor will need to coordinate and have his work plan approved by the Corps. Guidelines on acceptable in stream work techniques can be found on the Corps website <http://www.lrc.usace.army.mil/>

The balance of this page deliberately left blank.

This page deliberately left blank.