

**SCHEDULE OF QUANTITIES**

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
704	DN&TS-1	McLEAN	497	54A
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
CONTRACT NO. 70514				

	PIPE CULVERT CL. A, TY. 1375 mm (METER)	PIPE CULVERT CL. C, TY. 1375 mm (METER)	PIPE CULVERT CL. C, TY. 1450 mm (METER)	PIPE CULVERT CL. C, TY. 2450 mm (METER)	PIPE CULVERT CL. A, TY. 1600 mm (METER)	PIPE CULVERT CL. C, TY. 1600 mm (METER)	PIPE CULVERT CL. A, TY. 31950 mm (METER)
<b>MORRIS AVE.</b>							
STA. 0+557.4 TO STA. 0+584.2, RT, TEMPORARY, STAGE 2		26.8					
STA. 0+596.0 TO STA. 0+630.0, RT, TEMPORARY, STAGE 2		34.0					
<b>GREENWOOD AVENUE</b>							
STA. 7+056.659, 8.185 m RT TO STA. 7+063.252, 7.360 m LT					19.2		
STA. 7+069.697, 7.439 m LT TO STA. 7+070.333, 6.138 m RT	13.6						
STA. 10+306.654, 20.000 m LT TO STA. 10+340.146, 20.000 m LT					33.5		
STA. 10+507.854, 8.045 m RT TO STA. 10+5524.746, 8.455 m RT			19				
STA. 10+534.454, 8.488 m RT TO STA. 10+538.646, 8.412 m RT			14.2				
STA. 10+606.054, 7.950 m RT TO STA. 10+613.531, 8.150 m RT		9.9					
STA. 10+628.854, 8.208 m RT TO STA. 10+642.400, 8.269 m RT			14.6				
STA. 10+643.600, 8.273 m RT TO STA. 10+661.745, 8.213 m RT			18.2				
<b>SPRINGFIELD ROAD</b>							
STA. 0+890.646, 10.069 m LT TO STA. 0+902.469, 10.943 m LT			11.3				
STA. 0+926.957, 12.505 m LT TO STA. 0+939.727, 10.849 m LT			11.7				
STA. 1+048.517, 8.600 m LT TO STA. 10+059.083, 9.083 m LT						10.8	
STA. 1+050.750, 12.324 m RT TO STA. 10+061.946, 13.076 m RT			11.3				
<b>RECREATION TRAIL</b>							
STA. 15+012.665, 5.903 m LT TO STA. 15+015.865, 4.958 m RT				11.2			
STA. 16+233.864, 1.835 m LT TO STA. 16+235.387, 3.266 m RT			5.4				
<b>TOTAL</b>	13.6	70.7	105.7	11.2	52.7	10.8	0

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF QUANTITIES  
 DRAWN BY MAC  
 CHECKED BY PMH  
 DATE 05-27-09

**SCHEDULE OF QUANTITIES**