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TRAFFIC CONTROL GENERAL NOTES 100 5

PEORIA STREET STAGE 1A

3700+00.00 TO 3710+00.00 76

MAINLINE STAGE 1A

EB I-290 308+00.00 TO 353+00.00 463 37 1 1,406 225 2,199 8 1,047 270 186.75

WB I-290 308+00.00 TO 353+00.00 875 70 1 1,281 622 3,143 117 41.25 45 181 181 2

PEORIA STREET STAGE 1B

3700+00.00 TO 3710+00.00

MAINLINE STAGE 1B

EB I-290 308+00.00 TO 353+00.00 88 463 7 1 3,337 1,556 7,003 33 1,441 270 108

WB I-290 308+00.00 TO 353+00.00 1,281 622 3,143 1,391 117 19

PEORIA STREET STAGE 2

3700+00.00 TO 3710+00.00 12

PEORIA STREET STAGE 4

3700+00.00 TO 3710+00.00 38 3

TOTAL 1,463 463 117 2 1 7,305 3,026 15,489 41 3,880 387 387 443 45 100 5 181 181 2

NOTES:

1. ADDITIONAL BARRIER WALL MARKERS, TYPE C QUANTITY PROVIDED ON THE ROADWAY SCHEDULE
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