| ORIGINAL SURVEY | | BY | DATE |
|---|---|---|---|
| | SURVEYED | | |
| | PLOTTED | | |
| NOTE BOOK | TEMPLATE | | |
| | AREAS | | |
| NO. | AREAS CHECKED | | |

| FINAL SURVEY | | BY | DATE |
|---|---|---|---|
| | SURVEYED | | |
| | PLOTTED | | |
| NOTE BOOK | TEMPLATE | | |
| | AREAS | | |
| NO. | AREAS CHECKED | | |

..\ALTOC@OA.DGN, ..\TP000@RL.DGN, ..\RDW00@RS.DGN, ..\RDW00@RA.DGN, ..\DRA00@OK.DGN, ..\SCR00@X9.DGN, ..\RDW00@XA.DGN, ..\ROW00@RB.DGN, ..\UTL00@RN.DGN, ..\UTL00@RN.DGN, ..\UTL00@RNORIGINAL.DGN
8-14-2009, 15:02:24 T:\DOCUMENT\1930003\CIVIL\DGN\XSC00@XB.DGN STANKRJ

NOTE: THE EXCACT LOCATION AND ELEVATION OF EXISTING STRUCTURES, UTILITIES, AND PIPING SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR.




| ALL UNITS IN SQ FT | STAGE I | STAGE II |
|---|---|---|
| EARTH EXCAVATION= | 5.96 | 6.69 |
| EMBANKMENT= | 22.56 | 24.87 |
| UNS MTL (TOPSOIL EXC)= | 9.90 | 12.88 |
| UNS MTL (UNDERCUT)= | 9.16 | 12.99 |
| POROUS GRAN EMB SUBGR= | 10.54 | 16.98 |

194+00.00




| ALL UNITS IN SQ FT | STAGE I | STAGE II |
|---|---|---|
| EARTH EXCAVATION= | 3.97 | 6.47 |
| EMBANKMENT= | 15.95 | 16.20 |
| UNS MTL (TOPSOIL EXC)= | 7.05 | 13.68 |
| UNS MTL (UNDERCUT)= | 9.09 | 13.97 |
| POROUS GRAN EMB SUBGR= | 9.95 | 21.08 |

193+00.00




192+75.65




| ALL UNITS IN SQ FT | STAGE I | STAGE II |
|---|---|---|
| EARTH EXCAVATION= | 8.00 | 4.07 |
| EMBANKMENT= | 21.17 | 13.15 |
| UNS MTL (TOPSOIL EXC)= | 11.97 | 12.81 |
| UNS MTL (UNDERCUT)= | 9.35 | 10.32 |
| POROUS GRAN EMB SUBGR= | 11.05 | 12.03 |

192+00.00




| ALL UNITS IN SQ FT | STAGE I | STAGE II |
|---|---|---|
| EARTH EXCAVATION= | 4.53 | 12.62 |
| EMBANKMENT= | 37.09 | 16.97 |
| UNS MTL (TOPSOIL EXC)= | 10.99 | 13.04 |
| UNS MTL (UNDERCUT)= | 9.60 | 9.12 |
| POROUS GRAN EMB SUBGR= | 12.91 | 9.12 |

191+00.00

PROPOSED CROSS-SECTIONS: WALKUP ROAD

| F.A.U. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---|---|---|---|---|
| FED. ROAD DIST. NO. 1 | ILLINOIS | FED. AID PROJECT | | |
| STA. | TO STA. | | | |
| 00085 | 00-00246-01-FP | MCHENRY | 236 | 225 |

CONTRACT NO: 62B66