

SCHEDULE OF GUARDRAIL QUANTITIES							
LOCATION	GUARDRAIL REMOVAL	STEEL PLATE BEAM GUARDRAIL, TY A, 6' POSTS	TRAFFIC BARRIER TERMINAL REMOVAL, TY 1	TRAFFIC BARRIER TERMINAL TY 1, SPECIAL (TANGENT)	GUARDRAIL MARKERS, TYPE A	TERMINAL MARKER - DIRECT APPLIED	GUARDRAIL AGG. EROSION CONTROL
	FOOT	FOOT	EACH	EACH	EACH	EACH	TON
WOODFORD COUNTY							
RT. STA. 444+79.50 TO STA. 466+45.50	112.5	112.5	2	2	3	2	110.9
LT. STA. 447+60.00 TO STA. 466+63.00			2	2		2	49.4
TOTAL	112.5	112.5	4	4	3	4	160

RAISED REFLECTIVE PAVEMENT MARKER			
LOCATION	ONE-WAY CRYSTAL	ONE-WAY AMBER	TWO-WAY AMBER
	EACH	EACH	EACH
TAZEWELL COUNTY			
STA. 99+17.23 TO STA. 140+52.09	148		
STA. 140+52.09 TO STA. 210+06.65	223		
STA. 210+06.65 TO STA. 228+97.77 (BK)	55	32	4
STA. 229+32.77 (AH) TO STA. 265+56.75	12	30	53
STA. 265+56.75 TO STA. 372+45.41	24	61	143
STA. 372+45.41 TO STA. 425+87.37	18	31	72
WOODFORD COUNTY			
STA. 425+21.61 TO STA. 453+34.17			36
STA. 455+65.51 TO STA. 489+87.33	12	31	41
STA. 489+87.33 TO STA. 515+37.50 (BK)	14	81	23
STA. 315+00.00 (AH) TO STA. 316+97.45		8	3
MAIN ST.			
STA. 8+58.00 TO STA. 9+38.00	3		
STA. 11+46.50 TO STA. 12+31.50	4		
SUB-TOTAL	513	274	375
TOTAL		1162	

SHORT-TERM PAVEMENT MARKING				
LOCATION	LENGTH		NO. OF APPLICATIONS	TOTAL
	YELLOW	WHITE		
	FT			
TAZEWELL COUNTY - MAINLINE	2,893	5,312	4	32,821
WOODFORD COUNTY - MAINLINE	915	972	4	7,549
NOFSINGER RD.	25	374	4	1,596
MAIN ST.	20	562	4	2,326
DIEBLE RD.	58	374	4	1,730
DEE MACK RD.	12	374	4	1,547
C.H. 3/ B US 24	22	374	4	1,586
SUB-TOTAL	3,945	8,343		49,154
TOTAL			49,154	

WORK ZONE PAVEMENT MARKING REMOVAL	
LOCATION	SQ FT
TAZEWELL COUNTY - MAINLINE	2,735
WOODFORD COUNTY - MAINLINE	629
NOFSINGER RD.	133
MAIN ST.	194
DIEBLE RD.	144
DEE MACK RD.	129
C.H. 3/ B US 24	132
TOTAL	4,096

MATERIAL TRANSFER DEVICE	
LOCATION	TON
HMA SURFACE COURSE ONLY	
TAZEWELL COUNTY	11,751.02
WOODFORD COUNTY	2,608.96
TOTAL	14,360

MOWING	
LOCATION	UNIT
JOB SITE	977
TOTAL	977

FILE NAME = 68467 - Phase II.dgn	USER NAME = johnsonv	DESIGNED -	REVISED -
PLOT SCALE = 100.0000' / IN.	CHECKED -	DRAWN -	REVISED -
PLOT DATE = 2/8/2010	DATE -	REVISIONS -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

SHEET NO. 6 OF 7 SHEETS

Rev. Sheet 2-11-10

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
317	17R5-6j 18R5-1j 35R5-0	TAZEWELL WOODFORD	60	24
CONTRACT NO. 68467			ILLINOIS FED. AID PROJECT	