DEC. 2000
\DETAILS\600699.DGN
670-1

CONTRACT NO. 66425

N

OMISSION
STA 277+10 TO
STA 289+50 (WORK
DONE ON ANOTHER
CONTRACT)

SN 038-0217
PIGEON CREEK

COUNTY HIGHWAY 10 (500 N)
STA 278+03 RT

STATION EQUATION
STA 274+85.48 BACK =
STA 275+00.00 AHEAD

*LOCATION #2

T.R. 353C
STA 229+00 RT

T.R. 351 (400 N)
STA 210+50 LT

T.R. 351A
STA 206+00 LT

T.R. 353
STA 224+00 RT

*LOCATION #1

COUNTY HIGHWAY #10 (300 N)
STA 156+52 LT

T.R. 359
STA 156+55 RT

OMISSION
STA 135+27.25 TO
STA 136+20.75

SN 038-0174
PIGEON CREEK

COUNTY HIGHWAY #21 (200 N)
STA 104+37 LT

T.R 363 (200N)
STA 104+41 RT

T.R. 371 (100 N)
STA 52+29 LT

STA 52+24 RT

OMISSION
STA 8+39.34 TO
STA 9+53.76

SN 038-0190
PIGEON CREEK

COUNTY LINE ROAD (000 N)
STA 0+06 LT

STA 0+04 RT

BEGIN IMPROVEMENT
STA 0-38

END IMPROVEMENT
STA 567+75

COUNTY HIGHWAY #9
STA 567+06 LT

STA 567+05 RT

T.R. 299 (870 N)
STA 501+21 LT

T.R. 305 (870 N)
STA 494+59 RT

OMISSION
STA 468+25.63 TO
STA 470+12.43

SN 038-0198

T.R. 568 (LAKE SHORE DR.)
STA 464+93 LT

T.R. 593 (PARK PLACE)
STA 463+06 LT

T.R. 588 (HISLOP DRIVE)
STA 461+01 LT

T.R. 568 (KELLERHAS DRIVE)
STA 454+22 LT

T.R. 319
STA 449+35 LT

T.R. 319A
STA 447+97 RT

T.R. 331
STA 409+85 LT

STA 409+77 RT

*LOCATION #4

COUNTY HIGHWAY #44
STA 332+00 LT

T.R. 146
STA 361+30 RT

T.R. 339
STA 355+50 RT

SIDEROAD
STA 326+50 LT

*LOCATION #3

ENZ AVE.
STA 319+94 LT

BLAINE ST.
STA 308+19 LT

CHURCH ST.
STA 304+25 LT

UNION PACIFIC RAILROAD
STA 302+33.5 (NORTH RAIL)

UNION PACIFIC RAILROAD
STA 302+00 (SOUTH RAIL)

RAILROAD AVE.
STA 301+27 LT

STA 301+25 RT

GARFIELD AVE.
STA 299+18 LT

STA 299+18 RT

KOPLIN AVE.
STA 295+43 LT

STA 295+46 RT

MARTIN AVE.
STA 293+28 LT

HARRISON AVE.
STA 290+36 LT

*LOCATION # LOCATION FOR CENTERLINE RUMBLE STRIPS-SEE DETAILS

CONTRACT NO. 66425

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
849	-----	IROQUOIS	16	4

STA. ----- TO STA. -----

FED. ROAD DIST. NO. 5 ILLINOIS FED. AID PROJECT

* (123)RS-1 & (135)RS-2