Temp. Pavt. Mking - Line 4 (Yellow)
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NOTES:

1. Temporary Pavement Markings on the New pavement
in Stage 3 shall beTape Type Il

2. Temporary Pavement Markings on Existing pavement
in Stage 3 shall be paint unless pavement to remain
in place then use type lll tape.

3. Adjust Drum locations to avoid conflicts with entrances and
side streets.
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V] Work Area

Median Removal
Temporary Pavement
=Y Pavement Removal

oo~ Drum with steady burning light, 50’ c.c.

wmp  Arrow Board
B Sign
=>  Open Traffic Lane
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