



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 20, 2009

SUBJECT: FAP Route 761 (IL 108 over Taylor Creek Branch)
Project BRF-0761 (010)
Section 104-BR-2
Greene County
Contract No. 76987
Item No. 171, March 6, 2009 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 1, 2, 3, 7, 17, 18, 19, 22, 23, 45, 48 and 49 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Bill Frey; R. E. Anderson; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT
NUMBER -

76987

State Job # - C-98-092-08
PPS NBR - 8-00110-0000
County Name - GREENE- -
Code - 61 - -
District - 8 - -
Section Number - 104-BR-2

Project Number
BRF-0761/010/

Route
FAP 761

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0321100	GEOTEX RETAIN WALL	SQ FT	150.000				
X0323988	TEMP SOIL RETEN SYSTM	SQ FT	1,268.000				
X0326308	GEOGRID TIEBACK SYS	L SUM	1.000				
X5121800	PERM STEEL SHT PILING	SQ FT	1,272.000				
X6330103	R&R TRB TM T1 SPL TAN	EACH	7.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
Z0001900	ASB BEARING PAD REMOV	EACH	44.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	4.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	4.000				
20100500	TREE REMOV ACRES	ACRE	0.250				
** 20200100	EARTH EXCAVATION	CU YD	90.000				
20201200	REM & DISP UNS MATL	CU YD	692.000				
** 20400800	FURNISHED EXCAV	CU YD	3,430.000				
20700220	POROUS GRAN EMBANK	CU YD	692.000				
20700400	POROUS GRAN EMB SPEC	CU YD	161.200				
			** REVISED : FEBRUARY 18, 2009				