



| F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---------------------|----------|----------|------------------|-----------|
| 786 | (109) BR | LASALLE | 351 | 7 |
| STA. | | TO STA. | | |
| FED. ROAD DIST. NO. | | ILLINOIS | FED. AID PROJECT | |

| IL RTE. 170 BRIDGE REPLACEMENT AT SENECA | | | | | 80%/20% FED/STATE | | | | CITY |
|--|----------|---|-------|----------------|------------------------|-------------|---------------|---------------------|------|
| SP | CODE NO. | ITEM DESCRIPTION | UNIT | TOTAL QUANTITY | CONSTRUCTION TYPE CODE | | | | |
| | | | | | ROADWAY J000 | BRIDGE X471 | LIGHTING Y030 | RETAINING WALL Y007 | |
| | 84500110 | REMOVAL OF LIGHTING CONTROLLER | EACH | 1 | | | 1 | | |
| | 84500120 | REMOVAL OF ELECTRIC SERVICE INSTALLATION | EACH | 1 | | | 1 | | |
| | 84500130 | REMOVAL OF LIGHTING CONTROLLER FOUNDATION | EACH | 1 | | | 1 | | |
| • | 82200605 | WATERWAY OBSTRUCTION WARNING LUMINAIRE, LED | EACH | 6 | | | 6 | | |
| | X0300864 | MAINTENANCE OF NAVIGATION | L SUM | 1 | | 1 | | | |
| | X0321100 | GEOTEXTILE RETAINING WALL | SO FT | 5,674 | | 5,674 | | | |
| | X0321781 | MECHANICAL SPLICE | EACH | 532 | | 532 | | | |
| • | X0323003 | TEMPORARY ELECTRICAL SERVICE INSTALLATION | EACH | 1 | | | 1 | | |
| | X0323080 | DRAINAGE SCUPPERS, DS-12 | EACH | 10 | | 10 | | | |
| • | X0323381 | STORM SEWER (WATER MAIN REQUIREMENTS) TYPE 1, 12" | FOOT | 4 | 4 | | | | |
| | X0323830 | DRAINAGE SCUPPERS, DS-11 | EACH | 10 | | 10 | | | |
| | X0325626 | HIGH LOAD MULTI-ROTATION BEARINGS, FIXED-800K | EACH | 6 | | 6 | | | |
| | X0325650 | HIGH LOAD MULTI-ROTATION BEARINGS, GUIDED EXPANSION, 800K | EACH | 6 | | 6 | | | |
| | X0712400 | TEMPORARY PAVEMENT | SO YD | 5,285 | 5,285 | | | | |
| | X0919000 | TEMPORARY PAVEMENT REMOVAL | SO YD | 5,285 | 5,285 | | | | |
| • | X8950090 | RELOCATE LIGHTING CONTROLLER | EACH | 1 | | | 1 | | |
| • | XX006640 | STORM SEWERS(WATER MAIN REQUIREMENTS) TYPE 1, 30" | FOOT | 107 | 107 | | | | |
| | Z0001050 | AGGREGATE SUBGRADE 12" | SO YD | 6,771 | 6,771 | | | | |
| | Z0007601 | BUILDING REMOVAL NO. 1 | L SUM | 1 | 1 | | | | |
| | Z0013798 | CONSTRUCTION LAYOUT | L SUM | 1 | 1 | | | | |
| | Z0030240 | IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 2 | EACH | 3 | 3 | | | | |
| ++ | Z0076600 | TRAINEES | HOUR | 3,000 | 3,000 | | | | |
| • | X0325884 | RELOCATE NAVIGATION LIGHTING CONTROLLER | EACH | 1 | | | 1 | | |
| | X0325885 | STEEL CASING PIPE AUGERED AND JACKED 36" | FOOT | 113 | 113 | | | | |
| | X0325886 | STEEL CASING PIPE IN TRENCH, 36" | FOOT | 55 | 55 | | | | |
| | X0325887 | POROUS GRANULAR CAPPING MATERIAL | TON | 923 | 923 | | | | |
| | 42101024 | WIDE FLANGE BEAM TERMINAL JOINT COMPLETE 28' | EACH | 1 | 1 | | | | |
| | 42101032 | WIDE FLANGE BEAM TERMINAL JOINT COMPLETE 38' | EACH | 1 | 1 | | | | |
| | X0325888 | TEMPORARY CULVERT 24" | FOOT | 149 | 149 | | | | |
| | 50200400 | Rock Excavation For Structures | CU YD | 288 | 288 | | | | |
| | 50501140 | STRUCTURAL STEEL REPAIR | L SUM | 1 | | 1 | | | |

#Y080

*SPECIALTY ITEM

| REVISIONS | | ILLINOIS DEPARTMENT OF TRANSPORTATION SUMMARY OF QUANTITIES V OF V SCALE: DATE OCTOBER, 2007 |
|--------------------|------|--|
| NAME | DATE | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| DRAWN BY CJO | | CHECKED BY JCL |
| DATE OCTOBER, 2007 | | |

PLOT DATE = 10/17/2007
 PLOT SCALE = AS SHOWN
 USER NAME = PROJECT