TREE REMOVAL (3123 SF) TREE REMOVAL (3635 SF) 320+00.00 P-27 P-25 314+00.00 -MEDIAN REMOVAL (419 SF) REPLACE WITH TEMPORARY PAVEMENT -CONCRETE MEDIAN REMOVAL (165 SF) REPLACE WITH TEMPORARY PAVEMENT -MEDIAN REMOVAL (3509 SF) REPLACE WITH TEMPORARY PAVEMENT -C&G REMOVAL (559 LF) SEE DRAWING MATCH LINE STA. MATCH LINE STA. SEE DRAWING **A** -C&G REMOVAL (536 LF) US 45 (LAGRANGE RD) LEGEND MEDIAN REMOVAL PROPOSED STORM SEWER EXISTING STORM SEWER BARRIER MEDIAN REMOVAL STORM SEWER TO BE PLUGGED AND ABANDONED (REMOVED IN FUTURE CONTRACT) CONCRETE MEDIAN REMOVAL TREE TO BE REMOVED SELECTIVE CLEARING STORM STRUCTURE Α TO BE ADJUSTED TREE REMOVAL SIGN TO BE REMOVED PROPOSED MANHOLE PAVEMENT REMOVAL SCALE IN FEET FUTURE STORM SEWER R.O.W. NOT YET ACQUIRED DESIGNED - EJD REVISED USER NAME = Anthony_Plutz SECTION COUNTY STATE OF ILLINOIS DRAWN - EJD 160W09-SHT-DRAINPR26.dgn REVISED REMOVAL, TEMPORARY PAVEMENT, AND DRAINAGE PLAN 2012-0881 соок 152 51 330 PLOT SCALE = 40.000000 '/ in. CHECKED - JWM REVISED **DEPARTMENT OF TRANSPORTATION** CONTRACT NO. 60W09 P-26 REVISED SCALE: 1"=20" SHEET 26 OF 37 SHEETS STA. 314+00.00 TO STA. 320+00.00 PLOT DATE = 1/7/2013 - 01/02/13