SCHEDULE OF QUANTITIES

work\pwidot\cushmanbw	w\d0169166\D20 8809-sht-schedule.dgn	- REVISED REVISED REVISED	STATE OF ILL DEPARTMENT OF TRA		SCHEDULE OF QUA	ANIIIES	E. SHEETS N 26 3T & 3BR-1 HENRY 210 1 CONTRACT NO. 64F2
NAME =	STA 462+35 USER NAME = hogensonjd DESIGNED	TOTAL 1 1 - REVISED -	SEE SPECIAL PROVISIONS FOR DETAILS			TOTAL 136	N.S. SECTION COUNTY TOTAL SHE
50101100	REMOVAL OF EXISTING STRUCTURES NO.9 LOCATION	TOTAL 1 <u>EAC</u> H	COMMENTS	54011206	PRECAST CONCRETE BOX CULVERTS 12' X 6' LOCATION STA 466+50 39' LT & 29' RT	<u>FOOT</u> 136	COMMENTS
50101000	REMOVAL OF EXISTING STRUCTURES NO.8 LOCATION STA 397+12	<u>EACH</u> 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	9 4 010900	LOCATION STA 479+36 26'LT & 22'RT STA 492+34 50'LT & 62'RT @ 34^ SKEW	FOOT 48 112 TOTAL 160	COMMENTS
50100900	REMOVAL OF EXISTING STRUCTURES NO.7 LOCATION STA 393+64	EACH 1 TOTAL 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54010906	STA 380+50 44' RT STA 393+64 23' LT & 23' RT @ 15^ SKEW PRECAST CONCRETE BOX CULVERTS 9' X 6'	30 46 TOTAL 76	
50100800	REMOVAL OF EXISTING STRUCTURES NO.6 LOCATION STA 383+86	TOTAL EACH 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54010603	PRECAST CONCRETE BOX CULVERTS 6' X 3' LOCATION	TOTAL 2	COMMENTS
50100700	REMOVAL OF EXISTING STRUCTURES NO. 5 LOCATION STA 379+07	TOTAL EACH 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54001005	BOX CULVERT END SECTIONS, CULVERT NO. 05 LOCATION STA 380+50 RT	TOTAL 4 EACH	<u>COMMENTS</u> See Detail on Parrallel Grate
50100600	REMOVAL OF EXISTING STRUCTURES NO.4 LOCATION STA 375+32	TOTAL EACH 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54001004	BOX CULVERT END SECTIONS, CULVERT NO. 04 LOCATION STA 479+36 LT & RT STA 492+34 LT & RT	EACH 2	COMMENTS
50100500	REMOVAL OF EXISTING STRUCTURES NO.3 LOCATION STA 339+23	TOTAL EACH 1 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54001003	BOX CULVERT END SECTIONS, CULVERT NO. 03 LOCATION STA 466+50 LT & RT	EACH	COMMENTS
	LOCATION STA 324+59	TOTAL EACH 1 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54001002	BOX CULVERT END SECTIONS, CULVERT NO. 02 LOCATION STA 393+64 LT & RT	EACH 2 TOTAL 2	COMMENTS
50100300 50100400	REMOVAL OF EXISTING STRUCTURES NO. 1 LOCATION STA 318+25 REMOVAL OF EXISTING STRUCTURES NO. 2	TOTAL EACH 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAILS	54001001	BOX CULVERT END SECTIONS, CULVERT NO. 01 LOCATION STA 318+25 LT	EACH 1 TOTAL 1	COMMENTS
	STA 338+93.34 TO 339+36.65 STA 378+89.43 TO 379+24.41 STA 383+65.05 TO 384+06.69 STA 393+36.66 TO 393+92.35 STA 396+81.66 TO 397+53.50 STA 462+02.20 TO 462+70.85 STA 466+09.84 TO 467+50.28 STA 479+08.85 TO 479+63.68 STA 491+91.01 TO 492+76.03	115 93 111 149 192 111 375 146 227 TOTAL 1845		51500100	NAME PLATES LOCATION STA 318+25 STA 339+15 STA 375+32 STA 393+64 STA 397+17 STA 466+50 STA 479+36 STA 492+34	EACH 1 1 1 1 1 1 1 1 1 1 1 TOTAL 8	COMMENTS Proposed SN 037-1186 Proposed SN 037-1188 Proposed SN 037-0178 Proposed SN 037-1187 Proposed SN 037-1191 Proposed SN 037-1192 Proposed SN 037-1189 Proposed SN 037-1190
44201383	CLASS C PATCHES, TYPE IV, 12 INCH <u>LOCATION</u> STA 317+83.43 TO 318+66.63 STA 324+39.79 TO 324+78.86	<u>SQ YD</u> 222 104	COMMENTS	50104400	CONCRETE HEADWALL REMOVAL LOCATION STA 465+07 LT	TOTAL EACH 1 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAIL
	STA 462+02.20 TO 462+70.85 STA 466+09.80 TO 467+50.20 STA 479+08.80 TO 479+63.60 STA 491+91.00 TO 492+76.00	46 94 37 57 TOTAL 788.00		50101400	REMOVAL OF EXISTING STRUCTURES NO. 12 LOCATION STA 492+30	TOTAL 1 EACH TOTAL 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAIL
	STA 372+49.88 TO 374+88.25 STA 375+75.32 TO 378+00.00 STA 375+89.40 TO 379+24.40 STA 383+65.00 TO 384+06.60 STA 393+36.66 TO 393+92.35 STA 396+81.60 TO 397+53.50	159 150 23 28 37 48		50101300	REMOVAL OF EXISTING STRUCTURES NO.11 LOCATION STA 479+36	TOTAL 1 <u>EACH</u> 1	<u>COMMENTS</u> SEE SPECIAL PROVISIONS FOR DETAIL
	STA 317+83.40 TO 318+66.60 STA 324+39.70 TO 324+78.80 STA 338+93.30 TO 339+36.60	<u>SQ YD</u> 55 26 29	COMMENTS	50101200	REMOVAL OF EXISTING STRUCTURES NO. 10 LOCATION STA 467+10	EACH 1	COMMENTS SEE SPECIAL PROVISIONS FOR DETAIL