

SCHEDULE OF DRAINAGE AND UTILITY REMOVAL AND ADJUSTMENT QUANTITIES

LOCATION	OFF.	50105220	55100900	60262700	60500040	60500050	X5619210	X6026622	X6030310	X8140115	DOUBLE	
		PIPE CULVERT REMOVAL	STORM SEWER REMOVAL, 18"	INLETS TO BE RECONSTR.	REMOVING MANHOLES	REMOVING CATCH BASINS	WATER VALVES TO BE ADJUSTED, SPECIAL	VALVE VAULTS TO BE REMOVED	FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)	HANDHOLE TO BE ADJUSTED	HANDHOLE TO BE ADJUSTED	HANDHOLE TO BE ADJUSTED
		(FOOT)	(FOOT)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)
MAINLINE												
9+00 - 10+50	LT/RT											
10+50 - 11+00	LT/RT						2	1	1	1	1	
11+00 - 11+50	LT/RT						1	1				
11+50 - 12+00	LT/RT											
12+00 - 12+50	LT/RT											
12+50 - 13+00	LT/RT											
13+00 - 13+50	LT/RT											
13+50 - 14+00	LT/RT											
14+00 - 14+50	LT/RT											
14+50 - 15+00	LT/RT											
15+00 - 15+50	LT/RT		7.0		1	1						
15+50 - 16+00	LT/RT											
16+00 - 16+50	LT/RT											
16+50 - 17+00	LT/RT											
18+50 - 19+00	LT/RT											
19+00 - 19+50	LT/RT											
19+50 - 20+00	LT/RT											
20+00 - 20+50	LT/RT			1								
20+50 - 21+00	LT/RT			1								
21+00 - 21+50	LT/RT											
21+50 - 22+00	LT/RT											
22+00 - 22+50	LT/RT											
22+50 - 23+00	LT/RT											
23+00 - 23+50	LT/RT											
23+50 - 24+00	LT/RT											
24+00 - 24+50	LT/RT											
24+50 - 25+00	LT/RT											
25+00 - 25+50	LT/RT											
25+50 - 26+00	LT/RT											
26+00 - 26+50	LT/RT											
26+50 - 27+00	LT/RT											
27+00 - 27+50	LT/RT											
27+50 - 28+00	LT/RT											
28+00 - 28+50	LT/RT											
ENTRANCES												
13+81	CE RT											
15+25	PE LT											
21+98	PE LT	37.0										
23+98	CE RT	55.0										
TOTAL		92.0	7.0	2	1	1	3	2	1	1	1	

FILE NAME = W:\Projects\2012\120159_Berthong\3\3\CADD\Civil\Drawings\Schedule.dgn

WILLIS BURKE KELSEY ASSOCIATES LTD.
 116 West Main Street, Suite 201
 St. Charles, Illinois 60174

USER NAME = nparis	DESIGNED - KMA	REVISED -
PLDT SCALE = 1:1	DRAWN - KMA	REVISED -
PLDT DATE = 12/20/2012	CHECKED - DPB	REVISED -
	DATE - 12/21/12	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE:	SHEET NO. 3 OF 6 SHEETS	STA. TO STA.
--------	-------------------------	--------------

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
5355	10-00167-01-WR	DEKALB	78	11
CONTRACT NO. 87544				
ILLINOIS FED. AID PROJECT				