



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

February 22, 2024

SUBJECT: Mt. Vernon Outland Airport
Mt. Vernon, Illinois
Jefferson County
Illinois Project Number: MVN-5015
SBG Project Number: N/A
Contract No. MV069
Item No. 05A, 3/08/2024 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:
Revision to Plan Quantity

To All Plan Holders:

Plan Changes:

On Plan Sheet No. 2, Summary of Quantities and Index to Sheets, the quantity for Additive Alternate No. 1 pay item AS625511, Seal Coat, is revised to read **3,500 SQ YD**.

On Plan Sheet No. 17, Construction Plan Sheet 3, there is a callout that says, "Bituminous Sealcoat". The quantity shown with that note is revised to read "Approx. **3,500 SY**".

Schedule of Prices Changes:

The quantity for Additive Alternate No. 1 pay item AS625511, Seal Coat, is revised to read **3,500 SQ YD**.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Barry Stolz, P.E. of Hanson Professional Services at 314.942.5288.