SUMMARY OF QUANTITIES HEADING LEGEND						
		FUNDING PARTICIPATION				
COLUMN NUMBER	DESCRIPTION	FEDERAL	STATE	DuPAGE	ADDISON	ITASCA
1	RDWY	80%	20%			
2	DRY LAND BRIDGE	80%	20%			
3	IL 53 AT N. MITCHELL CT				100%	
4	IL 53 AT ARMY TRAIL RD	80%	15%	5%		
5	IL 53 AT WOODLAND AVE	80%	10%	10%		
6	IL 53 AT MALL ENTRANCE SOUTH				100%	
7	IL 53 AT LAKE ST	80%	20%			
8	IL 53 AT NORDIC RD	80%	10%			10%
9	IL 53 AT SPRING LAKE DR	80%	10%			10%
10	IL 53 AT IRVING PARK RD	80%	20%			
11	IL 53 AT BRYN MAWR AVE	80%	10%			10%
12	IL 53 AT ARDMORE AVE	80%	10%			10%
13	IL 53 AT WEST THORNDALE AVE	80%	10%			10%
14	IL 53 AT NORWOOD AVE	80%	10%			10%
15	ARMY TRAIL RD @ RAMP "B"	80%	15%	5%		
16	ARMY TRAIL RD @ RAMP "A"	80%	15%	5%		
17	LAKE ST. @ RAMPS "G" AND "J"	80%	20%			
18	LAKE ST. @ RAMPS "B" AND "C"	80%	20%			
19	IL RTE 53 FROM N. MITCHELL CT. TO LAKE STREET AND ALONG ARMY TRAIL RD AND LAKE STREET PROPOSED INTERCONNECT	80%	20%			
20	IL RTE 53 FROM NORDIC ROAD TO ELGIN -O'HARE EXPRWY PROPOSED INTERCONNECT	80%	20%			
21	LIGHTING			100%		
22	LANDSCAPING	80%	20%			
23	NOISEWALL	80%	20%			
24	RETAINING WALL	80%	20%			
25	WATER AND SEWER REPLACEMENT DETAILS					100%

NOTES:
EMERGENCY VEHICLE PRE-EMPTION (EVP) QUANTITIES SHALL BE FUNDED AS 100% ADDISON / ITASCA.
SIDEWALK QUANTITIES SHALL BE FUNDED AS 80% STATE AND 20% ADDISON (25,701 SQ FT) / ITASCA (12,666 SQ FT).

* SPECIALTY ITEM

URBAN

SUMMARY OF QUANTITIES				CONSTRUCTION CODE																								
CODE NO.	ITEM DESCRIPTION	UNIT	TOTAL	0003	0008	0021																			0031	0040		0043
				1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25
20101000	TEMPORARY FENCE	FOOT	4,029	4,029																								
20101200	TREE ROOT PRUNING	EACH	48																						48			
20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	EACH	22																						22			
20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	EACH	28																						28			
20200100	EARTH EXCAVATION	CU YD	66,239	66,239																								
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	52,540	52,440																								100
20300100	CHANNEL EXCAVATION	CU YD	413	413																								
20400800	FURNISHED EXCAVATION	CU YD	2,730	2,730																								
X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	CU YD	251		251																							
Z0042002	POROUS GRANULAR EMBANKMENT, SUBGRADE	CU YD	14,177	14,177																								