

LOCATION	STONE RIPRAP CLASS A3
STA TO STA	SQ YD
79+25 TO 80+60	237
TOTALS	237

APPROACH SLAB REMOVAL	SQ YD
79+24 TO 80+59	183
TOTAL	183

PAVEMENT REMOVAL	SQ YD
79+25 TO 80+60	140
TOTAL	140

PERMANENT SURVEY MARKERS, TYPE I	SQ YD
WINGWALL	1
TOTAL	1

LOCATION	SHORT-TERM PAVEMENT MARKING	TEMPORARY PAVEMENT MARKING LINE-4"	WORK ZONE PAVEMENT MARKING REMOVAL	EPOXY PAVEMENT MARKING LINE-4"	PAVEMENT MARKING REMOVAL
STA TO STA	FOOT	FOOT	SQ FT	FOOT	SQ FT
77+40 TO 82+45	50	2020	20	2020	673
TOTALS	50	2020	20	2020	673

GUARDRAIL REMOVAL	FOOT
77+40 TO 82+45	444
TOTAL	444

LOCATION	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATORS TEMPORARY (NON-REDIRECTIVE) TEST LEVEL 3	IMPACT ATTENUATORS RELOCATE (NON-REDIRECTIVE) TEST LEVEL 3	IMPACT ATTENUATORS TEMPORARY (FULLY REDIRECTIVE) TEST LEVEL 3
STA TO STA	FOOT	FOOT	EACH	EACH	EACH
77+40 TO 82+45	937.5	337.5	2	2	2
TOTALS	937.5	337.5	2	2	2

AGGREGATE SHOULDERS TYPE B	TON
77+40 TO 82+45	30
TOTAL	30

FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS	EACH
77+40 TO 82+45	12
TOTAL	12

SCHEDULE OF QUANTITIES