
















08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

GRADING & SHAPING 

STATION OFFSET LOCATION GRADING & SHAPING GRADING & SHAPING 

DITCHES FORESLOPES BLANKET

(FOOT) (FOOT) (SQ YD) (SQ YD)

MAINLINE 

102+00 TO 102+50 95’ LT. 50

107+20 TO 110+35.67 150’ RT.

110+35.67 TO 110+85.6 132’ RT. 50

110+95 TO 111+15 132’ RT. 20

110+95 TO 112+90 200’ RT. 195

112+80 TO 113+00 132’ RT. 20

113+00 TO 113+20 132’ RT. 20

117+00 TO 123+00 0 MEDIAN 600

151+50 TO 155+90 84’ RT. 440

151+50 TO 152+25 106’ LT. 75

155+16 TO 156+16 108’ LT. 100

171+78.63 TO 187+13.91 97’ RT.

176+76 TO 177+76 102’ LT. 100

181+88 TO 182+08 190’ RT. 20

182+10 TO 182+30 190’ RT. 20

187+13.91  TO 198+00 98’ RT.

193+10 TO 195+00 0 MEDIAN 190

195+86 TO 196+06 190’ RT. 20

196+08 TO 196+28 190’ RT. 20

203+90 TO 204+40 98’ RT. 50

206+49.88 TO 209+27.31 98’ LT.

215+00 TO 217+84.42 98’ LT.

217+84.42 TO 220+92.99 98’ LT.

224+39.33 TO 228+14.18 98’ LT.

241+51.69 TO 244+04.05 108’ RT.

249+00 TO 250+00 149’ LT. 100

251+75 TO 254+00 110’ RT. 225

15+79.65 TO 17+02.67 98’ RT.

24+40 TO 26+50 98’ RT. 210

45+45.12 TO 50+47.42 100’ LT.

82+50 TO 83+00 160’ RT.

87+77 TO 87+27 100’ LT.

86+82 TO 87+32 90’ RT.

110+50 TO 111+00 0 MEDIAN 50

122+00 TO 128+73.56 110’ RT. 674

128+73.56 TO 138+78 110’ RT. 1004

121+00 TO 128+73.56 110’ LT. 780

128+73.56 TO 138+20 110’ LT. 946

139+75 TO 143+95 110’ LT. 420

140+25 TO 143+25 110’ RT. 300

GRADING & SHAPING 

STATION OFFSET LOCATION GRADING & SHAPING GRADING & SHAPING 

DITCHES FORESLOPES BLANKET

(FOOT) (FOOT) (SQ YD) (SQ YD)

179+50 TO 180+00 0 MEDIAN 50

188+50 TO 190+13.56 110’ RT. 164

190+13.56 TO 190+50 110’ RT. 36

195+75 TO 196+75 115’ RT. 100

196+95 TO 197+95 115’ RT. 100

198+30 TO 200+20 100’ LT. 190

208+00 TO 211+25 160’ RT. 325

216+90 TO 217+90 115’ RT. 100

217+50 TO 218+75 105’ LT. 125

224+95 TO 225+95 118’ LT. 100

226+05 TO 227+05 118’ LT. 100

225+75 TO 223+50 98’ RT. 75

IL 104 RAMP B

03+90 TO 04+50 40’ RT. 60

12+50 TO 13+00 29’ RT. 50

TR 349 RAMP A

07+52.79 TO 8+00 40’ RT. 47.21

TR 349 RAMP B

10+00 TO 10+50 35’ RT. 50

US 24 RAMP A

4+50 TO 8+00 50’ RT. 350

8+00 TO 14+15 70’ RT. 615

US 24 RAMP D

11+00 TO 17+20 50’ LT. 600

GRAND TOTAL

316

1535

277

284

309

375

288

123

502

111

167

167

57

111

SUBTOTAL 1=

SUBTOTAL 2=

SUBTOTAL 1=

3237

10708

13945

0

445

0

635

445 635

10708 445 635

HEAVY DUTY

EXCELISIOR

HEAVY DUTY

EXCELISIOR

467
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 407       *        ADAMS   108  10 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

SCHEDULE OF QUANTITIES

RIPRAP SCHEDULE

STONE DUMPED

RIPRAP A4 FILTER

FABRIC

STONE DUMPED

RIPRAP, A4

(SPECIAL) RIPRAP

SLURRY

LOCATION LT /RT

(TON) (SQ YD) (TON) (SQ YD)

85+00 MEDIAN 17.5 30

91+21 TO 92+20 LT 87.5 150

92+60 TO 93+00 LT 32.1 55

 105+20 LT 43.8 75

110+35.67 TO 111+00 RT 29.2 50

113+00 RT 29.2 50

119+42 LT 134.2 230

116+50 RT 11.1 19

117+42 RT 128.3 220.0

117+70 TO 123+00 RT 347.4 595.6

142+00 LT 55.8 95.6

151+10 LT

151+10 RT 23.3 40

151+58 LT

151+58 RT 23.3 40

155+81 RT 58.3 100

165+00 TO 167+78 LT 113.4 194.4

177+00 LT 11.7 20

206+30 TO 204+05 LT 72.9 125

209+00 LT 64.2 110

217+50 LT 78.8 135

217+50 RT 20.4 35

219+00 RT 46.7 80

219+80 LT 37.9 65

221+00 LT 105 180

223+10 LT 35 60

223+10 RT 37.9 65

223+50 LT 35 60

223+70 RT 14.6 25

226+00 LT 37.9 65

227+00 LT 37.9 65

231+00 RT 296.2 507.8

249+00 LT 37.0 63.4

250+00 LT 50.9 87.2

261+70 RT 17.5 30

261+91 LT 17.5 30

262+61 RT 17.5 30

262+90 LT 17.5
30

265+20 LT 8.8
15

267+50 LT 32.1 55

SUBTOTAL 1 = 859.8 1474.0

RIPRAP SCHEDULE

STONE DUMPED

RIPRAP A4 FILTER

FABRIC

STONE DUMPED

RIPRAP, A4

(SPECIAL) RIPRAP

SLURRY

LOCATION LT /RT

(TON) (SQ YD) (TON) (SQ YD)

28+00 RT 11.7 20

30+30 RT 11.7 20

31+00 LT 46.7 80

42+00 RT 96.3 165

44+00 LT 81.7 140

45+00 LT 81.7 140

46+00 RT 81.7 140

47+00 RT 81.7 140

50+45 RT 8.8 15

50+45 LT 8.8 15

72+50 RT 35 60

76+12 TO 76+80 LT 58.3 100

78+92 LT 35 60

81+40 RT 291.7 500.0

83+00 TO 88+10 RT 361.7 620

85+00 LT 20.4 35

85+50 TO 89+60 LT 300.4 515

91+00 LT 37.9 65

92+50 LT 37.9 65

94+00 LT 37.9 65

97+00 RT 37.9 65

99+46 LT 37.9 65

101+31 RT 37.9 65

102+32 LT 64.2 110

104+12 TO 105+40 RT 96.3 165

106+00 LT 37.9 65

107+21 LT 8.8 15

109+00 LT 26.3 45

110+00 RT 81.7 140.0

110+00 TO 112+50 RT 245 420.0

113+38.56 TO 122+00 RT 583.3 1000

120+02 TO 124+90 LT 96.3 165

130+00 LT 29.2 50

131+00 LT 29.2 50

134+45 RT 11.7 20

138+85 LT 46.7 80

139+28 RT 40.8 70

139+40 LT 40.8 70

139+80 RT 40.8 70

151+00 RT 35 60

172+15 RT 46.7 80

181+00 RT 58.3 100

190+65 RT 43.8 75

196+80 RT 37.9 65

217+35 LT 70 120

225+00 LT 11.7 20

225+00 RT 46.7 80

228+55 RT 64.2 110

229+10 LT 70 120

231+40 TO 232+31 RT 70 120

SUBTOTAL 2 = 3255.6 5580 618.4 1060.0

RIPRAP  SCHEDULE

STONE DUMPED

RIPRAP A4 FILTER

FABRIC

STONE DUMPED

RIPRAP, A4

(SPECIAL) RIPRAP

SLURRY

LOCATION LT /RT

(TON) (SQ YD) (TON) (SQ YD)

COLUMBUS ROAD

RAMP A

3+21 RT 26.3 45

RAMP B

6+60 RT 37.9 65

11+00 RT 14.6 25

14+28 TO 15+25 RT 87.5 150

RAMP C

7+65 LT 40.8 70

RAMP D

8+00 RT 37.9 65

11+50 RT 46.7 80.0

IL 104

RAMP A

1+79 TO 17+36 RT 1087.3 1864

RAMP B

8+50 TO 15+80 RT 469.6 805

RAMP C

7+75 TO 10+00 LT 175 300.0

RAMP D

8+10 LT 29.2 50

8+10 RT 145.8 250

US 24

RAMP A

4+29 RT 70 120

16+93.34 LT 291.7 500

16+93.34 RT 233.3 400.0

RAMP D

2+22 LT 11.7 20

11+00 LT 75.8 130.0

SUBTOTAL 3 = 2350.3 4029 530.8 910

SUBTOTAL 1 = 859.8 1474.0

SUBTOTAL 2 = 3255.6 5580 618.4 1060.0

GRAND  TOTAL = 2009.0 3444.0

20.4 35

20.4 35

1446.3 2479

1446.3

7052.2

2479

12088



08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

BUTT-JOINT SCHEDULE

LOCATION STATION TO STATION WIDTH

(FOOT)

LENGTH

(FOOT)

THICKNESS

(INCH)

PCC SURFACE

REMOVAL - BUTT

HMA SURFACE

REMOVAL  - BUTT

TEMPORARY

RAMP

(SQ YD)

NB MAINLINE 78+25. TO 78+55. 40 30.00 1.5 80.0 53.3 22.2

160+12. TO 160+68.82 40 56.82 1.5 151.5 101.0 22.2

163+57.36 TO 164+36. 40 78.64 1.5 209.7 139.8 22.2

247+01.66 TO 247+31.66 40 30.00 1.5 80.0 53.3 22.2

SB MAINLINE 75+24. TO 75+54. 40 30.00 1.5 80.0 53.3 22.2

149+90. TO 152+70. 40 280.00 1.5 746.7 497.8 22.2

158+21. TO 159+02.43 40 81.43 1.5 217.1 144.8 22.2

161+91.32 TO 162+88. 40 96.68 1.5 257.8 171.9 22.2

247+26.46 TO 247+56.46 40 30 1.5 80.0 53.3 22.2

IL 104

RAMP A 19+39.06 TO 19+54.06 26 15 1.5 26.7 16.7 14.4

RAMP B 1+26.78 TO 1+41.78 26 15 1.5 26.7 16.7 14.4

RAMP C 18+40.09 TO 18+55.09 26 15 1.5 26.7 16.7 14.4

RAMP D 1+29. TO 1+44. 26 15 1.5 26.7 16.7 14.4

TR 349

MAINLINE 35+48.85 TO 35+78.85 40 30 1.5 66.7 53.3 22.2

MAINLINE 38+20.00 TO 39+69.00 65.6

RT 47+54. TO BRIDGE 22 57 1.5 115.5 7.8

LT 48+03.5 TO BRIDGE 22 36 1.5 86.7 7.8

RT BRIDGE TO 51+93. 22 57 1.5 86.0 7.8

LT BRIDGE TO 52+43. 22 36 1.5 115.5 7.8

MAINLINE 60+84.00 TO 62+65.00 80.1

MAINLINE 64+45. TO 64+75. 40 30 1.5 66.7 53.3 22.2

ENTRANCES LT 37+00 18 12 1.5 31.1 10.0

RT 62+45 23 30 1.5 84.3 12.8

US 24

RAMP A 19+25. TO 20+50. VAR 125 2.5 785.0 147.8

RAMP D +24. TO 1+45. VAR 121 2.5 585.0 221.7

TOTALS = 2288.6 3331.0

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

(SQ YD) (SQ YD)

JOINT JOINT

725.3

PIPE UNDERDRAIN SCHEDULE

STATION LOCATION

N.B. 84+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 135+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 135+00 INSIDE SHOULDER 20 1 2.7 2.7

N.B. 140+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 153+00 OUTSIDE SHOULDER 25 1 4.4 4.4

N.B. 158+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 164+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 172+00 OUTSIDE SHOULDER 20 1 4.4 4.4

N.B. 286+00 OUTSIDE SHOULDER 25 1 4.4 4.4

S.B. 140+00 OUTSIDE SHOULDER 20 1 4.4 4.4

S.B. 202+50 OUTSIDE SHOULDER 20 1 4.4 4.4

S.B. 206+30 OUTSIDE SHOULDER 25 1 4.4 4.4

TOTAL = 255 12 51.1 51.1

PIPE UNDERDRAINS 4"

(SPECIAL) REPLACE

EXISTING

(FOOT) (EACH)

REMOVE AND

REINSTALL

CONCRETE

HEADWALL

HMA

SHOULDERS 8"

 

 

 

(SQ YD)

PAVED

SHOULDER

REMOVAL

 

 

(SQ YD)
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08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

PAVING SCHEDULE

LOCATION STATION TO STATION

BITUMINOUS

MATERIALS

(PRIME COST)

(TON)

AGGREGATE

(PRIME COAT)

(TON)

HMA SURFACE

COURSE, MIX D, N70

(TON)

HMA  BINDER COURSE, LEVELING BINDER

(MACHINE METHOD)

HMA SHOULDERS

(TON)

AGGREGATE

SHOULDERS,

TYPE B

(TON)

SHOULDER

RUMBLE

MATERIAL

TRANSFER

NB MAINLINE TO 288+81.55 21056.55 71.1 374.3 4716.7 7057.4 7464.4 2295.9 40413 11774.0

TO 160+68.82 16068.82 54.3 285.7 3599.4 5229.7 72.8 5602.4 1739.2 30438 8829.1

163+57.36 TO 247+31.66 8374.30 28.3 148.9 1875.8 2762.1 2998.1 917.1 16199 4638.0

 

SB MAINLINE TO 288+81.55 21357.55 72.1 379.7 4784.1 7003.9 30.2 7576.8 2329.5 41015 11788.0

TO 159+02.43 15902.43 53.7 282.7 3562.1 5308.0 5540.2 1720.7 30105 8870.1

161+91.32 TO 247+56.46 8565.14 28.9 152.3 1918.6 2825.2 2929.3 919.3 15980 4743.8

CROSSOVER 0.1 0.7 14.8 22.2

0.2 0.8 17.7 26.5

0.2 0.9 19.0 28.6

0.1 0.7 14.8 22.2

 

IL 104  

RAMP A TO 548.00 1.0 5.2 61.8 92.6 118.1 43.7

TO 19+54.06 1406.06 3.1 16.2 210.0 309.4 328.1 224.2

 

RAMP B 1+26.78 TO 1414.22 3.1 16.3 211.2 311.2 330.0 225.5

TO 26+74.17 1133.17 1.8 9.7 125.4 188.1 197.4 90.3

 

RAMP C TO 549.00 1.0 5.3 64.1 96.1 117.3 43.8

TO 18+55.09 1306.09 2.9 15.1 195.0 287.0 304.8 208.2

 

RAMP D TO 1282.00 2.8 14.8 191.4 281.6 299.1 204.4

TO 25+60.59 1149.59 1.8 9.4 117.7 176.5 197.3 91.6

 

TR 349  

RAMP A TO 552.50 1.0 5.3 65.6 98.5 116.4 44.0

TO 22+75.56 1723.06 3.8 19.9 257.3 386.0 402.0 274.7

22+75.56 TO 24+19.67 144.11 0.5 2.6 54.9 38.2 31.2 23.0

 

RAMP B TO 1+57.26 134.07 0.4 2.2 45.8 32.1 33.3 21.4

1+57.26 TO 778.74 1.7 9.0 116.3 174.4 181.7 124.2

TO 1164.00 1.9 9.8 124.9 187.3 204.5 92.8

 

RAMP C TO 549.00 1.0 5.3 62.1 93.1 121.2 43.8

TO 21+98.93 1649.93 3.6 19.1 246.4 369.6 385.0 263.1

21+98.93 TO 23+34.94 136.01 0.4 2.3 47.5 33.2 28.1 21.7

 

RAMP D TO 128.65 0.3 1.8 37.5 26.6 26.3 20.5

TO 807.00 1.8 9.3 120.5 180.8 188.3 128.7

TO 21+14.08 1155.08 1.9 10.0 128.0 192.1 202.7 92.1

 

MAINLINE 35+48.85 TO 48+25.28 1276.43 3.5 18.2 382.5 238.2 270.8 69.4

51+71.36 TO 1303.64 3.6 18.7 393.7 245.7 260.9 66.8

ENTRANCES 0.1 0.3 11.3

0.2 0.9 38.0

 

US 24  

RAMP A TO 548.00 1.0 5.3 63.6 95.4 117.5 43.7

TO 19+36.12 1388.12 3.2 16.8 223.7 335.5 323.9 221.3

19+36.12 TO 113.88 0.4 2.2 45.2 32.9 25.9 18.2

 

RAMP D TO 1+43.76 119.76 0.3 1.6 34.5 24.5 24.4 19.1

1+43.76 TO 14+40. 1296.24 2.8 15.0 193.6 290.4 302.5 206.7

TO 1140.50 1.8 9.6 123.1 184.6 197.7 90.9

TOTALS =

SCHEDULE OF QUANTITIES

*

*  (1-5)RS-1; (1-6)RS  

(FT)

LENGTH IL-9.5, N70

(TON) (TON)

N70

(FOOT)

STRIP

(TON)

DEVICE

78+25.00

0+00.00

75+24.00

0+00.00

95+90.00

221+00.00

99+46.00

196+90.00

0+00.00

5+48.00

15+41.00

0+00.00

5+48.00

15+41.00

5+49.00

5+49.00

1+29.00 14+11.00

14+11.00

0+00.00 5+52.50

5+52.50

0+23.19

9+36.00

9+36.00 21+00.00

0+00.00 5+49.00

5+49.00

0+23.35 1+52.00

1+52.00 9+59.00

9+59.00

64+75.00

LT 37+00.00

RT 62+45.00

0+00.00 5+48.00

5+48.00

20+50.00

0+24.00

14+40.00 25+80.50

361.7 1903.9 24515.6 34616.0 774.4 37447.6 12939.5 174150.0 50643.0
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TOTAL

STATION OFFSET

(FOOT)

(|)

LOCATION

(UNIT)

TREE REMOVAL SCHEDULE

TREE REMOVAL TREE REMOVAL

(UNIT)

150’ RT.74+35.00

MAINLINE 1-5RS-1

6

150’ RT.74+35.00 9

150’ RT.74+35.00 14

150’ RT.74+35.00 12

150’ RT.74+35.00 12

46’ LT. 9

190’ RT. 12

169’ LT. 15

107+15.00

113+00.00

154+34.00

MAINLINE 1-6RS

83+45.00 142’ RT. 10

140’ RT. 12

8

8

8

6

6

6

113+50.00

172+10.00 190’ RT.

190’ RT.

190’ RT.

211+40.00 120’ LT.

172+10.00

172+10.00

211+40.00 120’ LT.

217+35.00 110’ LT.

SN001-0050 & 0051

SE QUAD ALONG PROPOSED RIPRAP 6

159

40

SW QUAD ALONG PROPOSED RIPRAP 41

81

(OVER 15 UNITS 

DIAMETER)

(6 TO 15 UNITS 

DIAMETER)

08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

WIDENING SCHEDULE

LOCATION STATION TO STATION

PAVED

SHOULDER

REMOVAL

(SQ YD)

PCC BASE

COURSE 8"

(SQ YD)

SUB-BASE GRANULAR

MATERIAL  TYPE A 6"

 
(TON)

HMA

SHOULDERS 8"

 

 

 

    (SQ YD)

PCC BASE

COURSE

12"

  (SQ YD)

EARTH

EXCAVATION

(CU YD)

NB I-172 OUT 139+80.00 TO 140+27.00
20.9

NB I-173 OUT 157+99.00 TO 158+05.00
6.7

NB I-174 OUT 110+52.00 TO 110+61.00
4.0

SB I-171 MED 260+55.00 TO 260+60.00
3.3

SB I-172 MED 266+00.00 TO 266+04.00
2.7

IL 104

RAMP A 14+34.00 TO 15+09.00 51.3

TR 349

RAMP A LT 23+42.18 TO 24+19.67 56.1 39.6 28.5 43.8 13.9

RAMP B RT 0+23.19 TO 1+32.26 115.4 47.4 138.7 23.1

RAMP B LT 0+23.19 TO 1+32.26 221.9 42.6 78.9 188.2 38.5

RAMP C LT 22+46.00 TO 23+34.94 37.3 54.4 38.0 56.9 18.6

RAMP D LT 0+23.35 TO 1+53.00 224.1 50.8 81.7 188.2 39.8

RAMP D RT 0+23.35 TO 0+53.00 104.6 42.1 123.3 20.6

MAINLINE MED 44+07.00 TO 44+87.00 25.8 8.8 4.3

MAINLINE MED 55+10.00 TO 55+88.00 24.9 8.5 4.2

RAMP A ISLAND 23+88.00 TO 24+12.50 8.1 2.8 1.4

RAMP C ISLAND 23+02.00 TO 23+29.00 10.8 3.7 1.8

US 24

RAMP A LT 19+73.70 TO 20+50.00 77.1 40.2 33.3 57.4 16.3

RAMP D LT 0+24.00 TO 2+00.00 105.2 90.2 63.9 96.8 31.2

RAMP D 16+66.00 TO 17+02+.00 20.0

MAINLINE MED 2165+78.50 TO 2166+54.80 6.2 18.0 3.0

MAINLINE MED 2176+84.80 TO 2177+59.80 5.6 16.4 2.7

TOTALS = 387.4 1002.2 34.4

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

20.9

6.7

4.0

3.3

2.7

51.3

20.0

1050.6 449.4 219.4
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08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

GUARDRAIL  SCHEDULE

LOCATION GUARDRAIL SPBGR TBT, T-6 TBT,  T-1

(SPL) TANG.

TBT,  T-2 GUARDRAIL TERMINAL

REMOVAL TYPE A MARKERS, T-A MARKERS

STATION TO STATION OFFSET MED/OUT FOOT FOOT EACH EACH EACH EACH EACH

106+50.00 TO 121+00.00 78’ RT OUTSIDE 1350 1350 - 2 - 17 2

115+00.00 TO 122+75.00 78’ LT OUTSIDE 675 675 - 2 - 10 2

148+65.00 TO 151+40.00 21’ RT MEDIAN - 212.5 - 1 1 - 1

151+25.00 TO 154+00.00 21’ LT MEDIAN - 212.5 - 1 1 - 1

220+75.00 TO 223+50.00 21’ RT MEDIAN - 212.5 - 1 1 - 1

223+35.00 TO 226+10.00 21’ LT MEDIAN - 212.5 - 1 1 - 1

259+30.00 TO 262+67.5 21’ RT MEDIAN - 275 - 1 1 - 1

261+92.50 TO 265+30.00 21’ LT MEDIAN - 275 - 1 1 - 1

42+90.00 TO 46+15.00 21’ RT MEDIAN - 262.5 - 1 1 - 1

45+20.00 TO 48+45.00 21’ LT MEDIAN - 262.5 - 1 1 - 1

136+65.00 TO 139+40.00 21’ RT MEDIAN - 212.5 - 1 1 - 1

139+25.00 TO 142+00.00 21’ LT MEDIAN - 212.5 - 1 1 - 1

155+62.05 TO 160+33.30 38’ RT MEDIAN 200 375 1 1 - 6 1

157+62.50 TO 160+83.75 78’ RT OUTSIDE 150 225 1 1 - 4 1

161+75.96 TO 164+97.21 78’ LT OUTSIDE 150 225 1 1 - 4 1

162+26.41 TO 167+02.66 38’ LT MEDIAN 200 375 1 1 - 6 1

45+97.14 TO 47+93.39 31’ RT OUTSIDE 100 100 1 1 - 2 1

47+50.62 TO 48+46.87 31’ LT OUTSIDE 100 - 1 1 - 1 1

51+48.98 TO 52+45.23 31’ RT OUTSIDE 100 - 1 1 - 1 1

52+03.26 TO 53+99.51 31’ LT OUTSIDE 100 100 1 1 - 2 1

TOTAL = 3125 5775 8 22 10 53 22

CURB &  GUTTER SCHEDULE

LOCATION STATION TO STATION COMB. CURB &

GUTTER REMOVAL

(FOOT)

CONCRETE MEDIAN

SURFACE REMOVAL

(SQ FT)

COMBINATION CC&G

     TYPE M-6.06

    (FOOT)

COMBINATION

CC&G  TYPE

M-6.24 (VGF)

 

CONCRETE

MEDIAN, TYPE

CONCRETE

MEDIAN

SURFACE 4"

(SQ FT)

COMB. C & G

REMOVE  AND

REPLACE (FOOT)

TR 349

MAINLINE MED 39+09.50 TO 39+25.40 32.6 41.8 76.3

MAINLINE WB 41+52.00 TO 41+64.00 12.0

MAINLINE MED 43+32.10 TO 43+51.70 41.4 136.5 136.5

MAINLINE MED 44+05.70 TO 44+87.60 161.0 271.6 248.0

MAINLINE MED 48+25.00 TO 48+46.00 217.0 21.0

MAINLINE MED 51+80.00 TO 52+04.00 240.0 8.0

MAINLINE MED 55+10.10 TO 55+88.40 157.5 266.0 248.0

MAINLINE MED 56+43.50 TO 56+66.70 48.5 181.0 208.7

MAINLINE MED 59+78.00 TO 59+90.00 12.0

MAINLINE MED 61+47.50 TO 61+56.70 17.7 16.0 45.6

RAMP A ISLAND 56.5 175.0 18.6 32.6 154.0

RAMP C ISLAND 73.6 278.5 25.3 43.1 257.3

US 24

MAINLINE MED 2165+78.50 TO 2166+54.80 154.0 264.7 223.0

MAINLINE MED 2176+84.80 TO 2177+59.80 151.5 248.0 220.5

TOTALS = 894.3 2336.1 43.9 75.7 1406.6 53.0

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

FAS 1604 /  TR 349 (COLUMBUS  ROAD)

FAI  172

SM-6.06

(FOOT) (FOOT)(SQ FT)

217.0

240.0

868.3
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JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PATCHING SCHEDULE

# STATION NOTES LENGTH WIDTH AREA

PATCHING CL  A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL  A,

TY4,  8" SAW CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

SOUTHBOUND I-172

1 237+05 DL 6 12 8.0 8.0 60.0 8.0

2 237+05 PL 6 12 8.0 8.0 60.0 8.0

3 235+95 DL 6 12 8.0 8.0 60.0 8.0

4 235+95 PL 6 12 8.0 8.0 60.0 8.0

5 233+90 DL 35 12 46.7 46.7 118.0 46.7 17

6 226+45 PL 12 12 16.0 16.0 72.0 16.0

7 210+89 PL 5 12 6.7 6.7 58.0 6.7

8 202+46 PL 5 12 6.7 6.7 58.0 6.7

9 186+77 DL 5 12 6.7 6.7 58.0 6.7

10 179+67 PL 8 12 10.7 10.7 64.0 10.7

11 178+29 PL 5 12 6.7 6.7 58.0 6.7

12 177+89 PL 5 12 6.7 6.7 58.0 6.7

13 177+60 PL 5 12 6.7 6.7 58.0 6.7

14 172+90 PL 5 12 6.7 6.7 58.0 6.7

15 172+00 PL 5 12 6.7 6.7 58.0 6.7

16 170+36 PL 5 12 6.7 6.7 58.0 6.7

17 166+35 PL 5 12 6.7 6.7 58.0 6.7

18 155+25 PL 5 12 6.7 6.7 58.0 6.7

19 140+85 DL 5 12 6.7 6.7 58.0 6.7

20 139+80 PL 5 12 6.7 6.7 58.0 6.7

21 139+53 PL 5 12 6.7 6.7 58.0 6.7

22 135+00 PL 5 12 6.7 6.7 58.0 6.7

23 135+00 DL 5 12 6.7 6.7 58.0 6.7

24 128+32 PL 9 12 12.0 12.0 66.0 12.0

25 128+12 DL 5 12 6.7 6.7 58.0 6.7

26 127+76 PL 6 12 8.0 8.0 60.0 8.0

27 115+35 DL 8.7 12 11.6 11.6 65.4 11.6

28 110+20 PL 5 12 6.7 6.7 58.0 6.7

29 109+53 DL 5 12 6.7 6.7 58.0 6.7

30 109+36 PL 5 12 6.7 6.7 58.0 6.7

31 94+31 DL 5 12 6.7 6.7 58.0 6.7

32 79+32 PL 5 12 6.7 6.7 58.0 6.7

33 76+00 PL 6 12 8.0 8.0 60.0 8.0

34 75+10 DL 5 12 6.7 6.7 58.0 6.7

35 75+10 PL 5 12 6.7 6.7 58.0 6.7

36 74+89 DL 5 12 6.7 6.7 58.0 6.7

37 274+10 DL 24 12 32.0 32.0 96.0 32.0 11

38 267+05 PL 14 12 18.7 18.7 76.0 18.7

39 266+20 PL 9 12 12.0 12.0 66.0 12.0

40 266+00 DL 17.8 12 23.7 23.7 83.6 23.7

41 264+20 DL 43 12 57.3 57.3 134.0 57.3 21

42 263+50 DL 16 12 21.3 21.3 80.0 21.3

43 262+04 DL 5 12 6.7 6.7 58.0 6.7

44 261+50 DL 5 12 6.7 6.7 58.0 6.7

45 261+50 PL 5 12 6.7 6.7 58.0 6.7

46 249+57 DL 10 12 13.3 13.3 68.0 13.3

47 246+30 PL 7.4 12 9.9 9.9 62.8 9.9

48 243+35 DL 14 12 18.7 18.7 76.0 18.7

49 242+12 DL 5 12 6.7 6.7 58.0 6.7

50 241+38 DL 14 12 18.7 18.7 76.0 18.7

51 240+70 DL 8.5 12 11.3 11.3 65.0 11.3

52 240+10 DL 6 12 8.0 8.0 60.0 8.0

53 239+78 DL 8 12 10.7 10.7 64.0 10.7

54 239+44 DL 6 12 8.0 8.0 60.0 8.0

55 238+80 DL 5 12 6.7 6.7 58.0 6.7

56 205+17 DL 5 12 6.7 6.7 58.0 6.7

57 198+43 DL 7 12 9.3 9.3 62.0 9.3

58 179+17 DL 5 12 6.7 6.7 58.0 6.7

59 163+86 DL 5 12 6.7 6.7 58.0 6.7

60 94+57 DL 6.5 12 8.7 8.7 61.0 8.7

61 91+82 DL 5 12 6.7 6.7 58.0 6.7

62 71+74 DL 5 12 6.7 6.7 58.0 6.7

63 65+90 DL 26 12 34.7 34.7 100.0 34.7 12

64 65+90 PL 14 12 18.7 18.7 76.0 18.7

TOTALS 714.5 408.0 135.8 170.7 4141.8 714.5 61

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*  108  15 



08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PATCHING  SCHEDULE

# STATION NOTES LENGTH WIDTH AREA

PATCHING CL A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL A,

TY4,  8" SAW CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

NOUTHBOUND I-172

1 92+00 DL 7.7 12 10.3 10.3 63.4 10.3

2 94+26 DL 10 12 13.3 13.3 68.0 13.3

3 139+16 DL 5 12 6.7 6.7 58.0 6.7

4 141+04 DL 9 12 12.0 12.0 66.0 12.0

5 145+20 DL 5 12 6.7 6.7 58.0 6.7

6 145+20 PL 5 12 6.7 6.7 58.0 6.7

7 151+63 DL 5.7 12 7.6 7.6 59.4 7.6

8 154+58 DL 6.5 12 8.7 8.7 61.0 8.7

9 161+19 DL 5 12 6.7 6.7 58.0 6.7

10 161+74 DL 5.9 12 7.9 7.9 59.8 7.9

11 162+00 DL 5 12 6.7 6.7 58.0 6.7

12 162+42 DL 5 12 6.7 6.7 58.0 6.7

13 175+42 PL 6 12 8.0 8.0 60.0 8.0

14 177+54 DL 5 12 6.7 6.7 58.0 6.7

15 177+54 DL 5 12 6.7 6.7 58.0 6.7

16 178+40 DL 6.2 12 8.3 8.3 60.4 8.3

17 178+64 DL 5 12 6.7 6.7 58.0 6.7

18 179+85 DL 22 12 29.3 29.3 92.0 29.3 10

19 180+80 DL 5 12 6.7 6.7 58.0 6.7

20 180+80 PL 5 12 6.7 6.7 58.0 6.7

21 181+17 DL 5 12 6.7 6.7 58.0 6.7

22 181+17 PL 5 12 6.7 6.7 58.0 6.7

23 181+37 PL 5 12 6.7 6.7 58.0 6.7

24 182+20 DL 5 12 6.7 6.7 58.0 6.7

25 182+20 PL 5 12 6.7 6.7 58.0 6.7

26 182+73 DL 5 12 6.7 6.7 58.0 6.7

27 182+73 PL 5 12 6.7 6.7 58.0 6.7

28 182+94 DL 5 12 6.7 6.7 58.0 6.7

29 182+94 PL 5 12 6.7 6.7 58.0 6.7

30 196+24 PL 5 12 6.7 6.7 58.0 6.7

31 197+26 DL 14.4 12 19.2 19.2 76.8 19.2

32 201+21 DL 8.2 12 10.9 10.9 64.4 10.9

33 202+08 DL 7.2 12 9.6 9.6 62.4 9.6

34 202+90 DL 5 12 6.7 6.7 58.0 6.7

35 205+50 DL 5 12 6.7 6.7 58.0 6.7

36 205+50 PL 5 12 6.7 6.7 58.0 6.7

37 208+12 DL 7.5 12 10.0 10.0 63.0 10.0

38 209+62 DL 5 12 6.7 6.7 58.0 6.7

39 209+91 DL 5 12 6.7 6.7 58.0 6.7

40 209+91 PL 5 12 6.7 6.7 58.0 6.7

41 213+92 DL 5 12 6.7 6.7 58.0 6.7

42 217+70 DL 5 12 6.7 6.7 58.0 6.7

43 217+95 PL 7 12 9.3 9.3 62.0 9.3

44 221+09 DL 5 12 6.7 6.7 58.0 6.7

45 222+24 DL 5 12 6.7 6.7 58.0 6.7

46 224+33 DL 5 12 6.7 6.7 58.0 6.7

47 224+23 PL 5 12 6.7 6.7 58.0 6.7

48 226+67 DL 5 12 6.7 6.7 58.0 6.7

49 228+22 DL 5 12 6.7 6.7 58.0 6.7

50 230+88 DL 5 12 6.7 6.7 58.0 6.7

51 232+80 PL 5 12 6.7 6.7 58.0 6.7

52 235+34 DL 5 12 6.7 6.7 58.0 6.7

53 243+38 DL 6.9 12 9.2 9.2 61.8 9.2

54 243+66 DL 8.5 12 11.3 11.3 65.0 11.3

55 244+06 DL 6 12 8.0 8.0 60.0 8.0

56 244+46 DL 35 12 46.7 46.7 118.0 46.7 17

57 244+96 DL 6.5 12 8.7 8.7 61.0 8.7

58 251+10 DL 8.5 12 11.3 11.3 65.0 11.3

59 256+76 DL 18.7 12 24.9 24.9 85.4 24.9

60 256+90 PL 5 12 6.7 6.7 58.0 6.7

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*  108  16 
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LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PATCHING  SCHEDULE

# STATION NOTES LENGTH WIDTH AREA

PATCHING CL A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL A,

TY4,  8" SAW CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

NOUTHBOUND I-172

61 258+39 DL 38.4 12 51.2 51.2 124.8 51.2 18

62 259+10 DL 6.8 12 9.1 9.1 61.6 9.1

63 260+15 DL 5 12 6.7 6.7 58.0 6.7

64 261+93 DL 29.4 12 39.2 39.2 106.8 39.2 14

65 262+24 DL 5 12 6.7 6.7 58.0 6.7

66 262+50 DL 9 12 12.0 12.0 66.0 12.0

67 263+00 PL 12 12 16.0 16.0 72.0 16.0

68 263+52 DL 14.2 12 18.9 18.9 76.4 18.9

69 265+00 DL 6.9 12 9.2 9.2 61.8 9.2

70 265+00 PL 6.9 12 9.2 9.2 61.8 9.2

71 PL 21.9 12 29.2 29.2 91.8 29.2 10

72 276+86 DL 8 12 10.7 10.7 64.0 10.7

73 278+36 DL 28.5 12 38.0 38.0 105.0 38.0 13

74 279+16 DL 5 12 6.7 6.7 58.0 6.7

75 279+54 DL 6.8 12 9.1 9.1 61.6 9.1

76 280+00 DL 25.9 12 34.5 34.5 99.8 34.5 12

77 280+84 DL 5 12 6.7 6.7 58.0 6.7

78 281+61 DL 6.6 12 8.8 8.8 61.2 8.8

79 281+73 DL 6.4 12 8.5 8.5 60.8 8.5

80 282+17 DL 6 12 8.0 8.0 60.0 8.0

81 284+85 DL 5 12 6.7 6.7 58.0 6.7

82 285+31 DL 5 12 6.7 6.7 58.0 6.7

83 285+78 DL 15.1 12 20.1 20.1 78.2 20.1

84 286+04 DL 5 12 6.7 6.7 58.0 6.7

85 288+78 PL 9.9 12 13.2 13.2 67.8 13.2

86 2+29 PL 9.5 12 12.7 12.7 67.0 12.7

87 2+95 PL 15 12 20.0 20.0 78.0 20.0

88 3+57 PL 16.3 12 21.7 21.7 80.6 21.7

89 4+28 PL 14.9 12 19.9 19.9 77.8 19.9

90 4+62 PL 5 12 6.7 6.7 58.0 6.7

91 7+84 DL 10.2 12 13.6 13.6 68.4 13.6

92 7+97 DL 5 12 6.7 6.7 58.0 6.7

93 12+64 PL 5 12 6.7 6.7 58.0 6.7

94 13+17 PL 5 12 6.7 6.7 58.0 6.7

95 18+54 DL 9.2 12 12.3 12.3 66.4 12.3

96 22+42 DL 6.9 12 9.2 9.2 61.8 9.2

97 22+42 PL 5 12 6.7 6.7 58.0 6.7

98 23+57 PL 9 12 12.0 12.0 66.0 12.0

99 24+90 PL 19.5 12 26.0 26.0 87.0 26.0

100 28+31 DL 20 12 26.7 26.7 88.0 26.7

101 30+20 PL 38.9 12 51.9 51.9 125.8 51.9 18

102 34+85 DL 6.2 12 8.3 8.3 60.4 8.3

103 35+20 DL 5 12 6.7 6.7 58.0 6.7

104 43+90 PL 23.5 12 31.3 31.3 95.0 31.3 11

105 44+27 PL 5 12 6.7 6.7 58.0 6.7

106 44+78 PL 5 12 6.7 6.7 58.0 6.7

107 46+19 PL 21.7 12 28.9 28.9 91.4 28.9 10

108 46+60 PL 48.8 12 65.1 65.1 145.6 65.1 23

109 47+02 DL 26 12 34.7 34.7 100.0 34.7 12

110 47+62 DL 13.3 12 17.7 17.7 74.6 17.7

111 53+16 PL 22.5 12 30.0 30.0 93.0 30.0 10

112 56+96 PL 5 12 6.7 6.7 58.0 6.7

113 57+34 PL 51.6 12 68.8 68.8 151.2 68.8 25

114 62+66 PL 5 12 6.7 6.7 58.0 6.7

115 63+11 PL 10.6 12 14.1 14.1 69.2 14.1

116 64+00 PL 5 12 6.7 6.7 58.0 6.7

117 64+00 DL 5 12 6.7 6.7 58.0 6.7

118 64+18 PL 5 12 6.7 6.7 58.0 6.7

119 65+46 PL 23.6 12 31.5 31.5 95.2 31.5 11

120 65+77 DL 7 12 9.3 9.3 62.0 9.3

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*  108  17 
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NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PATCHING  SCHEDULE

# STATION NOTES LENGTH WIDTH AREA

PATCHING CL A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL A,

TY4,  8" SAW CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

NOUTHBOUND I-172

121 65+96 PL 11.4 12 15.2 15.2 70.8 15.2

122 65+96 DL 5 12 6.7 6.7 58.0 6.7

123 66+78 DL 6.2 12 8.3 8.3 60.4 8.3

124 67+45 DL 5.5 12 7.3 7.3 59.0 7.3

125 67+94 DL 5 12 6.7 6.7 58.0 6.7

126 68+26 DL 26.5 12 35.3 35.3 101.0 35.3 12

127 68+67 DL 5 12 6.7 6.7 58.0 6.7

128 69+72 DL 6.9 12 9.2 9.2 61.8 9.2

129 70+12 DL 17.4 12 23.2 23.2 82.8 23.2

130 71+40 DL 5 12 6.7 6.7 58.0 6.7

131 72+75 DL 5 12 6.7 6.7 58.0 6.7

132 73+47 DL 5 12 6.7 6.7 58.0 6.7

133 73+47 PL 5 12 6.7 6.7 58.0 6.7

134 74+57 DL 5 12 6.7 6.7 58.0 6.7

135 80+62 PL 5 12 6.7 6.7 58.0 6.7

136 80+99 DL 5 12 6.7 6.7 58.0 6.7

137 80+99 PL 5 12 6.7 6.7 58.0 6.7

138 81+58 PL 131.5 12 175.3 175.3 311.0 175.3 65

139 85+58 PL 5 12 6.7 6.7 58.0 6.7

140 85+98 PL 5 12 6.7 6.7 58.0 6.7

141 86+19 PL 7.3 12 9.7 9.7 62.6 9.7

142 88+00 PL 5 12 6.7 6.7 58.0 6.7

143 90+46 PL 5 12 6.7 6.7 58.0 6.7

144 91+78 PL 16.3 12 21.7 21.7 80.6 21.7

145 92+10 PL 31.1 12 41.5 41.5 110.2 41.5 15

146 96+84 DL 5 12 6.7 6.7 58.0 6.7

147 97+10 PL 8 12 10.7 10.7 64.0 10.7

148 98+69 PL 5 12 6.7 6.7 58.0 6.7

149 99+16 PL 9 12 12.0 12.0 66.0 12.0

150 99+38 PL 5 12 6.7 6.7 58.0 6.7

151 99+59 PL 6.5 12 8.7 8.7 61.0 8.7

152 99+88 PL 5 12 6.7 6.7 58.0 6.7

153 100+10 PL 5 12 6.7 6.7 58.0 6.7

154 100+70 DL 5 12 6.7 6.7 58.0 6.7

155 110+71 PL 5 12 6.7 6.7 58.0 6.7

156 111+67 PL 8.8 12 11.7 11.7 65.6 11.7

157 112+50 PL 19.8 12 26.4 26.4 87.6 26.4

158 113+15 PL 9.4 12 12.5 12.5 66.8 12.5

159 117+06 PL 8.5 12 11.3 11.3 65.0 11.3

160 119+03 PL 7.7 12 10.3 10.3 63.4 10.3

161 120+50 PL 14.2 12 18.9 18.9 76.4 18.9

162 124+40 PL 33 12 44.0 44.0 114.0 44.0 16

163 125+19 PL 7.4 12 9.9 9.9 62.8 9.9

164 133+66 PL 6.4 12 8.5 8.5 60.8 8.5

165 134+26 PL 5 12 6.7 6.7 58.0 6.7

166 134+49 PL 5 12 6.7 6.7 58.0 6.7

167 134+87 PL 7 12 9.3 9.3 62.0 9.3

168 135+24 PL 24 12 32.0 32.0 96.0 32.0 11

169 137+11 DL 5 12 6.7 6.7 58.0 6.7

170 137+11 PL 5 12 6.7 6.7 58.0 6.7

171 138+56 PL 5 12 6.7 6.7 58.0 6.7

172 138+94 PL 5 12 6.7 6.7 58.0 6.7

173 139+28 DL 6.4 12 8.5 8.5 60.8 8.5

174 139+28 PL 6.4 12 8.5 8.5 60.8 8.5

175 139+62 PL 21 12 28.0 28.0 90.0 28.0 10

176 140+07 PL 5 12 6.7 6.7 58.0 6.7

177 146+35 PL 13.1 12 17.5 17.5 74.2 17.5

178 147+28 PL 5 12 6.7 6.7 58.0 6.7

179 147+50 PL 6 12 8.0 8.0 60.0 8.0

180 148+86 DL 5 12 6.7 6.7 58.0 6.7

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*  108  18 
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SCALE:
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CHECKED BY
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TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PATCHING  SCHEDULE

# STATION NOTES LENGTH WIDTH AREA

PATCHING CL A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL A,

TY4,  8" SAW CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

NOUTHBOUND I-172

181 149+00 PL 6 12 8.0 8.0 60.0 8.0

182 153+55 PL 6.8 12 9.1 9.1 61.6 9.1

183 154+00 PL 5 12 6.7 6.7 58.0 6.7

184 156+70 DL 7 12 9.3 9.3 62.0 9.3

185 156+70 PL 5 12 6.7 6.7 58.0 6.7

186 157+00 PL 5 12 6.7 6.7 58.0 6.7

187 157+27 PL 21 12 28.0 28.0 90.0 28.0 10

188 166+18 PL 7.9 12 10.5 10.5 63.8 10.5

189 168+30 PL 5 12 6.7 6.7 58.0 6.7

190 168+57 PL 5 12 6.7 6.7 58.0 6.7

191 169+54 PL 24.2 12 32.3 32.3 96.4 32.3 11

192 173+25 PL 6.2 12 8.3 8.3 60.4 8.3

193 173+69 PL 7.7 12 10.3 10.3 63.4 10.3

194 174+80 PL 18.7 12 24.9 24.9 85.4 24.9

195 179+49 PL 5 12 6.7 6.7 58.0 6.7

196 179+75 PL 9.9 12 13.2 13.2 67.8 13.2

197 183+61 PL 5 12 6.7 6.7 58.0 6.7

198 184+00 PL 5 12 6.7 6.7 58.0 6.7

199 184+96 PL 16.6 12 22.1 22.1 81.2 22.1

200 185+53 PL 7.5 12 10.0 10.0 63.0 10.0

201 188+35 PL 12 12 16.0 16.0 72.0 16.0

202 189+44 PL 33 12 44.0 44.0 114.0 44.0 16

203 190+58 PL 15 12 20.0 20.0 78.0 20.0

204 190+99 PL 9.8 12 13.1 13.1 67.6 13.1

205 194+34 PL 5 12 6.7 6.7 58.0 6.7

206 195+11 PL 5 12 6.7 6.7 58.0 6.7

207 195+90 PL 5 12 6.7 6.7 58.0 6.7

208 197+85 PL 15 12 20.0 20.0 78.0 20.0

209 198+60 PL 40 12 53.3 53.3 128.0 53.3 19

210 215+15 DL 5 12 6.7 6.7 58.0 6.7

211 217+35 PL 10.5 12 14.0 14.0 69.0 14.0

212 224+84 PL 20 12 26.7 26.7 88.0 26.7

213 226+94 PL 80 12 106.7 106.7 208.0 106.7 39

214 229+09 PL 52 12 69.3 69.3 152.0 69.3 25

215 237+50 PL 12 12 16.0 16.0 72.0 16.0

216 243+19 PL 20 12 26.7 26.7 88.0 26.7

TOTALS 3,133.7 1,307.3 393.9 1,432.5 15,063.6 3,133.7 463

PATCHING SCHEDULE

# STATION NOTES LENGTH

AVE

WIDTH AREA

PATCHING CL A,

TY2,  8"

PATCHING CL A,

TY3,  8"

PATCHING CL A,

TY4,  8"

SAW

CUTS  PATCH REINFORCEMENT TIE BARS

FT FT SQYD SQYD SQYD SQYD FT SQYD EACH

RAMPS

Columbus Rd.

1 1+84 Ramp A 368 11.2 458.0 458.0 780.8 458.0 183

2 4+72 Ramp A 117 26.1 339.3 339.3 338.4 339.3 58

3 14+21 Ramp B 84 14.7 137.2 137.2 226.8 137.2 41

4 4+19 Ramp C 44 23.2 113.4 113.4 180.8 113.4 21

5 4+77 Ramp C 18 26.3 52.6 52.6 141.2 52.6 0

6 13+26 Ramp D 280 16.7 519.6 519.6 626.8 519.6 139

7 15+72 Ramp D 59 11.8 77.4 77.4 165.2 77.4 29

8 17+90 Ramp D 59 7.45 48.8 48.8 147.8 48.8 29

0.0 0

US 24 0.0 0

9 2+60 Ramp A 104 14.9 172.2 172.2 267.6 172.2 51

10 4+70 Ramp A 120 26 346.7 346.7 344.0 346.7 59

11 18+87 Ramp D 443 15.1 743.3 743.3 946.4 743.3 221

TOTALS 3008.5 0.0 0.0 3008.5 4165.8 3008.5 831

CLASS  A PATCHING  SUMMARY

LOCATION

PATCHING CL

A,  TY2,  8"

PATCHING CL

A,  TY3,  8"

PATCHING CL

A,  TY4,  8" SAW CUTS

 PATCH

TIE BARS

SQYD SQYD SQYD FT SQYD EACH

SB I-172 408.0 135.8 170.7 4141.8 714.5 61

NB I-172 1307.3 393.9 1432.5 15063.6 3133.7 463

RAMPS 0.0 0.0 3008.5 4165.8 3008.5 831

TOTAL = 1715.3 529.7 4611.7 23371.2 6856.7 1355

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

REINFORCEMENT

 108  19 



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  20 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

JJS

LLQ08/10/04

PAVEMENT PATCHING CLASS B

PATCH

NUMBER
LOCATION LENGTH WIDTH AREA

CLASS B

PATCH

CLASS B

PATCH

CLASS B

PATCH

CLASS B

 PATCH -

EXPANSION

 JOINT

DEFORMED

 BARS -

EXPANSION

 JOINT 1 1/2"

SAW CUTS PAVEMENT

FABRIC

STATION DESCRIPTION (FT) (FT) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (FT) (EACH) (EACH) (FT) (SQ YD)

IL 104 (BROADWAY STREET) INTERCHANGE

RAMP A

B1 6+67 6.0 16.3 10.9 10.9 16.3 14 14 60.9

B2 11+19 6.0 16.3 10.9 10.9 28 60.9

B3 11+19 6.0 16.3 10.9 10.9 28 60.9

RAMP B

B4 2+27 6.0 16.1 10.7
10.7

28 60.3

B5 3+67 6.0 16.1 10.7
10.7

28 60.3

B6 8+22 6.0 16.1 10.7 10.7 28 60.3

B7 9+68 6.0 16.1 10.7
10.7

28 60.3

B8 10+24 6.0 16.1 10.7
10.7

28 60.3

B9 13+19 6.0 16.1 10.7
10.7

28 60.3

B10 13+71 6.0 16.1 10.7
10.7

28 60.3

B11 16+17 6.0 16.1 10.7 10.7 28 60.3

RAMP C

B12 11+18 6.0 16.2 10.8
10.8

28 60.6

B13 12+17 6.0 16.2 10.8
10.8

28 60.6

B14 13+22 6.0 16.2 10.8 10.8 28 60.6

RAMP D

B15 6+67 6.0 16.2 10.8 10.8 28 60.6

B16 10+32 6.0 16.2 10.8
10.8

28 60.6

B17 13+20 6.0 16.2 10.8 10.8 28 60.6

TR 349  (COLUMBUS  ROAD)  INTERCHANGE

RAMP A

B18 7+42 6.0 16.3 10.9 10.9 28 60.9

B19 13+75 6.0 16.3 10.9 10.9 28 60.9

B20 14+00 6.0 16.3 10.9 10.9 28 60.9

B21 15+00 6.0 16.3 10.9 10.9 28 60.9

B22 21+77 6.0 16.3 10.9 10.9 28 60.9

B23 22+45 6.0 16.3 10.9 10.9 28 60.9

B24 23+25 16.0 18.0 32.0 32.0 30 86.0 32.0

RAMP B

B25 0+85 LT 51.0 16.2 91.8 91.8 28 150.6 91.8

B26 0+85 RT 51.0 8.0 45.3 45.3 26 126.0 45.3

B27 1+58 6.0 16.3 10.9 10.9 2 60.9

B28 9+17 6.0 16.0 10.7 10.7 28 60.0

B29 10+16 6.0 14.5 9.7 9.7 24 55.5

B30 11+14 6.0 14.0 9.3 9.3 24 54.0

RAMP C

B31 6+83 6.0 16.0 10.7 10.7 28 60.0

B32 10+75 6.0 16.0 10.7 10.7 28 60.0

B33 11+50 6.0 16.0 10.7 10.7 28 60.0

B34 13+00 6.0 16.0 10.7 10.7 28 60.0

B35 15+00 6.0 16.0 10.7 10.7 28 60.0

B36 22+94 WEST OF  ISLAND 6.0 11.0 7.3 7.3 22 45.0

B37 22+98 EAST OF  ISLAND 6.0 15.0 10.0 10.0 28 57.0

B38 23+10 EAST OF  ISLAND 37.0 6.0 24.7 24.7 12 92.0 24.7

B39 23+11 WEST OF  ISLAND 54.0 10.0 60.0 60.0 20 138.0 60.0

B40 23+16 WEST OF  ISLAND 6.0 11.0 7.3 7.3 22 45.0

B41 23+24 EAST OF  ISLAND 11.0 16.0 19.6 19.6 28 70.0 19.6

B42 23+24 STA 43+12 COLUMBUS RD 6.0 10.0 6.7 6.7 20 42.0

RAMP D

B43 0+44 LT 16.0 19.0 33.8 33.8 38 89.0 33.8

B44 0+44 RT 13.0 13.5 19.5 19.5 24 66.5 19.5

B45 0+63 LT 6.5 15.5 11.2 11.2 28 59.5

B46 0+63 RT 6.5 14.0 10.1 10.1 24 55.0

B47 1+09 6.0 18.0 12.0 12.0 32 66.0

B48 2+54 6.0 16.0 10.7 10.7 28 60.0

B49 3+80 6.0 16.0 10.7 10.7 28 60.0

B50 4+61 6.0 16.0 10.7 10.7 28 60.0

B51 9+23 6.0 16.0 10.7 10.7 28 60.0

B52 9+45 6.0 16.0 10.7 10.7 28 60.0

B53 10+51 6.0 14.0 9.3 9.3 24 54.0

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

SCHEDULE OF QUANTITIES

TY II - 8" TY III - 8" TY IV - 8"

DOWEL

BARS



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6
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TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

JJS

LLQ08/10/04

TR 349  (COLUMBUS  ROAD)

B54 35+51 EB 6.0 12.0 8.0 8.0 20 48.0

B55 36+47 EB 6.0 12.0 8.0 8.0 20 48.0

B56 37+03 WB 6.0 14.0 9.3 9.3 24 54.0

B57 38+02 WB 6.0 17.3 11.5 11.5 28 63.9

B58 38+17 EB 6.0 13.0 8.7 8.7 20 51.0

B59 38+39 WB 6.0 13.0 8.7 8.7 20 51.0

B60 38+65 WB 6.0 13.0 8.7 8.7 20 51.0

B61 38+84 WB 6.0 13.0 8.7 8.7 20 51.0

B62 39+22 WB 15.0 13.0 21.7 21.7 20 69.0 21.7

B63 39+46 WB 6.0 14.0 9.3 9.3 24 54.0

B64 39+63 WB 6.0 14.0 9.3 9.3 24 54.0

B65 39+70 EB 6.0 15.0 10.0 10.0 24 57.0

B66 39+76 WB 6.0 14.0 9.3 9.3 24 54.0

B67 40+00 WB 6.0 14.0 9.3 9.3 24 54.0

B68 40+50 EB 6.0 15.0 10.0 10.0 24 57.0

B69 40+57 WB 25.0 14.0 38.9 38.9 24 92.0 38.9

B70 40+89 EB 6.0 15.0 10.0 10.0 24 57.0

B71 40+95 WB 6.0 13.0 8.7 8.7 24 51.0

B72 41+05 EB 6.0 15.0 10.0 10.0 24 57.0

B73 41+11 WB 6.0 13.0 8.7 8.7 24 51.0

B74 41+36 WB 18.0 13.0 26.0 26.0 24 75.0 26.0

B75 41+52 WB 6.0 13.0 8.7 8.7 24 51.0

B76 41+62 EB 6.0 14.0 9.3 9.3 24 54.0

B77 41+97 EB 6.0 14.0 9.3 9.3 24 54.0

B78 42+00 WB 6.0 14.0 9.3 9.3 24 54.0

B79 42+33 WB Radius 20.0 6.0 13.3 13.3 10 58.0

B80 42+39 EB 12.0 15.0 20.0 20.0 24 69.0 20.0

B81 42+55 WB 7.0 14.0 10.9 10.9 24 56.0

B82 42+60 EB 9.0 17.5 17.5 17.5 28 70.5 17.5

B83 42+80 EB 6.0 9.0 6.0 6.0 18 39.0

B84 43+20 WB 6.0 14.0 9.3 9.3 24 54.0

B85 43+35 WB 6.0 14.0 9.3 9.3 24 54.0

B86 43+47 EB 34.0 14.5 54.8 54.8 24 111.5 54.8

B87 43+53 WB 6.0 14.0 9.3 9.3 24 54.0

B88 43+69 WB 6.0 14.0 9.3 9.3 24 54.0

B89 44+05 EB 6.0 14.0 9.3 9.3 24 54.0

B90 44+09 WB 6.0 14.0 9.3 9.3 24 54.0

B91 44+09 WB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B92 44+42 WB 6.0 14.0 9.3 9.3 24 54.0

B93 44+42 WB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B94 44+46 EB 6.0 14.0 9.3 9.3 24 54.0

B95 44+57 EB 6.0 14.0 9.3 9.3 24 54.0

B96 44+75 EB 6.0 14.0 9.3 9.3 24 54.0

B97 44+89 WB 6.0 14.0 9.3 9.3 24 54.0

B98 44+89 WB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B99 44+89 EB 6.0 14.0 9.3 9.3 24 54.0

B100 45+04 EB 6.0 14.0 9.3 9.3 24 54.0

B101 45+50 WB 6.0 14.0 9.3 9.3 24 54.0

B102 45+50 WB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B103 45+50 EB 6.0 14.0 9.3 9.3 24 54.0

B104 46+01 EB 6.0 14.0 9.3 9.3 24 54.0

B105 46+11 WB 6.0 14.0 9.3 9.3 24 54.0

B106 46+11 WB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B107 46+23 WB 6.0 14.0 9.3 9.3 24 54.0

B108 46+50 EB 6.0 14.0 9.3 9.3 24 54.0

B109 47+11 EB 6.0 14.0 9.3 9.3 24 54.0

B110 47+25 WB 17.0 14.0 26.4 26.4 24 76.0 26.4

B111 52+57 EB 6.0 18.0 12.0 12.0 32 66.0

B112 52+73 EB 6.0 19.5 13.0 13.0 34 70.5

B113 53+05 EB Turnlane 6.0 8.5 5.7 5.7 16 37.5

B114 53+05 EB 6.0 13.5 9.0 9.0 24 52.5

B115 53+15 WB 6.0 14.0 9.3 9.3 24 54.0

B116 53+24 EB Turnlane 6.0 10.0 6.7 6.7 16 42.0

B117 53+24 EB 6.0 14.0 9.3 9.3 24 54.0

B118 53+28 WB 6.0 14.0 9.3 9.3 24 54.0

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

SCHEDULE OF QUANTITIES

PAVEMENT PATCHING CLASS B

PATCH

NUMBER
LOCATION LENGTH WIDTH AREA

CLASS B

PATCH

CLASS B

PATCH

CLASS B

PATCH

CLASS B

 PATCH -

EXPANSION

 JOINT

DEFORMED

 BARS -

EXPANSION

 JOINT 1 1/2"

SAW CUTS PAVEMENT

FABRIC

STATION DESCRIPTION (FT) (FT) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (FT) (EACH) (EACH) (FT) (SQ YD)

TY II - 8" TY III - 8" TY IV - 8"

DOWEL

BARS



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE
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CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6
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TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

JJS

LLQ08/10/04

B119 53+46 EB Turnlane 6.0 11.0 7.3 7.3 20 45.0

B120 53+46 EB 6.0 14.0 9.3 9.3 24 54.0

B121 53+68 WB 13.0 14.0 20.2 20.2 24 68.0 20.2

B122 53+81 EB Turnlane 28.0 12.0 37.3 37.3 20 92.0 37.3

B123 53+81 EB 28.0 14.0 43.6 43.6 24 98.0 43.6

B124 54+19 EB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B125 54+19 EB 6.0 14.0 9.3 9.3 24 54.0

B126 54+95 EB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B127 54+95 EB 6.0 14.0 9.3 9.3 24 54.0

B128 55+10 WB 6.0 14.0 9.3 9.3 24 54.0

B129 55+14 EB Turnlane 9.0 12.0 12.0 12.0 20 54.0

B130 55+14 EB 9.0 14.0 14.0 14.0 24 60.0

B131 55+36 WB 6.0 14.0 9.3 9.3 24 54.0

B132 55+41 EB Turnlane 18.0 12.0 24.0 24.0 20 72.0 24.0

B133 55+41 EB 18.0 14.0 28.0 28.0 24 78.0 28.0

B134 55+63 EB Turnlane 6.0 12.0 8.0 8.0 20 48.0

B135 55+65 WB 6.0 14.0 9.3 9.3 24 54.0

B136 56+00 EB Turnlane/Int. 45.0 9.0 45.0 45.0 18 117.0 45.0

B137 56+00 EB Turnlane 45.0 9.0 45.0 45.0 18 117.0 45.0

B138 56+00 EB 45.0 14.0 70.0 70.0 24 132.0 70.0

B139 56+50 WB 6.0 14.0 9.3 9.3 24 54.0

B140 56+57 EB 6.0 18.0 12.0 12.0 32 66.0

B141 56+69 EB 6.0 15.0 10.0 10.0 24 57.0

B142 57+05 WB 6.0 14.0 9.3 9.3 24 54.0

B143 57+17 EB 6.0 14.0 9.3 9.3 24 54.0

B144 57+60 EB 49.0 14.0 76.2 76.2 24 140.0 76.2

B145 57+60 EB Radius 30.0 2.5 8.3 8.3 6 67.5

B146 57+70 WB 6.0 14.0 9.3 9.3 24 54.0

B147 57+90 WB 6.0 14.0 9.3 9.3 24 54.0

B148 58+05 WB 6.0 14.0 9.3 9.3 24 54.0

B149 58+32 EB 13.0 14.0 20.2 20.2 24 68.0 20.2

B150 58+47 WB 6.0 14.0 9.3 9.3 24 54.0

B151 58+93 EB 6.0 14.0 9.3 9.3 24 54.0

B152 59+05 EB 12.0 14.0 18.7 18.7 24 66.0 18.7

B153 60+80 WB 6.0 15.0 10.0 10.0 26 57.0

B154 60+92 EB 14.5 14.0 22.6 22.6 24 71.0 22.6

B155 61+50 EB 6.0 14.0 9.3 9.3 24 54.0

US 24  INTERCHANGE

RAMP A

B156 6+85 6.0 16.0 10.7 10.7 28 60.0

B157 10+00 6.0 16.0 10.7 10.7 28 60.0

B158 13+01 6.0 16.0 10.7 10.7 28 60.0

B159 15+66 6.0 16.0 10.7 10.7 28 60.0

B160 17+15 7.0 16.0 12.4 12.4 28 62.0

B161 17+91 RT 152.0 7.0 118.2 118.2 14 325.0 118.2

B162 18+89 RT 43.0 12.0 57.3 57.3 20 122.0 57.3

B163 19+00 LT 6.0 16.0 10.7 10.7 28 60.0

RAMP  D

B164 1+04 6.0 16.0 10.7 10.7 28 60.0

B165 2+41 6.0 16.0 10.7 10.7 28 60.0

B166 9+53 6.0 16.0 10.7 10.7 28 60.0

B167 10+50 6.0 16.0 10.7 10.7 28 60.0

B168 11+64 6.0 16.0 10.7 10.7 28 60.0

B169 14+48 6.0 16.0 10.7 10.7 28 60.0

B170 15+50 6.0 14.0 9.3 9.3 24 54.0

CLASS B TOTAL:  2,538.1 1,379.8 228.7 929.6 16.3 14 4130 10,812.0 1,158.3

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

SCHEDULE OF QUANTITIES

PAVEMENT PATCHING CLASS B

PATCH

NUMBER
LOCATION LENGTH WIDTH AREA

CLASS B

PATCH

CLASS B

PATCH

CLASS B

PATCH

CLASS B

 PATCH -

EXPANSION

 JOINT

DEFORMED

 BARS -

EXPANSION

 JOINT 1 1/2"

SAW CUTS PAVEMENT

FABRIC

STATION DESCRIPTION (FT) (FT) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (FT) (EACH) (EACH) (FT) (SQ YD)

TY II - 8" TY III - 8" TY IV - 8"

DOWEL

BARS
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TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

DRAINAGE STRUCTURE REPAIR SCHEDULE

STATION LOCATION

MEDIAN INLET

(604101) TO BE

RECONSTRUCTED

CONCRETE

APRON FOR

MEDIAN INLET

INLETS TO BE

RECONSTRUCTED

FRAMES &

GRATES TO BE

ADJUSTED

BREAKING

PAVED DITCH

INLET TO BE

ADJUSTED WITH NEW

TYPE 1 FRAME, OPEN

LID

INLET   &

PIPE

PROTECTION

(EACH) (EACH) (EACH) (EACH) (FOOT) (EACH) (EACH)

75+81 MAINLINE MEDIAN 1

85+00 MAINLINE MEDIAN 1

107+20 NB OUTSIDE 1 1

110+95 NB OUTSIDE 1

113+00 NB OUTSIDE 1

117+64 to 123+00 NB OUTSIDE 536

142+00 MAINLINE MEDIAN 1

155+64 MAINLINE MEDIAN 1

182+14 NB OUTSIDE 1

195+00 MAINLINE MEDIAN 1 1

196+12 NB OUTSIDE 1

230+42 MAINLINE MEDIAN 1

243+50 MAINLINE MEDIAN 1

250+00 SB OUTSIDE 1

278+00 MAINLINE MEDIAN 1

15+90 MAINLINE MEDIAN 1

15+90 NB OUTSIDE 1 1

31+60 MAINLINE MEDIAN 1

42+00 MAINLINE MEDIAN 1

57+10 SB OUTSIDE 1

60+00 MAINLINE MEDIAN 1

60+50 NB OUTSIDE 1

83+50 MAINLINE MEDIAN 1

113+50 MAINLINE MEDIAN 1

151+00 MAINLINE MEDIAN 1

159+00 SB APPROACH 2

162+00 SB APPROACH 2

163+00 NB APPROACH 2

171+00 MAINLINE MEDIAN 1

180+00 MAINLINE MEDIAN 1 1

190+10 MAINLINE MEDIAN 1

196+75 MAINLINE MEDIAN 1

209+50 MAINLINE MEDIAN 1

226+00 MAINLINE MEDIAN 1

228+80 MAINLINE MEDIAN 1

231+50 NB OUTSIDE 1

236+10 SB OUTSIDE 1

237+00 MAINLINE MEDIAN 1

246+20 NB OUTSIDE 1

8+50 RAMP A   TR 349 1

39+17   TR 349 MEDIAN 1

51+55   TR 349 RT OUTSIDE 1

52+09   TR 349 LT OUTSIDE

 

1

61+47   TR 349 MEDIAN 1

TOTAL = 11 6 15 536 1
SCHEDULE OF QUANTITIES

1

1

1

1

13 9

117+50 MAINLINE MEDIAN 1



REVISIONS
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ILLINOIS DEPARTMENT OF TRANSPORTATION
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ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 407       *        ADAMS   108  24 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

SCHEDULE OF QUANTITIES

CULVERT SCHEDULE

STATION LOCATION

PRC  FLARED

END SECTION

12 "

PRC  FLARED

END SECTION

24 "

PRC FLARED

END SECTION

30 "

PRC  FLARED

END  SECTION

36 "

PRC FLARED

END SECTION

42 "

REMOVE & REINSTALL

EXISTING PRC FLARED

END SECTIONS

FLARED  END

SECTION

REMOVAL

CULVERT TO

BE CLEANED

BOX

CULVERT

TO BE

CLEANED

REMOVE

EXISTING

CULVERTS

(EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH)

91+50 SB OUTSIDE 1

92+00 SB OUTSIDE 1

93+00 SB OUTSIDE 1

98+00 SB OUTSIDE 1 1

113+00 NB OUTSIDE 1 1 1

119+50 SB OUTSIDE 1

142+00 SB OUTSIDE 1

167+00 MAINLINE MEDIAN 1

195+00 SB OUTSIDE 1

202+00 SB OUTSIDE 1 1

206+50 SB OUTSIDE 1

206+95 SB OUTSIDE 1

209+00 SB OUTSIDE 1

217+50 SB OUTSIDE 1 3

219+00 NB OUTSIDE 1

219+75 NB OUTSIDE 1

221+00 SB OUTSIDE 3

226+00 SB OUTSIDE 1

227+00 SB OUTSIDE 1

7+80 1

28+00 1

30+75 SB OUTSIDE 1

31+60 1

34+00 SB OUTSIDE 1

42+00 NB OUTSIDE 1

50+50 SB &  NB OUTSIDE 2

57+10 SB OUTSIDE 1

60+00 SB OUTSIDE 1

61+00 NB OUTSIDE 1 1

63+50 NB OUTSIDE 1

63+90 NB OUTSIDE 1

72+50 1

76+50 SB OUTSIDE 1

80+20 1

87+00 SB OUTSIDE 1

87+00 NB OUTSIDE 1

88+00 NB OUTSIDE 1

89+50 SB OUTSIDE 1

92+50 SB OUTSIDE 1

94+00 SB OUTSIDE 1

97+00 NB OUTSIDE 1

99+50 SB OUTSIDE 1

101+30 NB OUTSIDE 1

102+40 SB OUTSIDE 1

102+60 SB OUTSIDE 1

104+20 NB OUTSIDE 1

104+80 NB OUTSIDE 1

106+10 SB OUTSIDE 1

121+00 SB OUTSIDE 1

134+50 1

151+00 1

162+45 1

171+00 1

180+00 1

196+75 1

209+50 2

217+33 2

226+00 SB OUTSIDE 1

226+00 NB OUTSIDE 1

228+80 1

231+50 NB OUTSIDE 1

236+10 SB OUTSIDE 1

237+00 1

7+75 TR 349 RAMP C 1

6+60 TR 349 RAMP B 1

2+20   LT RAMP D     US 24 1 1

TOTAL = 1 1 1 1 1 5 5 21 4 40



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  25 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

SCHEDULE OF QUANTITIES

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

NORTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

78+25 - 78+40 RT EOP 15 6.7

78+25 - 78+84 CENTERLINE 59 26.2

79+40 - 80+11 CENTERLINE 71 31.6

80+28 - 80+31 CENTERLINE 3 1.3

83+25 - 83+30 CENTERLINE 5 2.2

83+64 - 84+25 CENTERLINE 61 27.1

84+78 - 86+09 CENTERLINE 131 58.2

86+45 - 86+66 CENTERLINE 21 9.3

86+77 - 87+17 CENTERLINE 40 17.8

88+89 - 88+93 CENTERLINE 4 1.8

89+00 - 89+56 CENTERLINE 56 24.9

90+41 - 90+77 CENTERLINE 36 16.0

92+00 - 92+24 CENTERLINE 24 10.7

93+63 - 93+86 CENTERLINE 23 10.2

94+35 - 94+54 CENTERLINE 19 8.4

94+71 - 94+93 CENTERLINE 22 9.8

95+47 - 96+18 CENTERLINE 71 31.6

97+32 - 98+40 CENTERLINE 108 48.0

98+52 - 98+57 CENTERLINE 5 2.2

98+61 - 100+24 CENTERLINE 169 75.1

100+29 - 100+33 CENTERLINE 4 1.8

100+91 - 101+41 CENTERLINE 50 22.2

101+46 - 101+50 CENTERLINE 4 1.8

101+57 - 101+87 CENTERLINE 30 13.3

103+32 - 104+62 CENTERLINE 130 57.8

104+68 - 104+73 CENTERLINE 5 2.2

104+79 - 104+90 CENTERLINE 11 4.9

109+49 - 109+74 CENTERLINE 25 11.1

109+79 - 109+82 CENTERLINE 3 1.3

109+87 - 110+36 CENTERLINE 49 21.8

110+56 - 113+06 CENTERLINE 250 111.1

113+96 - 114+67 CENTERLINE 71 31.6

115+24 - 117+52 CENTERLINE 228 101.3

117+88 - 118+86 CENTERLINE 98 43.6

119+28 - 124+61 CENTERLINE 533 236.9

125+13 - 129+90 CENTERLINE 477 212.0

130+39 - 130+59 CENTERLINE 20 8.9

131+13 - 132+26 CENTERLINE 113 50.2

132+90 - 133+71 CENTERLINE 81 36.0

134+95 - 135+13 CENTERLINE 18 8.0

135+95 - 136+06 CENTERLINE 11 4.9

138+39 - 138+57 CENTERLINE 18 8.0

140+08 - 140+76 CENTERLINE 68 30.2

142+08 - 143+35 CENTERLINE 127 56.4

143+50 - 144+10 CENTERLINE 60 26.7

150+23 - 151+14 CENTERLINE 91 40.4

151+47 - 152+18 CENTERLINE 71 31.6

152+24 - 152+54 CENTERLINE 30 13.3

152+63 - 152+85 CENTERLINE 22 9.8

153+21 - 153+41 CENTERLINE 20 8.9

153+62 - 153+71 CENTERLINE 9 4.0

154+06 - 154+09 CENTERLINE 3 1.3

154+99 - 155+55 CENTERLINE 56 24.9

155+64 - 156+98 CENTERLINE 134 59.6

157+48 - 158+49 CENTERLINE 101 44.9

160+38 - 160+96 CENTERLINE 58 25.8

162+13 - 165+01 CENTERLINE 288 128.0

165+15 - 165+66 CENTERLINE 51 22.7

166+09 - 168+35 CENTERLINE 226 100.4

168+69 - 168+87 CENTERLINE 18 8.0

169+05 - 169+51 CENTERLINE 46 20.4

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

NORTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

NORTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

NORTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

170+07 - 170+39 CENTERLINE 32 14.2

170+69 - 171+14 CENTERLINE 45 20.0

171+84 - 173+44 CENTERLINE 160 71.1

173+38 - 173+90 NB PASSING 59 26.2

173+84 - 173+98 CENTERLINE 14 6.2

174+08 - 178+49 CENTERLINE 441 196.0

178+58 - 182+01 CENTERLINE 343 152.4

182+66 - 183+56 CENTERLINE 90 40.0

183+95 - 185+85 CENTERLINE 190 84.4

186+13 - 188+12 CENTERLINE 199 88.4

188+49 - 193+17 CENTERLINE 468 208.0

194+53 - 195+20 CENTERLINE 67 29.8

195+61 - 197+95 CENTERLINE 234 104.0

199+30 - 203+07 CENTERLINE 377 167.6

203+45 - 206+51 CENTERLINE 306 136.0

207+00 - 207+33 CENTERLINE 33 14.7

207+50 - 209+31 CENTERLINE 181 80.4

210+09 - 210+89 CENTERLINE 80 35.6

210+96 - 211+06 CENTERLINE 10 4.4

211+25 - 214+37 CENTERLINE 312 138.7

215+40 - 215+82 CENTERLINE 42 18.7

216+25 - 216+48 CENTERLINE 23 10.2

216+71 - 218+78 CENTERLINE 207 92.0

218+93 - 219+71 CENTERLINE 78 34.7

219+74 - 219+80 CENTERLINE 6 2.7

221+03 - 221+40 CENTERLINE 37 16.4

222+28 - 223+33 CENTERLINE 105 46.7

223+91 - 224+32 CENTERLINE 41 18.2

224+74 - 224+81 CENTERLINE 7 3.1

224+86 - 224+90 CENTERLINE 4 1.8

231+69 - 231+83 CENTERLINE 14 6.2

232+07 - 232+90 CENTERLINE 83 36.9

232+99 - 233+03 CENTERLINE 4 1.8

233+15 - 235+29 CENTERLINE 214 95.1

235+45 - 239+43 CENTERLINE 398 176.9

240+18 - 240+20 CENTERLINE 2 0.9

240+58 - 241+10 CENTERLINE 52 23.1

241+27 - 242+11 CENTERLINE 84 37.3

242+22 - 242+31 CENTERLINE 9 4.0

242+22 - 242+22 RAMP A (IL104) 774 344.0

242+90 - 242+95 CENTERLINE 5 2.2

243+00 - 243+09 CENTERLINE 9 4.0

246+25 - 246+50 CENTERLINE 25 11.1

249+45 - 249+59 CENTERLINE 14 6.2

249+92 - 251+55 CENTERLINE 163 72.4

251+70 - 252+29 CENTERLINE 59 26.2

252+83 - 258+53 CENTERLINE 570 253.3

258+50 - 259+63 CENTERLINE 113 50.2

260+63 - 260+80 CENTERLINE 17 7.6

265+47 - 272+95 CENTERLINE 748 332.4

274+19 - 274+30 CENTERLINE 11 4.9

276+76 - 279+50 RAMP B (IL104) 274 121.8

278+50 - 284+70 RT EOP 620 275.6

280+61 - 280+78 CENTERLINE 17 7.6

281+00 - 282+20 CENTERLINE 120 53.3

284+87 - 285+24 CENTERLINE 37 16.4

285+80 - 285+99 CENTERLINE 19 8.4

286+65 - 288+81 CENTERLINE 216 96.0

STA. EQ. :  288+81BK  = 0+00AH

0+00 - 0+50 CENTERLINE 50 22.2

1+90 - 2+33 CENTERLINE 43 19.1

4+15 - 4+26 CENTERLINE 11 4.9

4+77 - 5+47 CENTERLINE 70 31.1

5+89 - 5+97 CENTERLINE 8 3.6

7+68 - 10+30 CENTERLINE 262 116.4

10+62 - 10+87 CENTERLINE 25 11.1

16+56 - 16+70 CENTERLINE 14 6.2

19+63 - 19+69 CENTERLINE 6 2.7

22+13 - 22+35 CENTERLINE 22 9.8

23+40 - 23+78 CENTERLINE 38 16.9

24+80 - 29+41 CENTERLINE 461 204.9

28+39 - 35+11 RT EOP 672 298.7

35+23 - 36+05 CENTERLINE 82 36.4

36+42 - 38+42 CENTERLINE 200 88.9

38+82 - 39+75 CENTERLINE 93 41.3

41+03 - 41+32 CENTERLINE 29 12.9

46+29 - 46+53 CENTERLINE 24 10.7

47+36 - 47+53 CENTERLINE 17 7.6

47+90 - 48+04 CENTERLINE 14 6.2

48+30 - 48+42 CENTERLINE 12 5.3

48+85 - 50+34 CENTERLINE 149 66.2

51+57 - 51+95 CENTERLINE 38 16.9

53+10 - 53+60 CENTERLINE 50 22.2

54+68 - 54+71 CENTERLINE 3 1.3

55+04 - 55+48 CENTERLINE 44 19.6

57+48 - 57+92 CENTERLINE 44 19.6

58+07 - 58+27 CENTERLINE 20 8.9

60+59 - 62+56 RAMP  B (TR 349) 197 87.6

60+63 - 61+57 CENTERLINE 94 41.8

61+39 - 66+95 RT EOP 556 247.1

64+32 - 64+60 CENTERLINE 28 12.4

65+05 - 65+58 CENTERLINE 53 23.6

65+14 - 65+42 CENTERLINE 28 12.4

65+70 - 66+55 CENTERLINE 85 37.8

69+04 - 70+11 RT EOP 107 47.6

69+67 - 70+15 CENTERLINE 48 21.3

74+09 - 75+78 CENTERLINE 169 75.1

75+92 - 76+14 CENTERLINE 22 9.8

76+27 - 79+02 CENTERLINE 275 122.2

80+24 - 81+10 CENTERLINE 86 38.2

81+45 - 83+21 CENTERLINE 176 78.2

84+60 - 85+14 CENTERLINE 54 24.0

87+60 - 87+92 CENTERLINE 32 14.2

91+89 - 92+30 CENTERLINE 41 18.2

96+69 - 96+75 CENTERLINE 6 2.7

96+98 - 97+49 CENTERLINE 51 22.7

99+50 - 99+63 CENTERLINE 13 5.8

101+25 - 101+49 CENTERLINE 24 10.7

106+82 - 107+01 CENTERLINE 19 8.4

108+13 - 108+56 CENTERLINE 43 19.1

109+37 - 109+76 CENTERLINE 39 17.3

114+44 - 115+05 CENTERLINE 61 27.1

115+80 - 116+36 CENTERLINE 56 24.9

117+74 - 118+79 CENTERLINE 105 46.7

124+28 - 125+34 CENTERLINE 106 47.1

125+59 - 125+66 CENTERLINE 7 3.1

126+30 - 126+42 CENTERLINE 12 5.3

132+74 - 132+77 CENTERLINE 3 1.3

133+47 - 133+50 CENTERLINE 3 1.3

133+89 - 134+00 CENTERLINE 11 4.9

139+47 - 140+72 CENTERLINE 125 55.6

141+19 - 142+36 CENTERLINE 117 52.0

142+50 - 143+32 CENTERLINE 82 36.4

143+65 - 143+73 CENTERLINE 8 3.6

143+80 - 143+92 CENTERLINE 12 5.3

144+09 - 144+19 CENTERLINE 10 4.4

144+64 - 146+90 CENTERLINE 226 100.4

148+86 - 149+00 CENTERLINE 14 6.2

150+75 - 151+11 CENTERLINE 36 16.0

151+54 - 154+60 CENTERLINE 306 136.0

156+12 - 156+58 CENTERLINE 46 20.4

157+45 - 158+70 CENTERLINE 125 55.6

170+77 - 171+84 CENTERLINE 107 47.6

173+10 - 173+63 CENTERLINE 53 23.6

174+13 - 174+54 CENTERLINE 41 18.2

174+73 - 174+76 CENTERLINE 3 1.3

178+35 - 178+83 CENTERLINE 48 21.3

178+94 - 179+23 CENTERLINE 29 12.9

182+37 - 182+85 CENTERLINE 48 21.3

184+00 - 184+22 CENTERLINE 22 9.8

185+49 - 187+01 CENTERLINE 152 67.6

187+20 - 187+91 CENTERLINE 71 31.6

188+29 - 188+94 CENTERLINE 65 28.9

190+58 - 191+49 CENTERLINE 91 40.4

192+50 - 192+74 CENTERLINE 24 10.7

198+49 - 201+18 CENTERLINE 269 119.6

202+39 - 202+46 CENTERLINE 7 3.1

202+95 - 203+26 CENTERLINE 31 13.8

204+42 - 205+36 CENTERLINE 94 41.8

209+20 - 209+49 CENTERLINE 29 12.9

209+72 - 212+98 CENTERLINE 326 144.9

213+24 - 214+40 CENTERLINE 116 51.6

214+85 - 215+48 CENTERLINE 63 28.0

215+73 - 217+08 CENTERLINE 135 60.0

218+37 - 218+56 CENTERLINE 19 8.4

218+74 - 219+28 CENTERLINE 54 24.0

219+80 - 220+06 CENTERLINE 26 11.6

220+13 - 221+18 CENTERLINE 105 46.7

222+00 - 224+84 CENTERLINE 284 126.2

225+00 - 225+66 CENTERLINE 66 29.3

226+58 - 228+54 CENTERLINE 196 87.1

227+17 - 231+00 RT EOP 383 170.2

228+71 - 232+87 CENTERLINE 416 184.9

231+31 - 232+60 RAMP A (US24) 129 57.3

233+65 - 235+78 CENTERLINE 213 94.7

237+25 - 237+29 CENTERLINE 4 1.8

242+92 - 243+21 CENTERLINE 29 12.9

243+80 - 243+91 CENTERLINE 11 4.9

244+68 - 244+82 CENTERLINE 14 6.2

245+11 - 245+92 CENTERLINE 81 36.0

17+15 - 19+10 RAMP A (US24) 195 86.7

NORTHBOU ND  TOTAL: 23780 10568.7



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  26 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

SCHEDULE OF QUANTITIES

*  (1-5)RS-1; (1-6)RS

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

SOUTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

75+24 - 76+01 CENTERLINE 77 34.2

76+83 - 77+50 CENTERLINE 67 29.8

78+26 - 79+35 CENTERLINE 109 48.4

79+41 - 80+73 CENTERLINE 132 58.7

81+04 - 81+06 CENTERLINE 2 0.9

82+84 - 83+49 CENTERLINE 65 28.9

84+18 - 84+20 CENTERLINE 2 0.9

84+37 - 85+50 CENTERLINE 113 50.2

86+26 - 87+65 CENTERLINE 139 61.8

94+82 - 95+54 CENTERLINE 72 32.0

102+48 - 102+50 CENTERLINE 2 0.9

103+05 - 103+07 CENTERLINE 2 0.9

105+07 - 106+17 CENTERLINE 110 48.9

115+47 - 116+10 CENTERLINE 63 28.0

117+38 - 117+67 CENTERLINE 29 12.9

117+81 - 117+83 CENTERLINE 2 0.9

117+91 - 117+98 CENTERLINE 7 3.1

118+57 - 118+75 CENTERLINE 18 8.0

120+56 - 120+59 CENTERLINE 3 1.3

120+71 - 121+08 CENTERLINE 37 16.4

121+29 - 121+33 CENTERLINE 4 1.8

121+41 - 121+45 CENTERLINE 4 1.8

123+88 - 123+99 CENTERLINE 11 4.9

124+12 - 124+52 CENTERLINE 40 17.8

124+74 - 125+93 CENTERLINE 119 52.9

126+17 - 126+75 CENTERLINE 58 25.8

126+88 - 126+97 CENTERLINE 9 4.0

127+22 - 127+45 CENTERLINE 23 10.2

127+61 - 127+63 CENTERLINE 2 0.9

127+67 - 127+69 CENTERLINE 2 0.9

127+76 - 128+12 CENTERLINE 36 16.0

130+19 - 130+21 CENTERLINE 2 0.9

130+56 - 130+74 CENTERLINE 18 8.0

130+88 - 131+21 CENTERLINE 33 14.7

131+21 - 131+40 CENTERLINE 19 8.4

132+44 - 133+38 CENTERLINE 94 41.8

133+76 - 134+28 CENTERLINE 52 23.1

149+77 - 149+86 CENTERLINE 9 4.0

151+07 - 151+09 CENTERLINE 2 0.9

151+16 - 151+18 CENTERLINE 2 0.9

151+22 - 151+25 CENTERLINE 3 1.3

151+44 - 152+96 CENTERLINE 152 67.6

153+27 - 153+32 CENTERLINE 5 2.2

157+33 - 157+35 CENTERLINE 2 0.9

165+05 - 165+46 CENTERLINE 41 18.2

169+30 - 169+54 CENTERLINE 24 10.7

179+95 - 180+70 CENTERLINE 75 33.3

183+33 - 184+33 CENTERLINE 100 44.4

185+36 - 186+57 CENTERLINE 121 53.8

200+46 - 201+54 CENTERLINE 108 48.0

204+50 - 204+93 CENTERLINE 43 19.1

205+25 - 205+85 CENTERLINE 60 26.7

214+57 - 216+09 CENTERLINE 152 67.6

216+72 - 222+25 CENTERLINE 553 245.8

223+13 - 223+29 CENTERLINE 16 7.1

224+33 - 225+51 CENTERLINE 118 52.4

227+13 - 228+19 CENTERLINE 106 47.1

228+65 - 229+75 CENTERLINE 110 48.9

230+30 - 230+37 CENTERLINE 7 3.1

241+02 - 248+22 RT EOP 720 320.0

248+59 - 249+29 CENTERLINE 70 31.1

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

SOUTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

LOCATION
LONGITUDINAL

JOINT REPAIR

AREA

RELECTIVE

CRACK

CONTROL

STATION TO STATION DESCRIPTION (FOOT) (SQ YD)

SOUTHBOUND I-172 (PROPOSED LONGITUDINAL REPAIR)

248+18 - 249+57 RAMP D (IL104) 139 61.8

252+43 - 252+56 CENTERLINE 13 5.8

255+19 - 255+32 CENTERLINE 13 5.8

255+62 - 256+88 CENTERLINE 126 56.0

257+85 - 257+93 CENTERLINE 8 3.6

259+24 - 259+42 CENTERLINE 18 8.0

265+21 - 265+33 CENTERLINE 12 5.3

265+72 - 266+00 CENTERLINE 28 12.4

266+26 - 266+31 CENTERLINE 5 2.2

266+90 - 267+08 CENTERLINE 18 8.0

267+22 - 267+29 CENTERLINE 7 3.1

269+05 - 269+09 CENTERLINE 4 1.8

270+54 - 270+61 CENTERLINE 7 3.1

270+75 - 270+90 CENTERLINE 15 6.7

271+36 - 271+76 CENTERLINE 40 17.8

271+97 - 272+31 CENTERLINE 34 15.1

274+00 - 274+08 CENTERLINE 8 3.6

275+21 - 276+96 RAMP C (IL104) 175 77.8

276+42 - 277+49 RT EOP 107 47.6

277+81 - 277+84 RT EOP 3 1.3

278+31 - 278+36 RT EOP 5 2.2

282+40 - 282+44 CENTERLINE 4 1.8

287+51 - 287+60 CENTERLINE 9 4.0

288+60 - 288+78 CENTERLINE 18 8.0

STA. EQ. :  288+81BK = 0+00AH

1+95 - 2+02 CENTERLINE 7 3.1

2+58 - 3+09 CENTERLINE 51 22.7

3+66 - 3+68 CENTERLINE 2 0.9

3+82 - 3+84 CENTERLINE 2 0.9

3+95 - 3+97 CENTERLINE 2 0.9

4+61 - 4+63 CENTERLINE 2 0.9

5+51 - 5+56 CENTERLINE 5 2.2

5+85 - 6+23 CENTERLINE 38 16.9

11+80 - 12+05 CENTERLINE 25 11.1

12+36 - 12+39 CENTERLINE 3 1.3

12+70 - 12+72 CENTERLINE 2 0.9

26+51 - 26+54 CENTERLINE 3 1.3

28+67 - 30+68 RAMP D (TR 349) 201 89.3

21+21 - 30+15 RT EOP 894 397.3

26+00 - 26+50 CENTERLINE 50 22.2

37+93 - 38+25 CENTERLINE 32 14.2

38+41 - 38+77 CENTERLINE 36 16.0

54+75 - 55+91 CENTERLINE 116 51.6

57+02 - 58+20 RT EOP 118 52.4

57+45 - 59+19 RAMP C (TR 349) 174 77.3

58+58 - 59+19 CENTERLINE 61 27.1

59+18 - 61+13 CENTERLINE 195 86.7

61+24 - 61+28 CENTERLINE 4 1.8

61+35 - 61+49 CENTERLINE 14 6.2

62+02 - 62+41 CENTERLINE 39 17.3

60+69 - 62+41 RT EOP 172 76.4

61+00 - 61+78 CENTERLINE 78 34.7

66+30 - 66+33 CENTERLINE 3 1.3

71+43 - 71+58 CENTERLINE 15 6.7

75+00 - 76+75 CENTERLINE 175 77.8

77+21 - 77+26 CENTERLINE 5 2.2

77+42 - 77+47 CENTERLINE 5 2.2

89+19 - 89+21 CENTERLINE 2 0.9

89+56 - 89+58 CENTERLINE 2 0.9

89+92 - 89+94 CENTERLINE 2 0.9

90+71 - 90+73 CENTERLINE 2 0.9

91+18 - 91+20 CENTERLINE 2 0.9

92+99 - 93+03 CENTERLINE 4 1.8

93+16 - 93+39 CENTERLINE 23 10.2

94+19 - 94+94 CENTERLINE 75 33.3

95+49 - 95+77 CENTERLINE 28 12.4

98+87 - 100+30 CENTERLINE 143 63.6

111+03 - 111+43 CENTERLINE 40 17.8

112+04 - 112+22 CENTERLINE 18 8.0

112+53 - 112+62 CENTERLINE 9 4.0

112+91 - 113+97 CENTERLINE 106 47.1

114+22 - 114+51 CENTERLINE 29 12.9

114+88 - 114+97 CENTERLINE 9 4.0

115+33 - 115+37 CENTERLINE 4 1.8

116+44 - 116+63 CENTERLINE 19 8.4

116+75 - 116+82 CENTERLINE 7 3.1

117+19 - 117+60 CENTERLINE 41 18.2

127+02 - 127+80 CENTERLINE 78 34.7

129+25 - 129+30 CENTERLINE 5 2.2

129+38 - 129+44 CENTERLINE 6 2.7

132+03 - 132+79 CENTERLINE 76 33.8

139+47 - 139+80 CENTERLINE 33 14.7

148+81 - 148+92 CENTERLINE 11 4.9

157+24 - 157+32 CENTERLINE 8 3.6

174+16 - 174+23 CENTERLINE 7 3.1

178+29 - 178+31 CENTERLINE 2 0.9

183+23 - 183+37 CENTERLINE 14 6.2

189+13 - 189+15 CENTERLINE 2 0.9

189+30 - 189+39 CENTERLINE 9 4.0

191+83 - 192+79 CENTERLINE 96 42.7

192+91 - 192+97 CENTERLINE 6 2.7

193+04 - 193+08 CENTERLINE 4 1.8

195+31 - 195+41 CENTERLINE 10 4.4

195+99 - 196+70 CENTERLINE 71 31.6

198+45 - 198+85 CENTERLINE 40 17.8

199+05 - 200+09 CENTERLINE 104 46.2

201+13 - 201+16 CENTERLINE 3 1.3

201+31 - 201+33 CENTERLINE 2 0.9

201+72 - 203+53 CENTERLINE 181 80.4

214+40 - 214+60 CENTERLINE 20 8.9

221+41 - 222+05 RT EOP 64 28.4

222+13 - 222+24 CENTERLINE 11 4.9

222+35 - 222+38 CENTERLINE 3 1.3

223+62 - 223+65 CENTERLINE 3 1.3

223+72 - 223+74 CENTERLINE 2 0.9

226+51 - 235+95 RT EOP 944 419.6

227+19 - 227+28 CENTERLINE 9 4.0

227+97 - 228+48 CENTERLINE 51 22.7

232+27 - 232+59 CENTERLINE 32 14.2

233+08 - 234+14 CENTERLINE 106 47.1

241+93 - 242+20 CENTERLINE 27 12.0

247+02 - 247+15 CENTERLINE 13 5.8

SOUTHBOUND TOTAL: 10139 4506.4

NORTHBOUND TOTAL: 23780 10568.7

GRAND TOTAL:
33919 15075.1



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  27 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

SCHEDULE OF QUANTITIES

*  (1-5)RS-1; (1-6)RS

LOCATION RAISED REFLECTIVE 

PAVEMENT MARKER

(EACH)

I-172

NB MAINLINE

78+25 TO 288+81.55 265

0+00 TO 247+31.66 310

SB MAINLINE

75+24 TO 281+81.55 259

0+00 TO247+31.66 310

IL 104

 RAMP A

LT. 03+04 TO 06+64 9

RT. 00+00 TO 06+64 33

RAMP B

LT. 15+16 TO 19+76 23

RT. 01+25 TO 26+74 21

 RAMP C

LT. 02+80 TO 06+40 9

RT 00+00 TO 06+40 32

RAMP D

LT 13+40 TO 18+00 23

RT. 13+40 TO 25+60 31

TR 349 

RAMP A

LT. 02+85 TO 06+45 9

RT. 00+00 TO 06+45 32

 ISLAND

RAMP B

LT. 09+00 TO 13+60 12

RT. 09+00 TO 21+00 30

RAMP C

LT. 02+92 TO 06+52 9

RT. 00+00 TO 06+52 33

ISLAND

RAMP D

LT. 09+10 TO 13+70 12

RT. 09+10 TO 21+15 30

US 24

RAMP A

LT. 02+81 TO 06+41 9

RT. 00+00 TO 06+41 32

 ISLAND

US 24

RAMP D

LT. 13+78 TO 18+38 12

RT.13+78 TO 25+80 30

COLUMBUS ROAD (TR 349)

MAINLINE 48

TOTAL 1623

RAISED REFLECTIVE SCHEDULE 

AREA REFLECTIVE CRACK  CONTROL

LOCATION LENGTH
ESTIMATED

WIDTH

AREA

STATION TO STATION (FT) (FT) (SQ YD)

NORTHBOUND I-172 (EXISTING LONGITUDINAL REPAIR)

225+46 - 227+56 212 4 94.2

227+82 - 230+94 314 4 139.6

242+31 - 242+90 61 4 27.1

259+63 - 260+05 44 4 19.6

259+85 - 260+28 45 4 20

260+24 - 260+88 66 4 29.3

260+88 - 261+66 80 4 35.6

261+23 - 261+80 59 4 26.2

261+76 - 263+52 178 4 79.1

263+46 - 263+74 30 4 13.3

263+75 - 264+51 78 4 34.7

264+88 - 265+14 28 4 12.4

265+36 - 265+47 13 4 5.8

STA. EQ. :  288+81BK = 0+00AH

10+85 - 18+72 789 4 350.7

18+67 - 22+73 408 4 181.3

22+76 - 25+46 272 4 120.9

29+42 - 35+19 579 4 257.3

41+53 - 42+12 61 4 27.1

42+76 - 43+81 107 4 47.6

43+98 - 46+96 317 4 140.9

46+79 - 48+77 200 4 88.9

50+90 - 51+65 77 4 34.2

52+03 - 52+38 37 4 16.4

53+62 - 55+07 147 4 65.3

55+42 - 57+45 205 4 91.1

86+10 - 86+53 45 4 20

105+25 - 106+00 77 4 34.2

107+02 - 107+75 75 4 33.3

108+59 - 108+87 30 4 13.3

111+50 - 113+28 180 4 80

113+78 - 114+38 62 4 27.6

114+31 - 114+64 35 4 15.6

122+03 - 123+78 177 4 78.7

146+87 - 149+86 301 4 133.8

221+32 - 221+69 39 4 17.3

NORTHBOUND TOTAL: 5428 2412

AREA REFLECTIVE CRACK  CONTROL

LOCATION LENGTH
ESTIMATED

WIDTH

AREA

STATION TO STATION (FT) (FT) (SQ YD)

NORTHBOUND I-172 (EXISTING LONGITUDINAL REPAIR)

SOUTHBOUND I-172 (EXISTING LONGITUDINAL REPAIR)

236+37 - 237+58 123 4 54.7

259+42 - 262+21 281 4 124.9

288+75 - 288+81 8 4 3.6

STA. EQ. :  288+81BK = 0+00AH

0+00 - 2+41 243 4 108

5+03 - 5+41 40 4 17.8

7+34 - 8+00 68 4 30.2

8+88 - 10+99 213 4 94.7

14+29 - 26+45 1218 4 541.3

28+34 - 32+62 430 4 191.1

34+71 - 36+23 154 4 68.4

45+24 - 48+50 328 4 145.8

59+31 - 60+68 139 4 61.8

67+52 - 68+35 85 4 37.8

77+45 - 88+66 1123 4 499.1

90+27 - 90+57 32 4 14.2

97+03 - 97+85 84 4 37.3

100+30 - 111+03 1075 4 477.8

117+60 - 118+14 56 4 24.9

118+52 - 120+10 160 4 71.1

127+81 - 129+09 130 4 57.8

143+59 - 144+48 91 4 40.4

163+53 - 165+42 191 4 84.9

163+54 - 163+92 40 4 17.8

165+65 - 167+05 142 4 63.1

167+69 - 169+14 147 4 65.3

194+08 - 194+80 74 4 32.9

203+61 - 207+65 406 4 180.4

207+63 - 207+94 33 4 14.7

207+46 - 210+03 259 4 115.1

213+20 - 213+41 23 4 10.2

209+88 - 216+02 616 4 273.8

215+81 - 216+48 69 4 30.7

216+55 - 222+13 560 4 248.9

240+56 - 241+89 135 4 60

SOUTHBOUND TOTAL: 8776 3900.5

NORTHBOUND TOTAL: 5428 2412.4

LONGITUDINAL JOINT REPIAR TOTAL: 15075.1

GRAND TOTAL: 21388.0



08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS   28 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

URETHANE PAVEMENT MARKING - LINE 5" 

LOCATION DOUBLE  YELLOW WHITE EDGE LINE

(FOOT) (FOOT)

COLUMBUS ROAD (TR 349)

35+48.85 TO 43+52.19 (MEDIAN) 1606.6

44+37 TO 55+58.12(MEDIAN) 2242.3

56+40 TO 64+75(MEDIAN)

LT 35+48.85 TO 36+54

LT 37+39 TO 42+00

LT 43+68.78 TO 56+21.34

LT 57+69.65 TO 64+75.00

RT 35+48.85 TO 42+26.22

RT 43+74.52 TO 56+28.93

RT 58+03.72 TO 61+62.31

RT 62+90.95 TO 64+75

TOTAL = 5518.9

URETHANE PAVEMENT MARKING  -  LINE 5"

LOCATION WHITE EDGE LINE

(FOOT)

IL 104

RAMP A

RT 0+00 TO 19+72 1972

LT 06+64 TO 19+72 1308

RAMP B

RT 01+25 TO 26+74 2549

LT 01+25 TO 15+16 1391

RAMP C

RT 0+00 TO 18+50 1850

LT 0+60 TO 18+50 1210

RAMP D

RT 0+11 TO 25+61 2550

LT 0+11 TO 13+40 1329

US 24

RAMP A

RT 0+ 00 TO 20+70 2070

LT 06+41 TO 20+50 1409

RAMP D

RT 0+13 TO 25+80 2567

0+24 TO 13+78 1354

TOTAL = 21559

LOCATION PREFORMED PLASTIC URETHANE PAVEMENT

PAVEMENT MARKING MARKING - LINE 5"

TYPE B, LINE 5"

SKIP-DASH

 

EDGE LINE

(FOOT) (FOOT)

I-172 

SB MAINLINE

75+24 TO 288+81.55 5339.4 42715.1

0+00 TO 247+56

NB MAINLINE

78+25 TO 288+81.55 5264.1 42113.1

0+00 TO 247+31.66 6182.9 49463.3

TOTAL = 22975.4 183803.5

PREFORMED PLASTIC PAVEMENT MARKING,

TYPE B (INLAID) - LINE 12"

LOCATION SOLID WHITE SOLID YELLOW 

DIAGONALS  &  CHEVRONS DIAGONALS &  CHEVRONS

(FOOT) (FOOT)

COLUMBUS ROAD (TR 349)

ISLAND @ RAMP A 47

ISLAND @ RAMP C 63

MEDIAN WEST OF  SN 001-0048 85

MEDIAN EAST OF  SN 001-0048 104

TOTAL = 110 189

URETHANE PAVEMENT MARKING,  LINE 6"

LOCATION SOLID WHITE

(FOOT)

COLUMBUS ROAD (TR 349)

LEFT-TURN LANES

53+75.78 TO 55+60.79

44+37.10 TO 46+15.85

TOTAL =

URETHANE PAVEMENT MARKING,  LINE 5"

LOCATION  WHITE EDGE LINE

(FOOT)

COLUMBUS ROAD (TR 349)

RAMP A

RT 00+00 TO 24+42 2442

LT 06+45 TO 24+11 1766

RAMP B

RT 00+40 TO 21+00 2060

LT 00+40 TO 09+00 860

RAMP C

RT 00+00 TO 23+64 2364

LT 06+52 TO 23+20 1668

RAMP D

RT 00+23 TO 21+14 2091

LT 00+23 TO 09+10 887

TOTAL = 14138

PREFORMED PLASTIC PAVEMENT MARKING , TYPE B (INLAID)

LETTERS & SYMBOLS

LOCATION ARROWS

(SQ FT)

COLUMBUS ROAD (TR 349)

RAMP A

LEFT-TURN LANE 15.6

THROUGH LANE

RAMP C

LEFT-TURN LANE 15.6

THROUGH LANE

LEFT-TURN LANE WEST OF  SN.001-0048 46.8

LEFT-TURN LANE EAST OF  SN.001-0048 46.8

IL 104

RAMP A

THROUGH LANE

RAMP C

THROUGH LANE

US 24

RAMP A

THROUGH LANE 11.5

LEFT-TURN LANE 31.2

RIGHT-TUR N  LANE 31.2

TOTAL = 290.7

PREFORMED PLASTIC PAVEMENT MARKING,

TYPE B (INLAID) -  8"

LOCATION SOLID WHITE

(FOOT)

COLUMBUS ROAD (TR 349)

ISLAND @ RAMP A 163

ISLAND @ RAMP C 180

TOTAL = 343

185.0

178.8

363.8

105.2

1252.6

705.4

677.4

1254.4

352.6

184.1

4992.7

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

23.0

23.0

23.0

23.0

1670.0

461.0

6189.0 49512.0

PERFORMED PLASTIC PAVEMENT MARKING,  

TYPE B (INLAID) - LINE 24"

LOCATION SOLID WHITE 

STOP BARS

(FOOT)

COLUMBUS ROAD (TR 349)

RAMP A

56+51.40 18

57+02.90 18

RAMP C

42+76.26 18

43+46.50 18

HORSESHOE VALLEY DRIVE

63+44.75 12

US 24

RAMP A

20+27.00 18

20+45.00 18

TOTAL = 120

 108



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

08/04/2004

JJS

LLQ

REVISIONS

NAME DATE

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

TEMPORARY  PAVEMENT MARKING 

LETTERS & LINE 24" LINE 12" LINE 12" LINE 8" LINE 6" LINE 5" LINE 5" LINE 5"

SYMBOLS STOP BARS DIAGONALS DIAGONALS EDGE LINE DOUBLE LINE TYPE B

LOCATION ARROWS &  CHEVRONS &  CHEVRONS SKIP-DASH

(WHITE) (SOLID WHITE) (SOLID WHITE) (SOLID YELLOW) (SOLID WHITE) (SOLID WHITE) (WHITE) (YELLOW) (WHITE)

(SQ FT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT)

COLUMBUS ROAD (TR 349)

35+48.85 TO 43+52.19 (MEDIAN)

44+37 TO 55+58.12(MEDIAN)

56+40 TO 64+75(MEDIAN)

LT 35+48.85 TO 36+54

LT 37+39 TO 42+00

LT 43+68.78 TO 56+21.34

LT 57+69.65 TO 64+75.00

RT 35+48.85 TO 42+26.22

RT 43+74.52 TO 56+28.93

RT 58+03.72 TO 61+62.31

RT 62+90.95 TO 64+75

LEFT-TURN LANES

    -     53+75.78 TO 55+60.79

    -     44+37.10 TO 46+15.85

ISLAND @ RAMP A 47

ISLAND @ RAMP C 63

MEDIAN WEST OF  SN 001-0048 85

MEDIAN EAST OF  SN 001-0048 104

LEFT-TURN LANE WEST OF  SN.001-0048 46.8

LEFT-TURN LANE EAST OF  SN.001-0048 46.8

ISLAND @ RAMP A 163

ISLAND @ RAMP C 180

RAMP A

RT 00+00 TO 24+42

LT 06+45 TO 24+11

56+51.40

57+02.90

LEFT-TURN LANE 15.6

THROUGH LANE

RAMP B

RT 00+40 TO 21+00

LT 00+40 TO 09+00

RAMP C

RT 00+00 TO 23+64

LT 06+52 TO 23+20

42+76.26

43+46.50

LEFT-TURN LANE 15.6

THROUGH LANE

RAMP D

RT 00+23 TO 21+14

LT 00+23 TO 09+10

HORSESHOE VALLEY DRIVE

63+44.75

23.0

23.0

860.0

1607

2242

1670

105

461

1253

705

677

1254

353

184

185

179

SUBTOTAL 1= 170.8 110 189 343 364 19130 5519 0.0

2442

1766

2060

2364

1668

2091

887

18.0

18.0

18.0

18.0

12.0

84.0

 108  29 



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

08/04/2004

JJS

LLQ

REVISIONS

NAME DATE

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

IL 104

RAMP A

RT 0+00 TO 19+72

LT 06+64 TO 19+72

THROUGH LANE

RAMP B

RT 01+25 TO 26+74

LT 01+25 TO 15+16

RAMP C

RT 0+00 TO 18+50

LT 0+60 TO 18+50

THROUGH LANE

RAMP D

RT 0+11 TO 25+61

LT 0+11 TO 13+40

US 24

RAMP A

RT 0+ 00 TO 20+70

LT 06+41 TO 20+50

THROUGH LANE 11.5

LEFT-TURN LANE 31.2

RIGHT-TURN LANE 31.2

RAMP D

RT 0+13 TO 25+80

0+24 TO 13+78

I-172 

SB MAINLINE

75+24 TO 288+81.55

0+00 TO 247+56

NB MAINLINE

78+25 TO 288+81.55

0+00 TO 247+31.66

189 343

TEMPORARY  PAVEMENT MARKING 

LETTERS & LINE 24" LINE 12" LINE 12" LINE 8" LINE 6" LINE 5" LINE 5" LINE 5"

SYMBOLS STOP BARS DIAGONALS DIAGONALS EDGE LINE DOUBLE LINE TYPE B

LOCATION ARROWS &  CHEVRONS &  CHEVRONS SKIP-DASH

(WHITE) (SOLID WHITE) (SOLID WHITE) (SOLID YELLOW) (SOLID WHITE) (SOLID WHITE) (WHITE) (YELLOW) (WHITE)

(SQ FT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT)

23.0

23.0

TOTAL 290.7

SUBTOTAL 2=

SUBTOTAL 1=

119.9

170.8

0.0

189

0.0

343

0.0 0.0 0.0205362

19130

224492

6183

22975

22975

0.0

1972

1308

2549

1391

1850

1210

2550

1329

2070

1409

2567

1354

42715

49512

42113

49463

5339

6189

5264

18.0

18.0

 108  30 

5519

5519

364

364

36

84

120 110

110



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  31 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

STATION

(EACH) (EACH)

MAINLINE (1-5RS-1)

5

5

TOTAL

BOLLARD SCHEDULE

STA. 75+71.05

BOLLARDS REMOVED BOLLARDS REPLACED

5

5

5

5

STA. 85+00.00

STA. 130+00.00

STA. 142+00.00

STA. 155+60.00

STA. 167+00.00

STA. 177+00.00

STA. 256+00.00

STA. 265+50.00

STA. 278+00.00

MAINLINE (1-6RS)

STA. 15+95.00

5

5

5

5

STA. 31+50.00

STA. 60+00.00

STA. 72+40.42

STA. 86+88.69

STA. 110+44.01

STA. 113+47.30

STA. 134+37.23

STA. 151+00.00

STA. 122+00.00

STA. 171+00.00

STA. 180+00.00

STA. 190+00.00

STA. 209+41.37

STA. 217+35.42

STA. 228+70.39

STA. 237+00.00

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

5

135 135

*  (1-5)RS-1; (1-6)RS  

SCHEDULE OF QUANTITIES

ESTIMATED DITCH CHECKS

STATION LT/ RT

EACH

84+70 MEDIAN 1 3.5

117+30 MEDIAN 1 3.5

117+70 MEDIAN 1 3.5

116+70 170 RT 1 3.5

117+00 180 RT 1 3.5

117+10 220 RT 1 3.5

118+80 170 RT 1 3.5

119+65 150 RT 1 3.5

119+90 200 LT 1 3.5

120+20 210 LT 1 3.5

120+80 130 RT 1 3.5

121+80 110 RT 1 3.5

123+55 100 RT 1 3.5

119+86 190 LT 1 3.5

120+20 200 LT 1 3.5

129+80 MEDIAN 1 3.5

155+26 110 LT 1 3.5

155+70 130 RT 1 3.5

155+85 90 LT 1 3.5

156+10 180 RT 1 3.5

155+45 MEDIAN 1 3.5

166+09 110 LT 1 3.5

166+80 MEDIAN 1 3.5

166+80 100 RT 1 3.5

171+90 100 RT 1 3.5

175+00 100 RT 1 3.5

178+00 100 RT 1 3.5

181+20 100 RT 1 3.5

183+70 100 RT 1 3.5

198+00 100 RT 1 3.5

204+32 100 RT 1 3.5

209+30 100 LT 1 3.5

217+00 100 LT 1 3.5

217+70 100 LT 1 3.5

218+75 110 RT 1 3.5

230+60 230 RT 1 3.5

243+20 MEDIAN 1 3.5

249+10 140 LT 1 3.5

249+50 140 LT 1 3.5

255+80 MEDIAN 1 3.5

265+35 MEDIAN 1 3.5

267+70 180 LT 1 3.5

8+00 MEDIAN 1 3.5

16+00 100 RT 1 3.5

16+70 100 RT 1 3.5

25+00 100 RT 1 3.5

26+00 100 RT 1 3.5

26+60 100 RT 1 3.5

31+30 130 RT 1 3.5

72+70 110 RT 1 3.5

81+50 250 RT 1 3.5

81+80 310 RT 1 3.5

82+67 1 3.5

83+20 150 RT 1 3.5

83+80 140 RT 1 3.5

84+51 130 RT 1 3.5

84+70 160 LT 1 3.5

85+50 120 RT 1 3.5

85+60 120 LT 1 3.5

86+60 110 RT 1 3.5

88+30 120 LT 1 3.5

84+80 MEDIAN 1 3.5

105+45 100 RT 1 3.5

109+85 310 RT 1 3.5

110+50 280 RT 1 3.5

111+20 275 RT 1 3.5

111+96 260 RT 1 3.5

113+80 120 RT 1 3.5

115+00 110 RT 1 3.5

120+11 110 LT 1 3.5

121+60 MEDIAN 1 3.5

122+70 110 LT 1 3.5

123+00 110 RT 1 3.5

125+00 110 RT 1 3.5

127+00 110 RT 1 3.5

128+00 110 RT 1 3.5

130+00 110 RT 1 3.5

132+00 110 RT 1 3.5

132+00 110 LT 1 3.5

134+00 110 LT 1 3.5

134+00 110 RT 1 3.5

134+25 MEDIAN 1 3.5

135+00 110 RT 1 3.5

136+00 110 LT 1 3.5

137+00 110 RT 1 3.5

138+00 110 LT 1 3.5

140+00 110 LT 1 3.5

140+40 110 RT 1 3.5

142+00 110 LT 1 3.5

150+75 MEDIAN 1 3.5

151+00 190 RT 1 3.5

171+40 MEDIAN 1 3.5

172+35 220 RT 1 3.5

180+00 MEDIAN 1 3.5

181+15 150 RT 1 3.5

190+82 140 RT 1 3.5

OFF-SET

(FT) (TON)

AGGREGATE

(EROSION

CONTROL)

ESTIMATED DITCH CHECKS

STATION LT/ RT

EACH

OFF-SET

(FT) (TON)

AGGREGATE

(EROSION

CONTROL)

ESTIMATED DITCH CHECKS

STATION LT/ RT

EACH

OFF-SET

(FT) (TON)

AGGREGATE

(EROSION

CONTROL)

196+40 110 RT 1 3.5

196+80 140 RT 1 3.5

197+40 140 RT 1 3.5

199+00 100 LT 1 3.5

200+00 100 LT 1 3.5

208+30 150 RT 1 3.5

209+70 MEDIAN 1 3.5

210+00 130 RT 1 3.5

211+20 130 RT 1 3.5

217+00 110 RT 1 3.5

217+20 150 LT 1 3.5

217+60 100 LT 1 3.5

217+70 110 RT 1 3.5

225+70 110 LT 1 3.5

225+80 110 RT 1 3.5

226+30 110 LT 1 3.5

226+50 110 RT 1 3.5

229+11 160 LT 1 3.5

235+00 140 LT 1 3.5

 

IL 104  

RAMP B  

10+00 50 RT 1 3.5

11+85 50 RT 1 3.5

14+30 35 RT 1 3.5

TR 349  

RAMP A  

7+80 40 RT 1 3.5

RAMP B  

10+15 35 RT 1 3.5

 

US 24  

RAMP A  

4+20 50 RT 1 3.5

6+00 50 RT 1 3.5

7+60 50 RT 1 3.5

RAMP D  

11+10 100 RT 1 3.5

TOTAL 124 434



08/04/2004

JJS

LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

STATION

EAST

WEST

EAST

WEST

EAST

WEST

EAST

EAST

WEST

WEST

WEST 150

WEST 400

ACCESS CONTROL IMPROVEMENT SCHEDULE

LOCATION

WOVEN WIRE

FENCE REMOVAL

& REPLACEMENT

(FOOT)

1-5RS-1

109+00.00 25

(FOOT)

REATTACH WOVEN

WIRE FENCE BRACE

(EACH)

111+00.00 25

115+38.00 15

116+50.00 75

118+00.00 20

268+00.00 30

1-6RS

24+50.00

48+50.00 60

55+50.00 50

104+00.00 25

109+00.00 50

114+50.00

166+50.00

225+75.00

259+00.00

EAST

EAST

EAST

05+60.00 EAST

12+50.00

13+50.00

EAST

EAST

42+20.00

42+70.00

EAST

EAST

43+50.00 EAST

45+00.00 EAST

62+50.00 EAST

EAST63+50.00

44+35.00 EAST

79+25.00 EAST 10

113+40.00 EAST 15

114+50.00 WEST 100

142+50.00 EAST 30

150+30.00 WEST 30

151+00.00 EAST 10

156+00.00

160+20.00

164+50.00

EAST

EAST

EAST

10

25

15

EAST

WEST

WEST

WEST

WEST

WEST

172+50.00

178+25.00

222+20.00

223+50.00

224+00.00

224+25.00

30

50

15

40

10

30

226+50.00

232+70.00

239+75.00

239+80.00

244+10.00

244+55.00

50

10

75

40

10

30

261+00.00

267+00.00

EAST

WEST

150

50

WEST

EAST

WEST

WEST

EAST

EAST

STATION

ACCESS CONTROL IMPROVEMENT SCHEDULE

LOCATION

WOVEN WIRE

FENCE REMOVAL

& REPLACEMENT

(FOOT) (FOOT)

REATTACH WOVEN

WIRE FENCE BRACE

(EACH)

EAST

EAST

WEST

199+75.00 50

227+40.00 50

239+10.00 40

206+80.00 EAST

06+00.00 EAST 10

14+40.00 EAST 15

15+00.00 WEST 20

30+00.00 WEST 10

38+25.00

42+00.00

WEST

EAST

25

59+35.00 EAST 20

67+65.00

74+25.00

81+00.00

EAST

EAST

EAST

30

20

10

110+10.00 EAST 15

118+00.00

138+25.00

139+30.00

140+00.00 EAST

EAST

WEST

WEST

10

50

10

10

60WEST158+60.00

161+70.00

163+00.00

175+00.00

181+00.00

183+00.00

185+10.00

196+25.00

206+50.00

212+50.00

212+70.00

217+00.00

228+75.00

240+60.00

247+00.00

WEST 10

EAST

EAST

EAST

EAST

WEST

10

50

10

10

50WEST

100

EAST 10

10

10

25

30

100

50

EAST

EAST

WEST

EAST

EAST

WEST

00+00.00

00+10.00

01+00.00

04+20.00

174+00.00

224+50.00

1

1

WEST

WEST

1

228+50.00

232+00.00

WEST

WEST

2

1

233+00.00 WEST 2

234+50.00 WEST 2

237+00.00 WEST 1

239+45.00 EAST 1

243+90.00 EAST 1

245+00.00 WEST 2

247+50.00 WEST 1

249+00.00 EAST 2

WEST

WEST

WEST

EAST

1

1

1

2

09+00.00

09+00.00

12+00.00

12+00.00

EAST

EAST

WEST

WEST

2

2

2

2

15+20.00 EAST 1

21+00.00

25+50.00

WEST

EAST

1

1

29+75.00 EAST 1

31+50.00

37+00.00 WEST

WEST

EAST

1

2

139+50.00

TOTAL

STATION

ACCESS CONTROL IMPROVEMENT SCHEDULE

LOCATION

WOVEN WIRE

FENCE REMOVAL

& REPLACEMENT

(FOOT) (FOOT)

REATTACH WOVEN

WIRE FENCE BRACE

(EACH)

47+50.00 1EAST

55+15.00 EAST 2

55+85.00 EAST 1

64+50.00 WEST 1

69+00.00

70+00.00

72+50.00

74+00.00

WEST 1

WEST 1

EAST 1

WEST 1

77+00.00

80+00.00

WEST 1

WEST 1

84+00.00

85+00.00

86+00.00

87+60.00

90+00.00

92+00.00

92+30.00

95+30.00

97+00.00

97+80.00

99+85.00

100+00.00

101+00.00

103+00.00

105+00.00

106+00.00

108+00.00

109+50.00

110+30.00

116+70.00

117+20.00

119+60.00

123+90.00

138+50.00

138+75.00

139+60.00

140+50.00

140+90.00

144+00.00

145+20.00

149+10.00

153+00.00

156+00.00

158+05.00

161+00.00

161+30.00

161+40.00

162+00.00

186+15.00

189+25.00

196+00.00

193+80.00

199+00.00

207+65.00

212+90.00

217+75.00

223+00.00

229+00.00

234+00.00

235+15.00

236+75.00

242+25.00

243+90.00

245+10.00

249+00.00

WEST

WEST

WEST

WEST

EAST

WEST 2

1

1

1

1

1

EAST

EAST

WEST

WEST

EAST

WEST

WEST

WEST

2

1

2

2

2

1

1

1

WEST

WEST

WEST

1

1

1

1WEST

WEST 1

WEST

WEST

1

1

WEST

WEST

1

1

WEST 1

1EAST

WEST 1

EAST

EAST

1

1

WEST

EAST

2

1

WEST 1

2WEST

EAST

WEST

1

2

EAST 1

EAST

EAST

WEST

1

1

1

1

2

1

1

WEST

EAST

WEST

WEST

1

EAST 1

WEST 1

WEST 1

2EAST

WEST 2

EAST

EAST

WEST

2

2

2

EAST 2

WEST

WEST

2

1

EAST 2

WEST 1

10

POST

FOR WOVEN

WIRE FENCE

(EACH)

WOVEN WIRE

FENCE REPAIR

(SPECIAL)

1

1

1

1

1

1

POST

FOR WOVEN

WIRE FENCE

(EACH)

WOVEN WIRE

FENCE REPAIR

(SPECIAL)

10

1

1

3

5

1

1

1

POST

FOR WOVEN

WIRE FENCE

(EACH)

WOVEN WIRE

FENCE REPAIR

(SPECIAL)

1

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS  

*

1065 20 1645 123

 108  32 



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  33 

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

SCHEDULE OF QUANTITIES

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

BRIDGE SUMMARY SCHEDULE

PAY ITEM DESCRIPTION UNITS SN 001-0045 SN 001-0048 SN 001-0049 SN 001-0050 & SN 001-0051 BRIDGE TOTALS

X0301424 SILICONE JOINT SEALER   FOOT 60 173 66 299

20200600 EXCAVATING AND GRADING EXISTING SHOULDER    UNIT 9 5 14

48203029 HOT-MIX ASPHALT SHOULDERS,    8"  SQ YD 405 228 633

40600982 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT  SQ YD 525 626 1151

40600200 BITUMINOUS MATERIALS (PRIME COAT) TON 0.2 0.6 0.8

40600300 AGGREGATE (PRIME COAT)   TON 1.1 3 4.1

40603310 HOT-MIX ASPHALT SURFACE COURSE,   MIX "C", N50  TON 44 124 168

48101200 AGGREGATE SHOULDERS, TYPE B  TON 37 20 57

63200310 GUARDRAIL  REMOVAL FOOT 850 400 1250

63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 4 4 8

63000000 STEEL PLATE BEAM GUARD RAIL, TYPE A FOOT 450 450

63100167 TRAFFIC BARRIER TERMINAL, TYPE 1  (SPECIAL) TANGENT  EACH 4 4 8

78200410 GUARDRAIL MARKERS, TYPE A EACH 10 4 14

78201000 TERMINAL MARKER - DIRECT APPLIED  EACH 4 4 8

44000915 HOT-MIX ASPHALT SURFACE REMOVAL (DECK) SQ YD 846 846

50102400 CONCRETE  REMOVAL CU  YD 70 70

50300255 CONCRETE SUPERSTRUCTURE CU  YD 70 70

50800205 REINFORCEMENT BARS,  EPOXY COATED POUND 12,520 12520

50800515 BAR SPLICERS EACH 56 56

PPC I-BEAM REPAIRS L  SUM 1 1

52000110 PREFORMED JOINT STRIP SEAL FOOT 301 301

Z0030260 IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE,NARROW), TEST LEVEL 3 EACH 2 2 4

Z0030330 IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE) TEST LEVEL 3 EACH 2 2 4

70400100 TEMPORARY CONCRETE BARRIER FOOT 500 1025 1525

70400200 RELOCATE TEMPORARY CONCRETE BARRIER FOOT 500 1025 1525

Z0016002 DECK SLAB REPAIR (FULL DEPTH, TYPE II) SQ YD 9.5 9.5

Z0016200 DECK SLAB REPAIR (PARTIAL) SQ YD 36 36

70106500 TEMPORARY BRIDGE TRAFFIC SIGNALS EACH 1 1

58100200 WATERPROOFING MEMBRANE SYSTEM SQ YD 846 846

50157305 PROTECTIVE SHIELD L  SUM 1 1

ESTIMATED QUANTITIES

PAY ITEM

NUMBER PAY ITEM UNIT QUANTITY LOCATION/REASON

44004250 PAVED SHOULDER REMOVAL SQ YD 1500 MAINLINE REPAIRS

48203029 HMA SHOULDER 8" SQ YD 1500 MAINLINE REPAIRS

40600982 HMA SURFACE REMOVAL  - BUTTJOINT SQ YD 1700 BUTT JOINTS FOR BINDER (IF  NEEDED)

40600985 PCC SURFACE REMOVAL- BUTT JOINT SQ YD 2000 BUTT JOINTS FOR BINDER (IF  NEEDED)

70300100 SHORT-TERM PAVEMENT MARKING FOOT 42500 TEMPORARY STRIPING ON BINDER/SURFACE

70301000 WORK ZONE PAVEMENT MARKING REMOVAL SQ FT 7100 REMOVE TEMP STRIPE

X2503000 MAINTENANCE MOWING ACRE 225 JOBSITE WHEN NEEDED

70103815 TRAFFIC CONTROL  SURVEILLANCE CAL  DAY 45 PATCHING & WIDENING

78300105 PAVEMENT MARKING REMOVAL FOOT 15000 SN 001-0048, SN 001-0050, SN 001-0051

78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL EACH 1600

701006800 CHANGEABLE MESSAGE BOARDS CAL MO 18 MAINLINE & RAMPS

PARTIAL DEPTH PAVEMENT PATCHING SQ YD 800

Z0075300 TIE BARS EACH 350 TYPE B PATCHING; CURB &  GUTTER



STRAIGHT LINE SLOPE

STA. 159+02.43 TO STA. 161+91.32 (S.B.)

STA. 160+68.82 TO STA. 163+57.36 (N.B.)

12 12

A

 

 

B

LEGEND

SHOULDER SLOPE DESCRIPTION

10

STRAIGHT LINE SLOPE

10

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  34 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

9

SL
O

PE
 V

A
R

IA
B

L
E

(1
:6

 T
O

 1
:4

)

10 9 12

1:6 S
L
O

P
E

VARIABLE SLOPE

20:1 MIN.

6:1 MAX.

12 10 9 12 12 9 12

1’-6" 1’-6"1’-6"1’-6"

1’-6" 1’-6"

VARIABLE SLOPE

20:1 MIN.

6:1 MAX.

1’-6"

1’-6"

SL
O

PE
 V

A
R

IA
B

L
E

(1
:6

 T
O

 1
:4

)

1:6 S
L
O

P
E

NONE

04/06/2004

LLQ

WJS

12

 
 

 

 

 

 

 

 

9

10

11

5 3 78 4 6 2 1 7 3 57 3 4 8 5625 8 3 7 1

A

B

B
A

5 8 3 7 1 2 6 7 3 4 8 5 5 8 4 3 7 2 6 1 7 3 5

STA. EQTN: STA. 288+81.55(BK) = STA. 0+00.00(AH)

1

2

3

4

5

6

7

8

EXISTING - 4" STABILIZED SUB-BASE

EXISTING - 8" STABILIZED SHOULDERS (BITUMINOUS AGGREGATE MIXTURE)

EXISTING - AGGREGATE SHOULDER TYPE "A"

EXISTING - 4" TOP SOIL

EXISTING - LONGITUDINAL JOINT 

EXISTING - PIPE UNDERDRAINS

EXISTING - 4" SUB-BASE GRANULAR MATERIAL TYPE "C" FILL SECTION ONLY

CONTRACT NO. 72694

12

11 11 11 11

11 11 11 11

 4%
 1.5% 1.5%

4%

10’ 12’ 12’ 8’

6’

30’ CL. ZN. 24’ 88’

3’ 3’

5’

30’ CL. ZN.24’

8’

6’

12’ 12’ 10’

4%
1.5% 1.5%

 4%

3’3’

5’

30’ CL. ZN.

10’ 12’ 12’ 8’

6’

4%

24’

3’

5’

3’

88’

2’

2’

CL

CL

30’ CL. ZN.24’

12’12’8’

6’

10’

4%

3’

5’

PROPOSED - AGGREGATE SHOULDER TYPE "B"

3’

FAI 172 - NORMAL SECTION

SECTION (1-5)RS-1* SECTION (1-6)RS**

STA. 106+18.75 TO STA. 110+12.03

STA. 134+68.70 TO STA. 171+76.69

STA. 198+15.55 TO STA. 211+75.52

STA. 232+04.10 TO STA. 253+13.83

STA. 271+44.20 TO STA. 288+81.55 (BK)

STA. 0+00.00 (AH) TO STA. 7+06.89

STA. 26+97.79 TO STA. 94+15.53

STA. 113+81.52 TO STA. 202+19.11 

STA. 223+16.77 TO STA. 246+56.66 (N.B.), STA. 246+81.46 (S.B.)

FAI 172 - SUPERELEVATED SECTION

SECTION (1-5)RS-1

STA. 75+24.00 (S.B.) TO STA. 106+18.75 

STA. 78+25.00 (N.B.) TO STA. 106+18.75

STA. 110+12.03 TO STA. 134+68.70

STA. 171+76.69 TO STA. 198+15.55

STA. 211+75.52 TO STA. 232+04.10

STA. 253+13.83 TO STA. 271+44.20

SECTION (1-6)RS**

NOTE: SEE CURVE DATA ON PLAN SHEETS FOR SE RATE; AND SE TRANSITIONS

LOCATIONS. SHOWN ABOVE IS FOR CURVES GOING TO THE LEFT AND

WILL HAVE TO BE ADJUSTED APPROPRIATELY FOR THE CURVES GOING

TO THE RIGHT.

EXISTING - 8" CONTINUOUSLY REINFORCED P.C. CONCRETE PAVEMENT/ 8" STD REINFORCED PCC PAVEMENT ON RAMPS (OUTSIDE OF GORE AREAS)

PROPOSED - POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE MIX D N70 - 1 1/2"

PROPOSED - POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL 19.0 N70 - 2 1/4"

PROPOSED - HOT-MIX ASPHALT SHOULDERS W/RUMBLE STRIPS (STD 642001), 3 3/4"

LOW SIDE OF SE: SLOPE SAME AS PAVEMENT SUPERELEVATION

BUT NOT LESS THAN 4.0%.

 

HIGH SIDE OF SE: WHEN THE SUPERELEVATION OF THE PAVEMENT

EXCEEDS 4.0%, THE SHOULDER SHALL BE SLOPED SO THAT THE

ALGEBRAIC DIFFERENCE BETWEEN PAVEMENT AND SHOULDER

WILL NOT BE GREATER THAN 8.0%.

** BRIDGE RESURFACING OMISSION

SECTION (1-6)RS

STA 7+06.89 TO STA 26+97.79

STA 9+09.22 TO STA 24+95.47

STA 94+15.53 TO STA 113+81.52

STA 95+36.18 TO STA 112+60.87

STA 202+19.11 TO STA 223+16.77

STA 203+39.76 TO STA 221+96.12

PROPOSED

TYPICAL SECTIONS

I-172

*  (1-5)RS-1; (1-6)RS



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  35 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

NONE

04/08/2004

LLQ

WJS

109

1:6 S
L
O

P
E

1:6
 S

LO
PE

12 11

3 7 1 2 7 3 4 8 55 4

RAMP TANGENT SECTION

IL ROUTE 104

RAMP A:  STA. 0+00.00 TO STA. 19+29.06

RAMP B:  STA. 1+51.78 TO STA. 17+24.17

RAMP C:  STA. 0+00.00 TO STA. 18+30.09

RAMP D:  STA. 1+54.00 TO STA. 16+10.59

CONTRACT NO. 72694

EXISTING AGGREGATE 

BASE COURSE, TYPE A, 8"

OR BIT. CONC. OVERLAY

PROPOSED

TYPICAL SECTIONS

I-172

10912 12

PROPOSED MEDIAN CROSSOVER

15’ (TYP.) 15’ (TYP.)

11 12

1.5%1

.

5

%

3’3’
CL

22’ CL. ZN. 22’ CL. ZN.16’

6’ 8’

4’ 6’

4%
4%

BL

5’

3’ 3’

5’

1.5%/SE
A

B

 
 

 

 

 

 

 

 

9

10

11

1

2

3

4

5

6

7

8

EXISTING - 4" STABILIZED SUB-BASE

EXISTING - 8" STABILIZED SHOULDERS (BITUMINOUS AGGREGATE MIXTURE)

EXISTING - AGGREGATE SHOULDER TYPE "A"

EXISTING - 4" TOP SOIL

EXISTING - LONGITUDINAL JOINT 

EXISTING - PIPE UNDERDRAINS

EXISTING - 4" SUB-BASE GRANULAR MATERIAL TYPE "C" FILL SECTION ONLY

12 PROPOSED - AGGREGATE SHOULDER TYPE "B"

EXISTING - 8" CONTINUOUSLY REINFORCED P.C. CONCRETE PAVEMENT/ 8" STD REINFORCED PCC PAVEMENT ON RAMPS (OUTSIDE OF GORE AREAS)

PROPOSED - POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE MIX D N70 - 1 1/2"

PROPOSED - POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL 19.0 N70 - 2 1/4"

PROPOSED - HOT-MIX ASPHALT SHOULDERS W/RUMBLE STRIPS (STD 642001), 3 3/4"

LEGEND LOW SIDE OF SE: SLOPE SAME AS PAVEMENT SUPERELEVATION

BUT NOT LESS THAN 4.0%.

 

HIGH SIDE OF SE: WHEN THE SUPERELEVATION OF THE PAVEMENT

EXCEEDS 4.0%, THE SHOULDER SHALL BE SLOPED SO THAT THE

ALGEBRAIC DIFFERENCE BETWEEN PAVEMENT AND SHOULDER

WILL NOT BE GREATER THAN 8.0%.

A

 

 

B

SHOULDER SLOPE DESCRIPTION

NOTE: SEE CURVE DATA ON PLAN SHEETS FOR SE RATE; AND SE TRANSITIONS

LOCATIONS. SHOWN ABOVE IS FOR CURVES GOING TO THE RIGHT AND

WILL HAVE TO BE ADJUSTED APPROPRIATELY FOR THE CURVES GOING

TO THE LEFT.

 

NO PROPOSED RUMBLE STRIPS ON RAMP SHOULDERS AND COLUMBUS

ROAD.

 

SECTIONS

12

1:6 S
L
O

P
E

1:6
 S

LO
PE

13 13

3 7 1 2 7 3 4 8 55 4

RAMP A:  STA. 0+00.00 TO STA. 24+12.19

RAMP B:  STA. 0+32.00 TO STA. 20+99.21

RAMP C:  STA. 0+00.00 TO STA. 23+27.75

RAMP D:  STA. 0+32.00 TO STA. 21+10.32

1117 17

16’

& VAR. 8’

6’

6’

4’

4%
4%

5’

3’

22’ CL. ZN.22’ CL. ZN.

5’

3’

BL

12

1:6 SLO
PE

1:6
 S

LO
PE

13 13

3 7 7 3 4 8 55 4

RAMP A:  STA.  17+00.00 TO STA. 20+50.00

1’-6"

8

11

US 24 RAMP

TYPICAL SECTION

17 17

BL
6’ 16’

& VAR.

12’

& VAR.

4’

4% 1.5% 1.5%
4%

22’ CL. ZN. 22’ CL. ZN.

8’

6’

3’

5’

5’

3’

12

1:6 S
L
O

P
E

1:6
 S

LO
PE

13 13

3 7 1 2 7 3 4 8 55 4

11

RAMP A:  STA. 00+00.00 TO STA. 17+00.00

RAMP D:  STA. 00+24.00 TO STA. 21+13.93

1717

BL16’

& VAR.6’ 8’

6’4’

4% 1.5%
4%

22’ CL. ZN. 22’ CL. ZN.

3’

5’

3’

5’

 1.5%/SEB A

TR 349 (COLUMBUS ROAD)

RAMP

US 24 RAMP

*  (1-5)RS-1; (1-6)RS

SEE HMA RAMP LOCATIONS AND DETAILS WHERE IT VARIES FROM TYPICAL



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  36 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

13 1211

SL
O

PE
 V

A
R

IA
B

L
E

(1
:4

 T
O

 1
:2

)

1’-6"

13

NONE

04/09/2004

LLQ

WJS

1’-6"

1211

1’-6"

9 10

14

1:4 SLO
PE

1112

NORMAL SECTION

STA. 39+11.08 TO STA. 47+25.28

STA. 52+71.36 TO STA. 61+54.48

STA. 48+25.28 TO STA. 51+71.36

1’-6"

1 26

13

STA. 35+48.85 TO STA. 39+11.08

STA. 61+54.48 TO STA. 64+75.00

SL
O

PE
 V

A
R

IA
B

L
E

(1
:4

 T
O

 1
:2

)

1:4 S
L
O

P
E

5843773485

13

14

54 8371221735 8 4

TR 349

CONTRACT NO. 72694

13

LEGEND 

 

 

 

 

 

 

9

10

11

1

2

3

4

5

6

7

8

EXISTING - 4" STABILIZED SUB-BASE

EXISTING - 8" STABILIZED SHOULDERS (BITUMINOUS AGGREGATE MIXTURE)

EXISTING - AGGREGATE SHOULDER TYPE "A"

EXISTING - 4" TOP SOIL

EXISTING - LONGITUDINAL JOINT 

EXISTING - PIPE UNDERDRAINS

EXISTING - 4" SUB-BASE GRANULAR MATERIAL TYPE "C" FILL SECTION ONLY

12

8’ 12’ &

VARIES

12’ &

VARIES

8’3’ 3’

CL

CL

VAR. SLOPE

TO DRAW

8’ 14’

& VARIES

9’ 9’ 14’

& VARIES

8’

1.5%
4%

1.5%
4%

3’ 3’

EXISTING - CONCRETE CURB & GUTTER, TYPE M6.06, TO BE REMOVED BOTH SIDES OF MEDIAN

BRIDGE RESURFACING OMISSION

LOW SIDE OF SE: SLOPE SAME AS PAVEMENT SUPERELEVATION

BUT NOT LESS THAN 4.0%.

 

HIGH SIDE OF SE: WHEN THE SUPERELEVATION OF THE PAVEMENT

EXCEEDS 4.0%, THE SHOULDER SHALL BE SLOPED SO THAT THE

ALGEBRAIC DIFFERENCE BETWEEN PAVEMENT AND SHOULDER

WILL NOT BE GREATER THAN 8.0%.

A

 

 

B

SHOULDER SLOPE DESCRIPTION

NOTE: SEE CURVE DATA ON PLAN SHEETS FOR SE RATE; AND SE TRANSITIONS

LOCATIONS. SHOWN ABOVE IS FOR CURVES GOING TO THE RIGHT AND

WILL HAVE TO BE ADJUSTED APPROPRIATELY FOR THE CURVES GOING

TO THE LEFT.

 

NO PROPOSED RUMBLE STRIPS ON RAMP SHOULDERS AND COLUMBUS

ROAD.

 

SECTIONS

 4%/
1.5%/SE  1.5%/SE 4%/ B

A

14 14

FAS 1604 / TR 349 (COLUMBUS ROAD)

FAS 1604 / TR 349 (COLUMBUS ROAD)

14 14

EXISTING - 8" STANDARD REINFORCED P.C. CONCRETE PAVEMENT

EXISTING - PCC MEDIAN SURFACE 4"

PROPOSED - POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE MIX D N70 - 1 1/2"

PROPOSED - AGGREGATE SHOULDER TYPE "B"

PROPOSED - LEVELING BINDER (MACHINE METHOD), N70 - 1"

PROPOSED - HOT-MIX ASPHALT SHOULDERS, 2 1/2"

TYPICAL SECTIONS

FAS 1C

TR 349 (COLUMBUS ROAD)

*  (1-5)RS-1; (1-6)RS

SEE HMA RAMP LOCATIONS AND DETAILS WHERE IT VARIES FROM TYPICAL





     III.  CONSTRUCT ROADSIDE DITCHES AND PROVIDE TEMPORARY EROSION CONTROL SYSTEMS.

     VI.  CONTINUE BUILDING UP THE EMBANKMENT TO THE PROPOSED GRADE WHILE AT THE SAME TIME

     PLACE PERMANENT EROSION CONTROL SUCH AS RIPRAP DITCH LINING AND CONDUCT FINAL SHAPING TO THE

     SLOPES.

     (D)  THE CONTRACTOR SHALL IMMEDIATELY FOLLOW MAJOR EARTH MOVING OPERATIONS WITH FINAL

     GRADING EQUIPMENT.  AFTER THE MAJOR EARTH SPREAD OPERATION HAS MOVED TO A NEW

     LOCATION, FINAL GRADING SHALL BE COMPLETED WITHIN FOURTEEN DAYS.  IF GRADING IS NOT 

     COMPLETED WITHIN FOURTEEN DAYS, ALL MAJOR EARTH MOVING OPERATIONS WILL BE STOPPED,

     AS DIRECTED BY THE ENGINEER, UNTIL DISTURBED AREAS ARE FINAL GRADED AND SEEDED.

     (F)  CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT DESIGNATED LOCATIONS.  ALL

     NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OR POLLUTION RUN-OFF IN COMPLIANCE

     WITH EPA WATER QUALITY REGULATIONS.  LEAKING EQUIPMENT OR SUPPLIES SHALL BE IMMEDIATELY

     REPAIRED OR REMOVED FROM THE SITE.

     AFTER LARGE RAINS DURING THE WINTER SHUTDOWN PERIOD.  THE PROJECT SHALL ADDITIONALLY BE

     INSPECTED BY THE CONSTRUCTION FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT EROSION 

     (H)  SEDIMENT COLLECTED DURING CONSTRUCTION BY THE VARIOUS TEMPORARY EROSION CONTROL

     SYSTEMS SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS AS DIRECTED BY THE ENGINEER. 

     (I)  THE TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE ENGINEER

     AFTER USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING.  THE COSTS OF THIS REMOVAL SHALL BE

     INCLUDED IN THE UNIT BID PRICE FOR THE TEMPORARY EROSION CONTROL SYSTEM.  NO ADDITIONAL 

     COMPENSATION WILL BE ALLOWED.

DESCRIPTION OF STRUCTURAL PRACTICES AFTER FINAL GRADING:

MAINTENANCE AFTER CONSTRUCTION:

                        CONTRACTOR CERTIFICATION STATEMENT

 THIS CERTIFICATION STATEMENT IS PART OF THE STORM WATER POLLUTION PLAN FOR THE PROJECT DESCRIBED

 BELOW IN ACCORDANCE WITH NPDES PERMIT NO.ILR10           , ISSUED BY THE ILLINOIS ENVIRONMENTAL

 PROTECTION AGENCY ON                                         .

 I CERTIFY UNDER PENALTY OF LAW THAT I UNDERSTAND THE TERMS OF THE GENERAL NATIONAL POLLUTANT

              SIGNATURE                                        DATE

              TITLE

              STREET ADDRESS

              CITY, STATE, ZIP

NOTE:  THE ABOVE BOXED IN AREA SHALL BE FILLED OUT BY THE CONTRACTOR AFTER THE AWARD OF THE

DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION:

     I.  PLACE TEMPORARY EROSION CONTROL FACILITIES AS SHOWN ON THE PLANS.

     V.  BUILD NECESSARY EMBANKMENT AT CULVERT LOCATIONS AND THEN EXCAVATE AND PLACE CULVERT.

     (E)  EXCAVATED AREAS AND EMBANKMENTS SHALL BE PERMANENTLY SEEDED WHEN FINAL GRADED.  IF

     NOT, THEY SHALL BE TEMPORARILY SEEDED IF NO CONSTRUCTION ACTIVITY IN THE AREA IS PLANNED

     FOR 7 DAYS.

     CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS NECESSARY.

     THE COST OF THIS MAINTENANCE WILL BE INCLUDED IN THE UNIT BID PRICE FOR EARTH EXCAVATION.

              NAME OF FIRM                                PHONE NO.

CONTRACT TO OBTAIN THE REQUIRED NPDES PERMIT FROM IEPA. 

LLQ

: 06/16/2004

1.  TEMPORARY EROSION CONTROL SYSTEMS SHALL BE LEFT IN PLACE WITH PROPER MAINTENANCE UNTIL

    PERMANENT EROSION CONTROL IS IN PLACE AND WORKING PROPERLY AND ALL PROPOSED TURF AREAS

    ARE SEEDED AND ESTABLISHED WITH A PROPER STAND.

2.  ONCE PERMANENT EROSION CONTROL SYSTEMS AS PROPOSED IN THE PLANS ARE FUNCTIONAL AND

    ESTABLISHED, TEMPORARY ITEMS SHALL BE REMOVED, CLEANED UP, AND DISTURBED TURF RESEEDED,

    TEMPORARY RIPRAP DITCH CHECKS WILL BE ALLOWED TO REMAIN IN PLACE WHERE APPROVED BY THE 

    ENGINEER.

    PREVIOUSLY HEREIN, SHALL BE PROTECTED FROM DAMAGING EFFECTS OF CONSTRUCTION. THE CONTRACTOR 

    SHALL NOT USE THIS AREA FOR STAGING (EXCEPT AS DESIGNATED ON THE PLANS OR DIRECTED BY THE

    ENGINEER), PARKING OF VEHICLES OR CONSTRUCTION EQUIPMENT, STORAGE OF MATERIALS, OR OTHER

    CONSTRUCTION RELATED ACTIVITIES.

    (A)  WITHIN THE CONSTRUCTION LIMITS ARE AREAS WHICH MAY BE SUSCEPTIBLE TO EROSION AS

    DETERMINED BY THE ENGINEER. THESE AREAS SHALL REMAIN UNDISTURBED UNTIL FULL CONSTRUCTION IS 

    UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.

    (B)  TOPSOIL AND EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED

    FOR MORE THAN FOURTEEN DAYS.

    (C)  AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE FOLLOWING AS DIRECTED BY

    THE ENGINNER:

1.  DURING ROADWAY CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION SLOPE LIMITS, AS OUTLINED

     IV.  TEMPORARILY DIVERT WATER AROUND PROPOSED CULVERT LOCATIONS.

     (G)  THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING ACTIVITIES; AND WEEKLY OR

     II.  TEMPORARILY SEED ERODABLE BARE EARTH ON A WEEKLY BASIS TO MINIMIZE THE AMOUNT OF ERODABLE

     SURFACE AREA WITHIN THE CONSTRUCTION LIMITS.

              ROUTE: FAI  172                          MARKED: I-172

              SECTION: 1-5RS-1, 1-6RS, (1-6HB-1)I      JOB NO.: D-96-561-02

              COUNTY:  ADAMS  COUNTY                   CONTRACT NO.: 72694

 DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT THAT AUTHORIZES THE STORM WATER DISCHARGES ASSOCIATED

 WITH INDUSTRIAL ACTIVITY FROM THE CONSTRUCTION SITE IDENTIFIED AS PART OF THIS CERTIFICATION.

1.  CONSTRUCTION IS COMPLETE AFTER ACCEPTANCE BY I.D.O.T.  MAINTENANCE UP TO THIS DATE WILL

    BE BY THE CONTRACTOR.

 

2.  AREAS WILL BE INSPECTED ON A REGULAR BASIS BY IDOT DISTRICT 6 BUREAU OF OPERATIONS.

 

3.  MAINTENANCE CREWS WILL PERFORM REGULAR MOWINGS TO AID IN KEEPING WEEDS DOWN AND 

    ESTABLISHING A GOOD ROADSIDE SEED STAND.

 

4.  MAINTENANCE CREWS WILL ALSO AID IN ANY DITCH LINING MAINTENANCE OR IN ANY DRAINAGE PROBLEMS.

 

5.  ALL MAINTENANCE WILL BE CONDUCTED AT TIMES WHEN WEATHER CONDITIONS WILL NOT CAUSE SITE DAMAGE.

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    1-5RS-1     ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

STORM WATER POLLUTION

PREVENTION PLAN

38 108



* *ITEM

ITEM

1:3
 &

 V
A

R
.

1
:3

 &
 V

A
R

.

ENDS SHALL BE TIED INTO SLOPES.

STONE DUMPED RIPRAP DITCH CHECK

LEGEND FOR STORM WATER POLLUTION PREVENTION PLAN

T

0.6 m

(2’-0")

& VAR.

0.900m (3’-0") MIN.

SEE NOTE 1

0.3 m

(1’-0")

150mm (6") EMBEDMENT

RIPRAP SHALL EXTEND FAR ENOUGH UP THE

SLOPES TO ALLOW 0.3m (1’) OVERTOPPING TO

AVOID ERODING AROUND THE EDGES OF THE

RIPRAP.

1:3
 &

 V
A

R
.

1
:3

 &
 V

A
R

.

0.6 m

(2’-0")

& VAR.

0.3 m

(1’-0")

PLAN

ELEVATION

2’ TYP.

EXTRUDING RIPRAP

DITCH CHECK

OPTION 1

(EXTRUDING DITCH CHECK)

ELEVATION

OPTION 2

(FLUSH DITCH CHECK)

(TYPICAL & OPTIONS 1 & 2

AS DIRECTED BY THE ENGINEER)

RECOMMENDED FOR AREAS

 W/O RIPRAP DITCH LINING

RECOMMENDED FOR AREAS

W/ RIPRAP DITCH LINING

0.450 m

(1’-6")

TYP.
RR3

3’ TYP.

PLAN

FLUSH RIPRAP

DITCH CHECK

SEDIMENT BASIN

(18" DEPTH)

8’ TYP.

NOTE 2

NOTE 1:

NOTE 2:

ITEM                                                      SYMBOL

 

AGGREGATE (EROSION CONTROL)

[STONE DUMPED RIPRAP DITCH CHECKS: Height = 0.6m (2’) ]

 

TEMPORARY DITCH CHECKS

 

 

INLET PIPE PROTECTION (I&PP)

 

 

EROSION CONTROL FENCE

 

EARTH EXCAVATION FOR EROSION CONTROL

(SEDIMENT BASINS)

 

PRESERVE EXISTING TREES,

WOODLANDS, AND UNDERSTORY

(OUTSIDE CONSTRUCTION LIMITS)

 

ITEM PLACED AT BEGINNING OF

CONSTRUCTION (Requirement)

 

ITEM PLACED AS DIRECTED BY

ENGINEER (When required by situation)

 

DIRECTION OF OVERLAND FLOW

 

 

GENERAL NOTES: 

        All items shall be constructed as shown on this sheet,

        on Standard 280001, and as directed by the Engineer.

CADD

 JCN

STORM WATER POLLUTION

PREVENTION PLAN

AUG 2007

 APRIL 5, 1999

(JCN) SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172    ADAMS    108  39 

TOTAL

SHEETS

SHEET

NO.

F.A.I

RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

                           

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\039 SWPPP_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 40.000 ’ / IN.

PLOT DATE = Feb-11-2009 12:46:15PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           
SWPPLAN.DGN

DITCH CHECKS UTILIZING STRAW BALES SHALL NOT BE

USED ON THIS PROJECT.  ALL DITCH CHECKS SHALL BE

MADE USING AGGREGATE AND WILL BE PAID FOR AS

AGGREGATE (EROSION CONTROL) BY THE TON.  THE

ENGINEER WILL DETERMINE THE LOCATION AND SIZE

FOR ALL PROPOSED DITCH CHECKS.

 

DITCH CHECKS WILL BE REMOVED AT THE COMPLETION

OF THE PROJECT AS DIRECTED BY THE ENGINEER.
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  40 

75+00     79+38.42  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

75’ RT.

56.45’ RT.

170’ RT.

175’ LT.

95’ LT.

STA. 68+57.05 ~ F.A.P. 407-103.97’ LT

P.C. STA. 6+62.40 B RAMP "C"L

STA. 68+88.55 ~ F.A.P. 407-88.0’ RT.

P.O.T. STA. 13+76.76 B RAMP "B"L

N 03^51’02" E

N 47^25’35" E

~ F.A.I. 172

STA. 75+24.03 ~ F.A.P. 407, 69’ LT=

STA. 0+00.00 B RAMP "C"L

BEGIN IMPROVEMENT

BUTT JOINT

STA. 75+24.00 S.B.

BEGIN IMPROVEMENT

BUTT JOINT

STA. 78+25.00 N.B.

STA. 68+50

36" RCCP STA. 69+87.06

10’x5’ BOX 

CULVERT

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

JJS

LLQ08/09/04

   

0 50 50 100

P.C. STA. 12+76.76

X
X X

XX

PLAN SHEET 

STA. 75+00 TO STA. 79+38.42

1
0
’

6
’

2
4
’

6
’

2
4
’

1
0
’

EXISTING

24" RCCP

EXISTING 10’x5’

BOX CULVERT

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

CONTRACT NO. 72694

TREE REMOVAL 

(6 TO 15 UNITS DIA.)

(53 UNITS)

MEDIAN INLET (604101) 

TO BE RECONSTRUCTED

(SEE MEDIAN INLET 

REPAIR DETAIL)

+68.40

10+00

12+76.76 69+17.13

149.45’ RT

72+21.83

179.78’ LT. 73+12.06

73+12.06

1
7
5
’

1
7
0
’

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

HMA SURFACE REMOVAL - BUTT JOINT

75’

HMA RAMP

(SEE DETAILS)

75’

HMA RAMP

(SEE DETAILS)

PR HMA SHOULDERS

PR HMA SHOULDERS

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 65+00

 70+00

 75+00

 80+00

P
.C

. 
S

T
A

. 
7
3
+

1
2
.0

6

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  41 

79+38.42  94+92.26  

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

D= 1^59’48"    

CURVE     

P.I. STA= 90+24.84   

!= 61^39’37"(LT

T= 1,712.78’ 

R= 2,869.79’

L= 3,088.24’ 

E= 472.26’ 

P.T. STA= 104+00.30  

P.C. STA= 73+12.06   

6

~ F.A.I. 172

140.05’ LT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

JJS

LLQ08/09/04

0 50 50 100

PLAN SHEET 

STA. 79+38.42 TO STA. 94+92.26

REMOVE & REINSTALL

CONC. HEADWALL

1
0
’

6
’

2
4
’

6
’

2
4
’

1
0
’

EXISTING

24" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

RIPRAP (TYP.)

CONTRACT NO. 72694

1
0
’

6
’

2
4
’

6
’

2
4
’

1
0
’

CONCRETE APRON FOR 

MEDIAN INLET 

REMOVE EXISTING CULVERTS

 

REMOVE EXISTING CULVERTS

 

REMOVE EXISTING CULVERTS

 

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

1
7
5
’

1
7
0
’

85+00

175.00’ LT.

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

89+00

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (135.0 SQ YD)

SE TRANS.:

HMA SURFACE REMOVAL - BUTT JOINT

T.R.= 38.30’

S.E. RUN= 270.00’    

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (30.0 SQ YD)

REMOVE & REPLACE

4’ HMA SHDR.

PR HMA SHOULDERS

PR HMA SHOULDERS

STA 70+93.76 TO STA 74+02.06

STA 103+10.45 TO STA 106+18.75

EX & PR SE= 6.00% (70 MPH DESIGN)

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (55.0 SQ YD)

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 80+00

 85+00
 90+00

 95+00

P.C. STA. = 73+12.06

P.T. STA. = 104+00.30

R.O.W. & A.C. LINE

R.O
.W

. &
 A

.C
. L

IN
E
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  42 

94+92.26  110+35.67 

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

6

REMOVE AND REPLACE

PRECAST REINFORCED CONCRETE

FLARED END SECTION, 24"

240’ LT.

340’ LT.

220’ LT.

+00

170’ RT.

+69.68

280’ RT.

+00

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

EXIST. GRAVEL

CROSSOVER

STA. 95+90

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 1

1
0
+

3
5
.6

7
 

PLAN SHEET 

STA. 94+92.26 TO STA. 110+35.67

EXISTING

RIPRAP (TYP.)

EXISTING

24" RCCP EXISTING

24" CMP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

CONTRACT NO. 72694

2
4
’

1
0
’

6
’

2
4
’

1
0
’

6
’

2
4
’

1
0
’

6
’

2
4
’

1
0
’

6
’

CONCRETE APRON FOR

MEDIAN INLET 

EXIST. INLET,

TYPE E

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR GRADING & SHAPING 

DITCHES (50 FT)

PR ROCK EXCAVATION

(25 CY)

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (75.0 SQ YD)

97+79.69

101+21.96

106+27.00

277.00 RT.

108+09.00

274’ RT.

1
7
0
’

PROP. HMA

SURFACING

HMA SURFACE REMOVAL - BUTT JOINT

D= 1^59’48"    

CURVE     

P.I. STA= 90+24.84   

T= 1,712.78’ 

R= 2,869.79’

L= 3,088.24’ 

E= 472.26’ 

P.T. STA= 104+00.30  

P.C. STA= 73+12.06   

SE TRANS.:

T.R.= 38.30’

S.E. RUN= 270.00’    

PR HMA SHOULDERS

PR HMA SHOULDERS EX GUARDRAIL TO 

BE REMOVED & REPLACED

(SEE SCHEDULE)

STA 70+93.76 TO STA 74+02.06

STA 103+10.45 TO STA 106+18.75

EX & PR SE= 6.00% (70 MPH DESIGN)

!= 61^39’37"(LT)

TREE REMOVAL 

(6 TO 15 UNIT DIA

9 UNITS DIA)

TREE REMOVAL

(OVER 15 UNIT DIA

40 UNITS)

PR GRADING & SHAPING 

DITCHES (280 FT)

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 95+00

 100+00

 105+00

 110+00

P
.T

. 
S

T
A

. 
1
0
4
+

0
0
.3

0

R.O.W. & A.C. LINE

R.O.W
. &

 A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  43 

110+35.67 125+73.04 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 0^45’00"    

CURVE     

P.I. STA= 122+46.28  

T= 1,015.96’ 

R= 7,639.44’

L= 2,020.07’ 

E= 67.26’  

S.E. RUN= 270’       

P.T. STA= 132+50.22  

P.C. STA= 112+30.17  

T.R.= 38.3       

6

220’ RT.

155’ RT.

180’ LT.

~ F.A.I. 172

CULVERT TO BE CLEANED

REMOVE & REPLACE PRECAST

REINFORCED CONCRETE FLARED

END SECTION, 36"

CONCRETE APRON FOR

MEDIAN INLET (SPECIAL)

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

TREE REMOVAL

(6 TO 15 UNITS DIA)

(12 UNITS DIA)

1
0
’

6
’

2
4
’

2
4
’

1
0
’

6
’

JJS

LLQ08/09/04
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5
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7
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A
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H
L

IN
E

 S
T

A
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1
0
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3
5
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7
 

PLAN SHEET 

STA. 110+35.67 TO STA. 125+73.04

EXISTING

36" RCCP

EXISTING

36" RCCP

EXISTING

24" RCCP

EXISTING

DBL. 10x10

BOX CULVERT

STA. 119+00

EXISTING

10’x10’ DOUBLE 

BOX CULVERT

EXISTING

RIPRAP (TYP.)

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

RIPRAP (TYP.)

EXISTING

RIPRAP (TYP.)

CONTRACT NO. 72694

1
0
’

6
’

2
4
’

2
4
’

1
0
’

6
’

PR GRADING & SHAPING

DITCHES (20 FT EACH)

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (70.0 SQ YD)

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (50 SQ YD)

PR GRADING & SHAPING 

DITCHES (600 FT)

120+00

260’ LT.

PR STONE DUMPED

RIPRAP CLASS A4 (230 SY)

PROPOSED STONE 

DUMPED RIPRAP, 

CLASS A4 (190.0 SQ YD)

122+00

124+60.70

124+92.04

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR GRADING & SHAPING

DITCHES (50 FT)

PR BREAKING EX PAVED 

DITCH (536 FT)

HMA SURFACE REMOVAL - BUTT JOINT

SE TRANS.:

PR GRADING & SHAPING

DITCHES (195 FT)

EX GUARDRAIL TO

BE REMOVED AND

REPLACED (SEE

SCHEDULE)

PR HMA SHOULDERS

PR HMA SHOULDERS

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 SPECIAL

(220.0 SQ YD) W/RIPRAP SLURRY

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 SPECIAL

(595.6 SQ YD) W/RIPRAP SLURRY

STA 131+60.39 TO STA 134+68.695

STA 110+12.03 TO STA 113+20.33

EX & PR SE= 6.00% (70 MPH DESIGN)

!= 15^09’02"(RT)

EX GUARDRAIL TO

BE REMOVED AND

REPLACED (SEE

SCHEDULE)

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

REMOVE EXIST

CULVERT

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 110+00

 115+00  120+00

 125+00

P
.C

. 
S

T
A

. 
1
1
2
+

3
0
.1

7

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  44 

125+73.04 141+08.63 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

150’ RT.

135’ LT.

190’ LT.

166.16’ RT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T TEMPORARY DITCH CHECK

DITCH FLOW LINE

10’
6

’
24’24’ 6’

1
0
’

JJS

LLQ08/09/04

0 50 50 100

M
A

T
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H
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A
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2
5
+

7
3
.0

4
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A
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H
L

IN
E
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T

A
 1

4
1
+

0
8
.6

3
 

PLAN SHEET 

STA. 125+73.04 TO STA. 141+08.63

EXISTING 

24" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

CONTRACT NO. 72694

1
0
’

2
4
’

6
’

1
0
’

2
4
’

6
’

EXIST. INLET,

TYPE E
REMOVE & REINSTALL

CONC. HEADWALL

REMOVE & REINSTALL

CONC. HEADWALL

REMOVE & REINSTALL

CONC. HEADWALL

REMOVE & REINSTALL

CONC. HEADWALL

HMA SURFACE REMOVAL - BUTT JOINT

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

138+01.92

PR PIPE UNDERDRAIN

4" (SPECIAL)

130+04.60

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

131+40.85

131+38.92

PR HMA SHOULDERS

PR HMA SHOULDERS

REMOVE & REPLACE

4’ HMA SHDR.

REMOVE & REPLACE

4’ HMA SHDR.

REMOVE & REPLACE

4’ HMA SHDR.

REMOVE & REPLACE

4’ HMA SHDR.

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 130+00

 

1
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+

0

0

 140+00

P
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5
0
.2

2

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



6

GRADING & SHAPING

DITCHES (440 FT)

~ F.A.I. 172

210’ LT.

160’ LT.

195’ RT.

S
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.
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.
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.
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T
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4

2

3

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

MEDIAN INLET (604101) TO BE RECONSTRUCTED 

(SEE MEDIAN INLET REPAIR DETAIL)

MEDIAN INLET (604101) TO BE RECONSTRUCTED

(SEE MEDIAN INLET REPAIR DETAIL)

JJS

LLQ08/09/04
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0
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

141+08.63 156+43.63 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PLAN SHEET 

STA. 141+08.63 TO STA. 156+43.63

EXISTING

42" RCCP

EXISTING 

RIPRAP (TYP.)

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

CONTRACT NO. 72694

6
’

2
4
’

1
0
’

1
0
’

2
4
’

6
’

PIPE UNDERDRAIN

PAVEMENT MARKER

REMOVE & REINSTALL

CONC. HEADWALL

TREE REMOVAL

(6 TO 15 UNITS DIA)

(15 UNITS)

REMOVE EXISTING 

CULVERTS

 

HMA SURFACE REMOVAL - BUTT JOINT

142+00

148+50

150+50

TR 423 (ST. ANTHONY RD.)
SN 001-0045

PR GRADING & SHAPING

DITCHES (75 FT)

STONE DUMPED

RIPRAP, CLASS A4 

(100.0 SQ YD)

REMOVE & REPLACE

4’ HMA SHOULDER

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR GRADING & SHAPING

DITCHES (100 FT)

160’ LT.

155+50

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

SEE SEPARATE

DETAILS FOR

BRIDGE REPAIRS

ON SN 001-0045

PR HMA SHOULDERS

PR HMA SHOULDERS

110’

HMA RAMP

(SEE DETAILS)

110’

HMA RAMP

(SEE DETAILS)

PR GUARDRAIL

(SEE DETAIL "B"

& SCHEDULES)

PR GUARDRAIL

(SEE DETAIL "B"

& SCHEDULES)

PR STONE DUMPED 

RIPRAP, CLASS A4

(95.6 SQ YD)

PR STONE DUMPED 

RIPRAP, CLASS A4

(40.0 SQ YD)

PR STONE DUMPED 

RIPRAP, CLASS A4

(40.0 SQ YD)

D= 1^54’35"    

CURVE     

P.I. STA= 45+62.23   

!= 9^38’33"LT  

T= 253.07’   

R= 3000.35’ 

L= 504.94’   

E= 10.65’  

S.E. RUN=            

e= 2.50%   

P.T. STA=            

P.C. STA=            

T.R.=            

EX SE TRANS.:

STA 47+46.00 TO STA 48+71.00

100’ MIN 100’ MIN

PR HMA SHOULDERS

PR HMA SHOULDERS
PR AGG

SHOULDERS

T-B (SPL)

T

T

T

T

F.A.I. 172 

ADAMS COUNTY

* (1-5)RS-1; (1-6)RS

      *     

STA 52+50.00|

PR BUTT JOINT

PR AGG

SHOULDERS

T-B

STA 47+50.00|

PR BUTT JOINT

PR STONE DUMPED 

RIPRAP, CLASS A4

(70.0 SQ YD)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

PR�" PCC SURF REM - BUTT JOINT

PR 1�" HMA SURFACE COURSE

EX GUARDRAIL TO BE

REMOVED AND REPLACED

(SEE BRIDGE SCHEDULES)

EX GUARDRAIL TO BE

REMOVED AND REPLACED

(SEE BRIDGE SCHEDULES)

 45  108

 145+00  150+00  155+00 150+00

R.O.W. & A.C. LINE

R
.O
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I
N

E

R
.O

.W
. &

 A
.C

. L
I
N

E

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  46 

156+43.63 171+78.63 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

140’ LT.

P
O

T
. 
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A
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1
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8
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7
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=

P
T

. 
S

T
A

. 
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8
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7
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.2
0

 ~
 F

R
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R
O

A
D

, 
1

3
4

.0
’
 R

T
.

190’ LT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

JJS

LLQ08/09/04
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PLAN SHEET 

STA. 156+43.63 TO STA. 171+78.63

EXISTING

24" RCCP

R

.

O

.

W

.

 

L

I

N

E

PROP. AGG.

SHOULDER

EXISTING FRONTAGE ROAD

E
X

I
S

T
I
N

G
 T

R
 4

2
1

PROP. AGG.

SHOULDER

EXISTING FRONTAGE ROAD

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

CULVERT TO 

BE CLEANED

EXIST. INLET,

TYPE E

REMOVE & REINSTALL

CONC. HEADWALL

REMOVE & REINSTALL

CONC. HEADWALL

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

163+00

164+53.20

PR STONE DUMPED 

RIPRAP, CLASS A4

(194.4 SQ YD)

63+75 165+25

254’ RT.130’ RT.

58+00

80’ RT.

PR HMA SHOULDERS

PR HMA SHOULDERS

REMOVE & REPLACE

4’ HMA SHDR.
REMOVE & REPLACE

4’ HMA SHDR.

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 160+00  165+00  170+00

R.O.W. & A.C. LINE
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L

I

N

E



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  47 

171+78.63 187+13.91 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

155’ LT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

JJS

LLQ08/09/04
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8
7
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1
3
.9
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PLAN SHEET 

STA. 171+78.63 TO STA. 187+13.91

EXISTING R.O.W. LINE

EXISTING FRONTAGE ROAD

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

6’
2
4
’ 10’ 24’ 6’

10’
EXIST. INLET

TYPE E

204’ RT.

324.0’ RT.

299.0’ RT.

REMOVE & REINSTALL

CONC. HEADWALL

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR GRADING & SHAPING

DITCHES (1535 FT)

186+07.72

182+05.36

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (20 FT EACH)

PR CONCRETE APRON FOR

MEDIAN INLET (SPECIAL)175+01.75

PR STONE DUMPED 

RIPRAP, CLASS A4

(20.0 SQ YD)

PR GRADING & SHAPING

DITCHES (100 FT)

177+81.19

PR HMA SHOULDERS

D= 0^15’00"    

CURVE     

R= 22,918.31’

L= 2,415.62’ 

E= 31.86’  

P.T. STA= 197+03.71 

T= 1208.93’   

P.C. STA= 172+88.09

P.I. STA= 184+97.19  

T.R.= 66.67’     

S.E. RUN= 67.50’     

SE TRANS.:

REMOVE & REPLACE

4’ HMA SHDR.

!= 6^02’20.57" (RT)

EX & PR SE= 1.5%/R.C. (+70 MPH DESIGN)

STA 171+76.69 TO STA 173+10.86

STA 196+81.38 TO STA 198+15.55

T

TT

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 175+00  180+00

 

1

8

5

+

0

0

P
.C

. 
S

T
A

. 
1
7
2
+

8
8
.0

9

R

.

O

.

W

.

 

&

 

A

.

C

.

 

L

I

N

E

R

.

O

.

W

.

 

&

 

A

.

C

.

 

L

I

N

E



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  48 

187+13.91 202+49.07 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

155’ LT.

~ F.A.I. 172

CULVERT TO BE CLEANED

PCC SURFACE REMOVAL - BUTT JOINT

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

MEDIAN INLET (604101) TO BE RECONSTRUCTED

(SEE MEDIAN INLET REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100
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A
 1

8
7
+

1
3
.9

1
 10’ 24’ 6’ 10’6’ 24’ MATCHLINE STA 202+49.07 

PLAN SHEET 

STA. 187+13.91 TO STA. 202+49.07

EXISTING

24" RCCP

EXISTING FRONTAGE ROAD

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING 

42" RCCP

EXISTING 

RIPRAP (TYP.)

1
0
’

6
’

2
4
’

2
4
’

6
’

1
0
’

EXISTING R.O.W.

206.79’ RT.

274.0’ RT.

324.0’ RT.

189+00

189+09.49

PR GRADING & SHAPING

DITCHES (1250 FT)

191+10.66

PR GRADING & SHAPING

DITCHES (190 FT)

PR GRADING & SHAPING

DITCHES (20 FT EACH)

PR HMA SHOULDERS

PR HMA SHOULDERS

196+13.50

PR CONCRETE APRON FOR

MEDIAN INLET (SPECIAL)

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE & REPLACE

42" CULVERT

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION
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R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  49 

202+49.07 217+84.42 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

REMOVE AND REPLACE PRECAST

REINFORCED CONCRETE FLARED

END SECTION, 42"

220’ LT.

190’ LT.

140’ LT.

~ F.A.P. 407
CULVERT TO 

BE CLEANED

(24" RCCP)

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE
JJS

LLQ08/09/04

0 50 50 100

10’ 24’ 6’ 6’ 24’ 10’MATCHLINE STA 202+49.07 M
A

T
C

H
L

IN
E

 S
T

A
 2

1
7
+

8
4
.4

2
 

PLAN SHEET 

STA. 202+49.07 TO STA. 217+84.42

EXISTING R.O.W. LINE

EXISTING R.O.W. LINE

EXISTING TR 389

ROAD CLOSED

EXISTING FRONTAGE ROAD

EXIST 

24" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING 

RIPRAP (TYP.)

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

REMOVE EXISTING

CULVERTS

223.88’ RT.

213.14’ RT.

254.0’ RT.

224.54’ RT.

REMOVE AND REINSTALL 

CONCRETE HEADWALL

REMOVE & REINSTALL

CONC. HEADWALL

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

204+04.43

205+03.86

PR GRADING & SHAPING

DITCHES (50 FT)

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR STONE DUMPED

RIPRAP, CLASS A4

(125.0 SQ YD)

204+12.50

PR GRADING & SHAPING

DITCHES (240 FT)

PR HMA SHOULDERS

210+84.32

213+37.38

PR GRADING & SHAPING

DITCHES (284 FT)

STONE DUMPED

RIPRAP, CLASS A4

(135.0 SQ YD)

REMOVE EXISTING

CULVERTS (3 CMPS)

116+76.62

208+00.00

PR HMA SHOULDERS

REMOVE & REPLACE

4’ HMA SHDR.

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

EXISTING TR 389

REMOVE & REPLACE

4’ HMA SHDR.

PR STONE DUMPED

RIPRAP, CLASS A4

(35.0 SQ YD)

T T

T
F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE EXIST

CULVERT

REMOVE EXIST

CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(110 SY)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

PR CROSSOVER

STA 213+.50

(AGG BASE CSE,

T-A, 8" HMA BINDER,

2�"; HMA SURFACE 1�"

211 SQ YD)

 205+00
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+
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R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  50 

217+84.42 233+23.31 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 1^00’00"    

CURVE     

P.I. STA= 221+96.15  

T= 858.78’   

R= 5,729.58’

L= 1,704.86’ 

E= 64.00’  

P.T. STA= 230+42.05  

P.C. STA= 213+37.21  

6

280’ LT.

180’ LT.

280’ RT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

170’ RT.

STA. 223+42.61 ~ F.A.P 407 =

STA. 50+00 ~ C.H. 5

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 2

1
7
+

8
4
.4

2
 

M
A

T
C

H
L

IN
E

 S
T

A
 2

3
3
+

2
3
.3

1
 

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

PLAN SHEET 

STA. 217+84.42 TO STA. 233+23.31

EXISTING 

RIPRAP (TYP.)

EXISTING

60" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

2
4
’

2
4
’

1
0
’

6
’

1
0
’

6
’

CONCRETE APRON FOR 

MEDIAN INLET

REMOVE EXISTING

CULVERTS

75’ LT.
REMOVE EXISTING

CULVERTS

REMOVE EXISTING

CULVERTS

PR GRADING & SHAPING

DITCHES (300 FT)

PR STONE DUMPED

RIPRAP, CLASS A4

(180.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(80.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(25 SQ YD)

PR HMA SHOULDERS

227+00

51+75

75’ LT.

221+75.0

47+75.0

228+00

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR GRADING & SHAPING

DITCHES (350 FT)

PR HMA SHOULDERS

230+58.10

PR STONE DUMPED

RIPRAP, CLASS A4

(60.0 SQ YD)

C
H

 5
 (

S
T

A
T

E
 S

T
R

E
E

T
)

S
N

 0
0
1
-
0
0
4
6

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

SE TRANS.:

PR GUARDRAIL

(SEE DETAIL "B"

& SCHEDULES)

EXIST. HMA

CROSSOVER

STA. 222+78

TO BE REMOVED

& RELOCATED TO

STA. 213+50

STA 229+82.24 TO STA 232+04.10

STA 211+75.52 TO STA 213+04.10

EX & PR SE= 4.00%(+70 MPH DESIGN)

T.R.= 41.86’

S.E. RUN= 180.00’

!= 17^02’55.11" (LT)

PR STONE DUMPED

RIPRAP, CLASS A4

(88.9 SQ YD)

(SPECIAL)

W/RIPRAP SLURRY

PR STONE DUMPED

RIPRAP, CLASS A4

(418.9 SQ YD)

(SPECIAL)

W/RIPRAP SLURRY

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE EXISTING

CULVERT

REMOVE EXISTING

CULVERTS

REMOVE EXISTING

CULVERTS

REMOVE EXISTING

CULVERTS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

T

T

T
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  51 

233+23.31 248+58.31 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

170’ RT.

198’ RT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

FRAMES AND GRATES

TO BE ADJUSTED

JJS

LLQ08/09/04

0 50 50 100

2
4
’

6
’

IL RTE. 104 RAMP A

IL RTE. 104 RAMP D

6
’

2
4
’

1
0
’

4
’

1
6
’

6
’

M
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T
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H
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A
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3
3
+

2
3
.3

1
 

M
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T
C

H
L
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E
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T

A
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4
8
+

5
8
.3

1
 

PLAN SHEET 

STA. 233+23.31 TO STA. 248+58.31

EXISTING

8’x7’ BOX CULVERT

EXISTING

5’x5’ BOX CULVERT

EXISTING

RIPRAP (TYP.)

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

6
’ 16’

6
’

2
4
’

1
0
’

1
0
’

6
’

2
4
’

CONCRETE APRON FOR 

MEDIAN INLET

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR GRADING & SHAPING

DITCHES (235 FT)

PR HMA SHOULDERS

238+00

240+00.00

220.00’ LT.

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(540.0 SQ YD)

248+00

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 235+00  240+00  245+00

P
.C

. S
T

A
. 6

+
6
2
.4

0

5+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE

20+00

25+00



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  52 

248+58.31 263+93.90 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 0^30’00"    

CURVE     

P.I. STA= 262+30.29  

T= 795.81’   

R= 11,459.16

L= 1,589.07’ 

E= 27.60’  

S.E. RUN= 108.00     

P.T. STA= 270+23.55  

P.C. STA= 254+34.48  

T.R.= 48.65’     

6

I
L

 R
T

E
 1

0
4

M
A

T
C
H

 L
IN

E
 S

T
A

 14+
00.00 

IL
 R

T
E
 1

0
4
 R

A
M

P
 A

IL
 R

T
E

 1
0
4
 R

A
M

P
 D

GRADING & SHAPING

DITCHES (225 FT)

~ F.A.I. 172

120’ RT.

R=633.94’

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

FRAMES AND GRATES

TO BE ADJUSTED

JJS

LLQ08/09/04

0 50 50 100

6
’

1
6
’

4
’

STA. 262+30.23 ~ F.A.P. 407=

STA. 119+80.00 ~ IL. 104

M
A

T
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H
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E

 S
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A
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4
8
+

5
8
.3

1
 

M
A

T
C

H
L
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E

 S
T

A
 2

6
3
+

9
3
.9

0
 

PLAN SHEET 

STA. 248+58.31 TO STA. 263+93.30

EXISTING

15" CMP

EXISTING

36" RCCP

EXISTING

8’x8’ BOX CULVERT

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

6
’

2
4
’

1
0
’

1
6
’

6
’

4
’ 10’

6
’

2
4
’

M
A

T
C

H
 L

IN
E
 S

T
A

 1
0
+
0
0
.0

0
 

S
E
E
 S

H
E
E
T
 64

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR STONE DUMPED

RIPRAP, CLASS A4

(950.0 SQ YD)

PR GRADING & SHAPING

DITCHES (100 FT)

15+10.59

130’ RT.

PR HMA SHOULDERS

PR HMA SHOULDERS

SE
E
 SH

E
E
T
 6512+54.61

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

PR SE= 8.00%                

P.I. STA= 9+74.28    

D= 7^30’00"    

R= 763.94’  

T= 311.88’   

L= 592.92’   

E= 61.21’  

P.C. STA= 6+62.40    

P.T. STA= 12+54.61   

CURVE RAMP A

CURVE RAMP D

P.I. STA= 12+15.04   

!= 47^11’43" RT

D= 7^30’00"    

R= 763.94’  

T= 333.72’   

L= 629.27’   

E=         

P.C. STA= 8+81.32    

P.T. STA= 15+10.59   

SE TRANS.:

S
N

 0
0
1
-
0
0
4
7

PR GUARDRAIL

(SEE DETAIL "B"

& SCHEDULES)

STA 7+61.32 TO STA 9+98.12

STA 14+31.62 TO STAT 16+43.97

PR STONE DUMPED

RIPRAP, CLASS A4

(30.0 SQ YD)
PR STONE DUMPED

RIPRAP, CLASS A4

(30.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(30.0 SQ YD) PR STONE DUMPED

RIPRAP, CLASS A4

(30.0 SQ YD)

STA 253+13.83 TO STA 254+70.48

STA 269+87.55 TO STA 271+44.20

!= 7^56’43.23"(RT)

EX & PR SE= 2.40% (+70 MPH DESIGN)

STA 5+29.02 TO STA 7+41.33

STA 11+37.81 TO STA 13+74.61

EX & PR SE= 8.00%

!= 44^24’56" (RT)

T T
PROPOSED STONE DUMPED

RIPRAP, CLASS A4 SPECIAL

(87.2 SQ YD) W/RIPRAP SLURRY

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 SPECIAL

(63.4 SQ YD) W/RIPRAP SLURRY

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION
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P
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  53 

263+93.90 279+29.12 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

IL
 R

TE 1
04 R

A
M

P B

IL RTE 104 RAMP C

65’ LT.

R=643.94’

160’ LT.

120’ RT.

~ F.A.I. 172

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

INLETS TO BE RECONSTRUCTED 

(SEE INLET, TYPE E,

REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 2

6
3
+

9
3
.9

0
 MATCHLINE STA 279+29.12 
4
’

1
6
’

6
’

10’ 24’ 6’ 4
’

1
6
’

6
’

6
’

24’ 10’
PLAN SHEET 

STA. 263+93.30 TO STA. 279+29.12

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

24" RCCP

EXISTING

24" RCCP

EXISTING

60" RCCP

EXISTING

RIPRAP (TYP.)

M
A

T
C

H
 L

IN
E
 ST

A
 9+00.00

M
A

T
C
H

 L
IN

E
 S

T
A

 1
3+

00
.0

0

1
0
’

2
4
’

6
’

6
’

24’ 10’
EXIST. MEDIAN

INLET

PR STONE DUMPED

RIPRAP, CLASS A4

(750.0 SQ YD)

PR HMA SHOULDERS

1
2
0
’

PR STONE DUMPED

RIPRAP, CLASS A4

(55 SQ YD)PR STONE DUMPED

RIPRAP, CLASS B3

(15.0 SQ YD)

PR HMA SHOULDERS

8+00

276+00

16+24.17

120’ RT.

9+48.97

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. COMTROL)

SEE SH
EET 65

SE
E
 S

H
E
E
T
 6

6

D= 0^30’00"    

CURVE     

P.I. STA= 262+30.29  

T= 795.81’   

R= 11,459.16

L= 1,589.07’ 

E= 27.60’  

S.E. RUN= 108.00     

P.T. STA= 270+23.55  

P.C. STA= 254+34.48  

T.R.= 48.65’     

SE TRANS.:

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

PR SE= 8.00%                

CURVE RAMP B

P.I. STA=            

!= 50^38’23" R 

D= 7^30’00"    

R= 763.94’  

T= 361.44’   

L= 675.20’   

E= 81.19’  

P.C. STA= 9+48.97    

P.T. STA= 16+24.17   

RT 15+45.24 TO RT 17+57.55

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

PR SE= 8.00%                

CURVE RAMP C

P.I. STA= 9+55.10    

!= 41^55’40" RT

D= 7^30’00"    

R= 763.94’  

T= 292.90’   

L= 599.04’   

E=         

P.C. STA= 6+62.40    

P.T. STA= 12+21.44   

LT 5+29.02 TO LT 7+41.33

RT 11+04.64 TO RT 13+41.44

LT 8+28.97 TO LT 10+65.77

PR GUARDRAIL

(SEE DETAIL "B"

& SCHEDULES)

!= 7^56’43.23"(RT)

EX & PR SE= 2.40% (+70 MPH DESIGN)

STA 253+13.83 TO STA 254+70.48

STA 269+87.55 TO STA 271+44.20 T

T

T

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

PR STONE DUMPED

RIPRAP, CLASS A4

(300.0 SQ YD)

(SPECIAL)

W/RIPRAP SLURRY

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION
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6

150’ LT.

160’ LT. 0+22.07

~ F.A.P. 407

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE
JJS

LLQ08/09/04
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M
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H
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2
4
’

6
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6
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2
4
’

1
0
’

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

279+29.12 5+82.57   

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

PLAN SHEET 

STA. 279+29.12 TO STA. 5+82.57

STATION EQUATION

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

REMOVE & REINSTALL

CONC. HEADWALL

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

281+00

281+00

160’ RT.

PR PIPE UNDERDRAIN

PAVEMENT MARKER

PR PIPE UNDERDRAIN

4" (SPECIAL)

PR HMA SHOULDERS

PR HMA SHOULDERS

0+6.27

150’ RT.

REMOVE & REPLACE

4’ HMA SHOULDER

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

  *   

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 54  108

1
0
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  55 

5+82.57   21+26.90  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 1^34’58"    

CURVE     

P.I. STA= 17+15.26   

!= 25^06’30"(RT

T= 806.06’   

R= 3,619.72’

L= 1,586.24  

E= 88.66’  

P.T. STA= 24+95.46   

P.C. STA= 9+09.22    

6

170’ LT.

~ F.A.I. 172

150’ RT.

215’ RT.

150’ RT.

CULVERT TO

BE CLEANED

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

MEDIAN INLET (604101) 

TO BE RECONSTRUCTED

(SEE MEDIAN INLET 

REPAIR DETAIL)

MEDIAN INLET (604101)

TO BE RECONSTRUCTED 

(SEE MEDIAN INLET 

REPAIR DETAIL)

JJS

LLQ08/09/04
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A
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+
8
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1
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’

2
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’

6
’

6
’

2
4
’

1
0
’

PLAN SHEET 

STA. 5+82.57 TO STA. 21+26.90

PROP. AGG.

SHOULDER

EXISTING

24" RCCP

EXISTING FIELD ACCESS ROAD

EXISTING

36" RCCP

6
’

2
4
’

1
0
’

1
0
’

2
4
’

6
’

150’ RT.

11+99.39

12+00.78 14+00

210’ RT.

18+00

16+00

310’ RT.

9+09.02

9+09.02

220’ RT.

PROP. AGG.

SHOULDER

PR HMA SHOULDERS

PR HMA SHOULDERS

15+00

PR GRADING & SHAPING 

DITCHES (140 FT)

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

SE TRANS.:

EX & PR SE= 5.44%(+70 MPH DESIGN)

T.R.= 39.13’ 

S.E. RUN= 244.80’

STA 7+06.89 TO STA 9+90.82

STA 24+13.86 TO STA 26+97.79

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 10+00

 15+00

 20+00

P
.C

. 
S

T
A

. 
9
+

0
9
.0

2

R.O.W. & A.C. LINE

EXISTING R.O.W
.

R.O.W. & A.C. LINE



M
A

T
C

H
L

IN
E

 S
T

A
 2

1
+

2
6
.9

0
 MATCHLINE STA 36+62.41 

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  56 

21+26.90  36+62.41  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

TR 349 RAMP D

TR 349 RAMP A

M
A

T
C

H
L

IN
E

 S
T

A
 8

+
0
0
.0

0

~ F.A.I. 172

200’ LT.

200’ RT.

+99.13

480’ RT.

240’ RT. 240’ RT.

250’ LT.

CULVERT TO 

BE CLEANED

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE JJS

LLQ08/09/04

0 50 50 100

1
0
’

2
4
’

6
’

6’ 24’ 10’4
’

1
6
’

6
’

PLAN SHEET 

STA. 21+26.90 TO STA. 36+62.41

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

66" RCCP

EXISTING

24" RCCP

EXISTING

48" RCCP

6
’

1
6
’

4
’

M
A

T
C

H
L

IN
E

 S
T

A
 5

+
0
0
.0

0

S
E

E
 S

H
E

E
T

 6
6

INLET TO BE RECONSTRUCTED

(SEE INLET, TYPE E,

REPAIR DETAIL)

29+06.54

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR HMA SHOULDERS

PR GRADING &

SHAPING (210 FT)

W/EROSION CONTROL

BLANKET

PR HMA SHOULDERS

24+95.21

30+00

10+63.81

120’ LT.

8+00

120’ RT.

PR STONE DUMPED

RIPRAP, CLASS A4

(45.0 SQ YD)

32+00 34+00

PR GRADING & SHAPING

DITCHES (80 FT)

S
E

E
 S

H
E

E
T

 6
7

SE TRANS.:

T.R.= 60.0’ 

S.E. RUN= 217.60’    

CURVE RAMP C

P.I. STA= 19+24.40   

D= 1^33’02"    

R= 3695.13’ 

T= 189.86’   

L= 379.39’   

E=         

P.C. STA= 17+34.54   

P.T. STA= 21+23.63   

SE TRANS.:

T.R.= 51.12’

S.E. RUN= 272.64’    

CURVE RAMP D

P.I. STA= 7+67.72    

D= 5^00’00"    

R= 1145.92’ 

T= 310.68’   

L= 606.77’   

E= 41.37’  

P.C. STA= 4+57.04    

P.T. STA= 10+63.81   

T T

PR STONE DUMPED

RIPRAP, CLASS A4

(20.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(20.0 SQ YD)

T

!= 30^20’18" (RT)

EX & PR SE= 8.00%

STA 3+03.52 TO STA 5+47.92

STA 9+72.93 TO STA 12+17.33

!= 5^52’58"(LT)

EX & PR SE= 5.44%

STA 15+32.47 TO STA 18+10.07

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

CULVERT TO

BE CLEANED

REMOVE EXIST

CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(80 SQ YD)

REMOVE EXIST

CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(65 SQ YD)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 20+00

 

2

5

+

0

0

 30+00

 

3

5

+

0

0

5+00

10+00

P
.C

. S
T

A
. 4

+
5
7
.0

4

P
.T

. 
S

T
A

. 
1
0
+

6
3
.8

1P.T. STA. 17+34.54
P

.C
. S

T
A

. 6
+

6
2
.4

0

5

+

0

0

P
.T

. 
S

T
A

. 
2
4
+

9
5
.2

1

E
X

IST
IN

G
 R

.O
.W

.

R.O.W. & A.C. LINE

15+00

20+00



M
A

T
C

H
L

IN
E

 S
T

A
 3

6
+

6
2
.4

1
 

M
A

T
C

H
L
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E

 S
T

A
 5

1
+

9
7
.4

1
 

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  57 

36+62.41  51+97.41  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

REATTACH 24"

RCCP END SECTION

~ F.A.I. 172

REATTACH 36"

RCCP END SECTION

REATTACH 36"

RCCP END SECTION

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

STA. 45+70.98 ~ F.A. 407

STA. 50+02.78 ~ RELOC. T.R. 349

JJS

LLQ08/09/04

0 50 50 100

6
’

1
6
’

4
’

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

6
’

1
6
’

4
’

T
R

 3
49 R

A
M

P D

T
R

 349 R
A

M
P
 A

PLAN SHEET 

STA. 36+62.41 TO STA. 51+97.41

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

24" RCCP

EXISTING

48" RCCP

EXISTING

36" RCCP

CONCRETE APRON FOR 

MEDIAN INLET

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR HMA SHOULDERS

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(15.0 SQ YD)

PR GRADING & SHAPING

DITCHES (500 FT)

T
R
 3

4
9
 (C

O
L
U

M
B
U

S
 R

O
A

D
)

S
N

 0
0
1
-
0
0
4
8

PR STONE DUMPED

RIPRAP, CLASS A4

(15.0 SQ YD)

PR GUARDRAIL

(SEE DETAIL "B" & SCHEDULES)

50’

HMA RAMP

1:480

50’

HMA RAMP

1:480
SEE SEPRATE

DETAILS FOR

BRIDGE REPAIRS

SN 001-0048

REDUCE HMA RESURFACE

THICKNESS (2�" MAX)=

1" LEVEL BINDER + 1�" HMA SURFACE

(SEE DETAIL)

PR STONE DUMPED

RIPRAP, CLASS A4

(165.0 SQ YD)

100’

MIN

100’

MIN

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

PR STONED DUMPED

RIPRAP, CLASS A4

(140 SQ YD)

PR STONED DUMPED

RIPRAP, CLASS A4

(140 SQ YD)

PR STONED DUMPED

RIPRAP, CLASS A4

(140 SQ YD)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 40+00  45+00  50+005
0
+
0
0

5
5
+
0
0

4
5
+
0
0

0+
00

5+00

P
.C

. S
T

A
. 4

+
5
7
.0

4

P
.C

. S
T
A

. 1
4
+
9
5
.2

4

P
.T

. S
T
A

. 1
2
+
5
5
.2

4

1
5
+
0
0

10+00

P
.T

. S
T
A

. 1
2
+
7
6
.3

8

10+00

T
R
 3

4
9

FAP 407

R.O
.W

. &
 A

.C
. L

IN
E



M
A

T
C

H
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E

 S
T

A
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7
+

3
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1
 

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  58 

51+97.41  67+32.41  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

TR 3
49 R

A
M

P B

TR 349 RAMP C

M
A

T
C

H
L

IN
E

 S
T

A
 5

+
0
0
.0

0

215’ RT.

+30

220’ RT.

252’ RT.

+30

220’ RT.

+95

200’ RT.

+30

272’ RT.

+00

+39.71

CULVERT TO

BE CLEANED

REMOVE & REPLACE

12" RCCP FLARED

END SECTION

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

(12" RCCP)
FRAMES AND GRATES

TO BE ADJUSTED

FRAMES AND GRATES

TO BE ADJUSTED

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

1
0
’

2
4
’

6
’

1
0
’

2
4
’

6
’

4
’

1
6
’

6
’

4
’

1
6
’

6
’

M
A

T
C

H
L

IN
E

 S
T

A
 5

1
+

9
7
.4

1

PLAN SHEET 

STA. 51+97.41 TO STA. 67+32.41

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING 

30" RCCP

EXISTING

24" RCCP

EXISTING SERVICE DRIVE A

M
A

T
C

H
L
IN

E
 S

T
A

 1
1
+
0
0
.0

0

EXISTING R.O.W.

REMOVE EXISTING

CULVERTS

REMOVE EXISTING

CULVERTS

INLETS TO BE RECONSTRUCTED

(SEE INLET, TYPE E, REPAIR DETAIL)

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

S
E

E
 S

H
E

E
T

 6
8

PR HMA SHOULDERS

PR HMA SHOULDERS

5
0
’ 6+62.40

50’ LT

60+00

260’ LT

PR STONE DUMPED

RIPRAP, CLASS A4

(150.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(25 SQ YD)

PR GRADING & SHAPING 

DITCHES (50 FT)

S
E
E
 S

H
E
E
T
 6

9

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

CURVE RAMP C

P.I. STA= 9+74.65    

D= 7^30’00"    

R= 763.94’  

T= 312.25’   

L= 592.84’   

E= 61.35’  

P.C. STA= 6+62.40    

P.T. STA= 12+55.24   

SE TRANS.:

T.R.= 48.0’ 

S.E. RUN= 256.00’    

CURVE RAMP B

P.I. STA= 7+53.38    

D= 5^00’00"    

R= 1145.92’ 

T= 310.68’   

L= 606.77’   

E= 41.37’  

P.C. STA= 4+42.70    

P.T. STA= 10+49.47   

STA 5+29.02 TO STA 7+41.33

STA 11+38.44 TO STA 13+75.24

EX & PR SE= 8.00%

!= 44^27’46"(RT)

T

!= 30^20’18"(RT)

EX & PR SE= 8.00%

STA 2+98.40 TO STA 5+28.03

STA 9+64.14 TO STA 11+93.77

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE EX CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(70 SQ YD)

REMOVE EX CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(65 SQ YD)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 55+00  60+00  65+00

P
C

 S
T

A
. 4

+
4
2
.7

0

5+00

10+00

15+00

P
.C

. 
S

T
A

. 
6
+

6
2
.4

0

10+00

5+00

P
.T

. S
T

A
. 1

0
+

4
9
.4

7

R.O
.W

. &
 A

.C
. L

IN
E

R.O.W. & A.C. LINE



M
A

T
C

H
L
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E

 S
T

A
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7
+

3
2
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1
 

M
A
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C

H
L
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T

A
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2
+

6
7
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1
 

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  59 

67+32.41  82+67.41  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

155’ RT.

200’ LT.

240’ RT.

240’ LT.

350’ LT.

350’ RT.
350’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

BOX CULVERTS 

TO BE CLEANED

CULVERT TO 

BE CLEANED

(24" RCCP)

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

PLAN SHEET 

STA. 67+32.41 TO STA. 82+67.41

EXISTING

30" CMP

EXISTING

30" CMP

STA. 80+15 EXISTING

10’x10’ BOX CULVERT

EXISTING

24" RCCP

EXISTING

30" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING SERVICE DRIVE A

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

EXIST. INLET,

TYPE E

230’ LT.

68+77.26

82+00
79+00

75+75

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(60.0 SQ YD)

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(60.0 SQ YD)

78+00

77+00

68+99.41

175’ LT.

70+00

R.O.W. & A.C. LINE

68+50

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

T

T

PR STONE DUMPED

RIPRAP, CLASS A4

(500 SQ YD) (SPECIAL)

W/RIPRAP SLURRY

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE EXIST

CULVERT

PR STONE DUMPED

RIPRAP, CLASS A4

(100 SQ YD)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 70+00  75+00  80+00

20+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



M
A

T
C

H
L

IN
E
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T

A
 8

2
+

6
7
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1
 

M
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+

0
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  60 

82+67.41  98+02.43  

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

320’ LT.

230’ RT.

200’ RT.

240’ RT. 240’ RT.

350’ LT.

230’ LT.

190’ LT.

265’ LT.

320’ LT.

275’ LT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

TREE REMOVAL

(6 TO 15 UNITS DIA)

(10 UNITS DIA)

MEDIAN INLET (604101)

TO BE RECONSTRUCTED

(SEE MEDIAN INLET

REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

PLAN SHEET 

STA. 82+67.41 TO STA. 98+02.43

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXISTING

30" RCCP

EXISTING

24" RCCP

REMOVE EXISTING

CULVERT

REMOVE EXISTING

CULVERT

REMOVE EXISTING

CULVERT

REMOVE EXISTING

CULVERT

REMOVE & REINSTALL 

24" RCCP END SECTION

85+50.48

86+52.03

89+00

92+00

93+30 96+97.31

98+00

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)
PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(450.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(35.0 SQ YD)

PR GRADING & SHAPING

FORESLOPES (166.7 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(420.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(200.0 SQ YD)

85+00

87+00

90+00

95+35.92

215’ RT.

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

97+55.59

PR HMA SHOULDERS

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

REMOVE EXIST

CULVERT

REMOVE EXIST

CULVERT

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 

8

5

+

0

0

 90+00  95+00

P
C

 S
t
a
 9

5
+

3
5
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2

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  61 

98+02.43  113+38.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 0^30’00"    

CURVE     

P.I. STA= 104+00.1510

!= 8^37’24"(LT)

T= 863.98’   

R= 11,459.16

L= 1,724.69’ 

E= 32.52’  

S.E. RUN= 108.00’    

P.T. STA= 112+60.87  

P.C. STA= 95+36.18   

T.R.= 48.65’     

6

190’ RT.

350’ RT.

350’ RT.

160’ LT.

430’ LT.

+60.59

PCC SURFACE REMOVAL - BUTT JOINT

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

BREAKING REVETMENT

MAT (250 FT)

EXIST. GRAVEL

CROSSOVER

STA. 99+46

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172 MATCHLINE STA 113+38.56 T
PLAN SHEET 

STA. 98+02.43 TO STA. 113+38.56

EXISTING

RIPRAP (TYP.)

EXISTING

24" RCCP

EXISTING

24" RCCP

STA. 109+45 EXISTING

8’x7’ BOX CULVERT

EXISTING

18" CMP

2
4
’

6
’

1
0
’

1
0
’

24’6’PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

REMOVE EXISTING 

CULVERTS
REMOVE EXISTING 

CULVERTS

REMOVE EXISTING 

CULVERTS

REMOVE EXISTING 

CULVERTS
REMOVE EXISTING 

CULVERTS

REMOVE EXISTING 

CULVERTS

REMOVE EXISTING 

CULVERTS

EXIST. MEDIAN

INLET

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

100+00

245’ RT.

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)
PR STONE DUMPED

RIPRAP, CLASS A4

(110.0 SQ YD)

104+00

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(15.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(45.0 SQ YD)

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (50 FT)

120+60.59

109+00

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(165 SQ YD)

101+77.87

215.60’ RT.

106+00

SE TRANS.:

PR STONE DUMPED

RIPRAP, CLASS A4

(SPECIAL)(140.0 SQ YD)

W/RIPRAP SLURRY

PROPOSED STONE DUMPED

RIPRAP, CLASS A4 (SPECIAL)

(420.0 SQ YD) W/RIPRAP SLURRY

STA 112+24.87 TO STA 113+81.52

STA 94+15.53 TO STA 95+72.18

EX & PR SE= 2.40% (+70 MPH DESIGN)

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 100+00

 

1

0

5

+

0

0

 110+00

P
T

 S
t
a
 1

1
2
+

6
0
.5

9

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  62 

113+38.56 128+73.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

200’ RT.

180’ LT.

180’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

TREE REMOVAL

(6 TO 15 UNITS DIA)

(12 UNITS DIA)

CONCRETE APRON FOR

MEDIAN INLET 

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

M
A

T
C

H
L

IN
E

 S
T

A
 1

1
3
+

3
8
.5

6
 

M
A

T
C

H
L

IN
E

 S
T

A
 1

2
8
+

7
3
.5

6
 

1
0
’

2
4
’

6
’

6
’

1
0
’

2
4
’

PLAN SHEET 

STA. 113+38.56 TO STA. 128+73.56

EXISTING

24" RCCP

EXISTING

12" CMP

EXISTING

24" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

REMOVE EXISTING

CULVERTS

EXIST. INLET,

TYPE E

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR STONE DUMPED

RIPRAP, CLASS A4

(1000.0 SQ YD)

118+50

120+00

PR GRADING & SHAPING

DITCHES (674 FT)

PR HMA SHOULDERS

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(165.0 SQ YD)

118+00

T T T

T

T

PR GRADING & SHAPING

DITCHES (780 FT)

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

P
T

 S
t
a
 1

1
2

+
6

0
.5

9

 115+00  120+00  125+00
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.
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  63 

128+73.56 144+08.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

T

190’ LT.

+00

180’ RT.

130’ RT.

+49.43

130’ RT.

+82.34 +50.54

160’ RT.

170’ LT.

140’ LT.

170’ LT.

+20.13

140’ LT.

+85.44 +18.36

+68.17

CULVERT TO

BE CLEANED

(24" RCCP)

STA. 139+35.12 ~ F.A.401=

STA. 22+65.43 ~ C.H. 3

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

M
A

T
C

H
L

IN
E

 S
T

A
 1

4
4
+

0
8
.5

6
 

M
A

T
C

H
L

IN
E

 S
T

A
 1

2
8
+

7
3
.5

6
 

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

+00

PLAN SHEET 

STA. 128+73.56 TO STA. 144+08.56

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

EXIST. INLET,

TYPE E

55’ RT.

90’ RT.

25+42.21

25+41.98

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (1004 FT)

PR GRADING & SHAPING

DITCHES (420 FT)

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (947 FT)

C
H

 3
 (

C
A

B
E

L
 R

O
A

D
)

S
N

 0
0
1
-
0
0
4
9

PR GUARDRAIL

(SEE DETAIL "B" & SCHEDULES)

SEE SEPRATE

DETAILS FOR

BRIDGE REPAIRS

SN 001-0049

PR STONE DUMPED

RIPRAP, CLASS A4

(50.0 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(50.0 SQ YD)

T T T

T

T T T

PR STONE DUMPED

RIPRAP, CLASS A4

(20.0 SQ YD)

T

PR STONE DUMPED

RIPRAP, CLASS A4

(70.0 SQ YD)

PR GRADING & SHAPING

DITCHES (300 FT)

PR HMA SHOULDERS

PR 3’ AGG. SHLDR

T-B (SPL)

TT

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(80.0 SQ YD)

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

STA 25+25.00

PR BUTT JOINT

STA 20+00.00

PR BUTT JOINT

PR 3’ AGG. SHLDR

T-B

EX GUARDRAIL TO BE

REMOVED & REPLACED

(SEE SCHEDULE)

EX GUARDRAIL TO BE

REMOVED & REPLACED

(SEE SCHEDULE)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 130+00  135+00  140+00

R
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E

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  64 

144+08.56 159+43.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

250’ LT.

250’ RT.

200’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

BK. N. ABUT.

STA. 159+20.34

BUTT JOINT

STA. 159+02.43

FRAMES & GRATES

TO BE ADJUSTED

FRAMES & GRATES

TO BE ADJUSTED

EXISTING BRIDGE 

APPROACH PAVEMENT

MEDIAN INLET 

TO BE RECONSTRUCTED

(SEE MEDIAN INLET

REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 1

4
4
+

0
8
.5

6
 

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

M
A

T
C

H
L

IN
E

 S
T

A
 1

5
9
+

4
3
.5

6
 

~ F.A.I. 172

PLAN SHEET 

STA. 144+08.56 TO STA. 159+43.56

EXISTING

42" RCCP

EXISTING

24" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

PR STONE DUMPED

RIPRAP, CLASS A4

(60.0 SQ YD)

PR HMA SHOULDERS

PR HMA SHOULDERS

156+83.34

156+00

150+00

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

NOTE: 

 

SEE GUARDRAIL SCHEDULE FOR

GUARDRAIL REMOVAL & REPLACEMENT

AT B.N.R.R. BRIDGE

75’

HMA RAMP

1:240

(SEE DETAILS)

EX GUARDRAIL TO 

BE REMOVED AND

REPLACED (SEE SCHEDULE)

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 145+00  150+00  155+00  160+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  65 

159+43.56 174+78.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

PIPE CULVERT

TO BE CLEANED

(42" RCCP)

250’ RT.

250’ LT. 250’ LT.

250’ RT.250’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

TREE REMOVAL

(6 TO 15 UNITS DIA)

(24 UNITS DIA)

BK. N. ABUT.

STA. 162+08.59

FRAMES & GRATE

TO BE ADJUSTED

FRAMES & GRATES

TO BE ADJUSTED

BUTT JOINT

STA. 160+68.82

BK. S. ABUT.

STA. 160+51.12

BK. N. ABUT.

STA. 163+39.37

FRAMES & GRATES 

TO BE ADJUSTED 

EXISTING BRIDGE 

APPROACH PAVEMENT

EXISTING BRIDGE 

APPROACH PAVEMENT

FRAMES & GRATES

TO BE ADJUSTED

CONCRETE APRON FOR

MEDIAN INLET 

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 1

5
9
+

4
3
.5

6
 

M
A

T
C

H
L

IN
E

 S
T

A
 1

7
4
+

7
8
.5

6
 

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

~ F.A.I. 172

PLAN SHEET 

STA. 159+43.56 TO STA. 174+78.56

EXISTING

42" RCCP

EXISTING

42" RCCP

EXISTING

42" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

TREE REMOVAL

(6 TO 15 UNITS DIA)

(6 UNITS DIA.)BRIDGE OMISSION / 

PAVEMENT MARKING REMOVAL

STA. 160+68.82 TO STA. 163+57.36

BRIDGE OMISSION /

PAVEMENT MARKING REMOVAL

STA. 159+02.43 TO STA. 161+91.32

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

HMA SURFACE REMOVAL - BUTT JOINT

NOTE: 

 

SEE GUARDRAIL SCHEDULE FOR

GUARDRAIL  REMOVAL & 

REPLACEMENT AT B.N.R.R. BRIDGE

164+26.60 166+05.73

PR BUTT JOINT

STA. 161+91.32 

PR BUTT JOINT

STA. 163+57.36

PR HMA SHOULDERS

PR HMA SHOULDERS

PR STONE DUMPED

RIPRAP, CLASS A4

(80 SY)

172+00

166+44.33 169+00

75’

HMA RAMP

1:240

(SEE DETAILS)

75’

HMA RAMP

1:240

(SEE DETAILS)

75’

HMA RAMP

1:240

(SEE DETAILS)

SEE SEPERATE

BRIDGE REPAIR

DETAILS FOR

SN 001-0051

SEE SCHEDULE FOR

PROPOSED REMOVAL

AND INSTALLATION OF

NEW GUARDRAIL

EX GUARDRAIL TO 

BE REMOVED AND

REPLACED (SEE SCHEDULE)

EX GUARDRAIL TO 

BE REMOVED AND

REPLACED (SEE SCHEDULE)

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 160+00  165+00  170+00  175+00
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R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  66 

174+78.56 190+13.56 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

150’ LT.

150’ RT.

170’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

1
0

"
2

4
"

6
"

6
"

2
4
"

1
0

"

MEDIAN INLET (604101)

TO BE RECONSTRUCTED

(SEE MEDIAN INLET

REPAIR DETAIL)

INLET TO BE RECONSTRUCTED

(SEE INLET, TYPE E, 

REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 1

7
4
+

7
8
.5

6
 

M
A

T
C

H
L

IN
E

 S
T

A
 1

9
0
+

1
3
.5

6
 

~ F.A.I. 172

PLAN SHEET 

STA. 174+78.56 TO STA. 190+13.56

EXISTING

24" RCCP

EXISTING

36" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

1
0

"
2
4
"

6
"

6
"

2
4
"

1
0
"

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

176+00

200’ LT.

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (50 FT)

180+24.48

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (164 FT)

131+01.83

183+00

T

PR STONE DUMPED

RIPRAP, CLASS A4

(100.0 SQ YD)

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

T

 175+00  180+00  185+00  190+00
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  67 

190+13.56 205+48.66 

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

6

150’ LT.

150’ RT.

180’ RT.

200’ LT. 200’ LT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

EXIST. GRAVEL 

CROSSOVER

STA. 196+90

CULVERT TO

BE CLEANED

INLET TO BE RECONSTRUCTED

(SEE INLET, TYPE E,

REPAIR DETAIL)

JJS

LLQ08/09/04

0 50 50 100

M
A

T
C

H
L

IN
E

 S
T

A
 2

0
5
+

4
8
.6

6
 MATCHLINE STA 190+13.56 ~ F.A.I. 172

1
0
’

2
4
’

6
’

6
’

2
4
’

10’
PLAN SHEET 

STA. 190+13.56 TO STA. 205+48.66

EXISTING

24" RCCP

EXISTING

42" RCCP

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

1
0
’

24’6’ 6’24’ 10’
HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR STONE DUMPED

RIPRAP, CLASS A4

(75.0 SQ YD)

PR GRADING & SHAPING

DITCHES (36 FT)
PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (100 FT)

196+00

PR STONE DUMPED

RIPRAP, CLASS A4

(65.0 SQ YD)

PR GRADING & SHAPING

DITCHES (100 FT)

203+39.76

203+39.46202+00

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (190 FT)

196+00

T

T T

T T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 190+00

 

1

9

5

+

0

0

 

2

0

0

+

0

0

PC Sta 203+39.46
 205+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  68 

205+48.66 220+95.35 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

D= 1^34’58"    

CURVE     

P.I. STA= 212+88.83  

T= 949.07’   

R= 3,619.72’

L= 1,856.38’ 

E= 122.36’ 

P.T. STA= 221+96.12  

P.C. STA= 203+39.76  

T.R.= 48.65’     

6
200’ LT.

200’ RT.

200’ RT.

+00

+13.00

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO 

BE CLEANED

(2 EACH)

TREE REMOVAL

(6 TO 15 UNITS DIA)

(12 UNITS DIA)

TREE REMOVAL

(6 TO 15 UNITS DIA)

(6 UNITS DIA)

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

BOX CULVERTS

TO BE CLEANED

(2 EACH)

M
A

T
C

H
L

IN
E

 S
T

A
 2

0
5
+

4
8
.6

6
 M

A
T

C
H

L
IN

E
 S

T
A

 2
2
0
+

9
5
.3

5
 

PLAN SHEET 

STA. 205+48.66 TO STA. 220+95.35

EXISTING

RIPRAP (TYP.)

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

2
4
’

1
0
’

2
4
’

1
0
’

STA. 209+50 EXISTING

8’x7’ DOUBLE BOX CULVERT

STA. 217+3542" 

DOUBLE PIPE CULVERT

INLET TO BE RECONSTRUCTED

(SEE INLET, TYPE E,  REPAIR DETAIL)

EXIST. INLET,

TYPE E

+80

181.99’ RT.

211.93’ LT.

201.33’ LT.

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

207+66.83

211+00

PR GRADING & SHAPING

DITCHES (325 FT)

PR HMA SHOULDERS

PR HMA SHOULDERS

PR GRADING & SHAPING

DITCHES (100 FT)

PR STONE DUMPED

RIPRAP, CLASS A4

(120.0 SQ YD)

PR GRADING & SHAPING

DITCHES (125 FT)

213+58

SE TRANS.:

T T T

T

!= 29^23’039"(LT)

EX & PR SE= 5.44%

S.E. RUN= 108.00’

STA 202.19.11 TO STA 203+75.76

STA 221+60.12 TO STA 223+16.77

T

T

T

T

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 205+00

 210+00
 215+00

 220+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  69 

220+95.35 236+30.36 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

M
A

T
C

H
L

IN
E

 S
T

A
 8

+
0
0
.0

0

220’ RT.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

(12" CMP)

BOX CULVERTS 

TO BE CLEANED

FRAMES AND GRATES

TO BE ADJUSTED

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172
CULVERT TO 

BE CLEANED

(24" RCCP)

FRAMES AND GRATES

TO BE ADJUSTED

6
’

2
4
’

1
0
’

4
’

1
6
’

6
’

6
’

2
4
’

US 24 RAMP A

M
A

T
C

H
L

IN
E

 S
T

A
 2

3
6
+

3
0
.3

6
 

M
A

T
C

H
L

IN
E

 S
T

A
 2

2
0
+

9
5
.3

5
 

U

S

 

2

4

 

R

A

M

P

 

D

REATTACH CONCRETE

END SECTION 

PLAN SHEET 

STA. 220+95.35 TO STA. 236+30.36

EXISTING 

RIPRAP (TYP.)

STA. 228+85 EXISTING

7’x4’ BOX CULVERT

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

6
’

2
4
’

1
0
’

6
’

2
4
’

1
0
’

CONCRETE APRON FOR

MEDIAN INLET

CULVERT TO

BE REMOVED

190’ LT.

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR HMA SHOULDERS

PR HMA SHOULDERS

221+96.12

150’ LT.

PR GRADING & SHAPING

DITCHES 

(100 FT EACH SIDE)

PR STONE DUMPED

RIPRAP, CLASS A4

(80.0 SQ YD)

226+00

PR GRADING & SHAPING

DITCHES (75 FT)

PR STONE DUMPED

RIPRAP, CLASS A4

(110.0 SQ YD)

229+00

170’ RT.

PR STONE DUMPED

RIPRAP, CLASS A4

(120.0 SQ YD)

229+00

PR GRADING & SHAPING

DITCHES (100 FT)

PR GRADING & SHAPING

DITCHES (350 FT)

6+62.40

120’ RT.

T

221+96.12

220’ RT.

S
E

E
 S

H
E

E
T

 7
0

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

CURVE RAMP A

P.I. STA= 8+15.80    

D= 7^30’00"    

R= 763.94’  

T= 153.40’   

L= 302.78’   

E= 15.25   

P.C. STA= 6+62.40    

P.T. STA= 9+65.18    

T T

T T

PR STONE DUMPED

RIPRAP, CLASS A4

(20.0 SQ YD) T T

T

!= 22^42’31"(RT)

EX & PR SE= 8.00%

STA 5+29.02 TO STA 7+41.33

STA 8+86.25 TO STA 10+98.56

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

MEDIAN INLET (604101)

TO BE RECONSTRUCTED

(SEE MEDIAN INLET

REPAIR DETAIL)

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

CULVERT TO BE

REMOVED

PR STONE DUMP

RIPRAP, A4

(120 SQ YD)

 220+00

P
T

 S
t
a
 2

2
1

+
9

5
.7

8

 225+00  230+00  235+00

P
.T

. S
T

A
. 9

+
6
5
.1

8

P
.C

. S
T

A
. 6

+
6
2
.4

0

5+00

P
.T

. S
T

A
. 1

5
+

3
4
.2

7

20+00

R.O.W. & A.C. LINE

R.O.W. & A.C. LINE



M
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T
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H
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+
3

0
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  70 

236+30.36 248+00    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

U
S 2

4 R
A

M
P D

80’ RT.

120’ RT.

11+50

END IMPROVEMENT

BUTT JOINT

STA. 247+56.46 S.B.

END IMPROVEMENT

BUTT JOINT

STA. 247+31.66 N.B.

PCC SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

CULVERT TO

BE CLEANED

(24" CMP)

STA. 2171+69.00 ~ U.S.RTE. 24=

STA. 248+56.06 ~ F.A. 407

JJS

LLQ08/09/04

0 50 50 100

~ F.A.I. 172

6
’

1
6
’

4
’

1
0
’

2
4
’

6
’

6
’

2
4
’

1
0
’

6
’

1
6
’

4
’

US 24 RAM
P A

PLAN SHEET 

STA. 236+30.36 TO STA. 248+00

STA. 241+65 EXISTING

10’x6’ BOX CULVERT

PROP. AGG.

SHOULDER

PROP. AGG.

SHOULDER

M
A

T
C
H

 L
IN

E
 S

T
A

 9+
00.00

CONCRETE APRON

FOR MEDIAN INLET

10+25

102.93’ RT.

6+40.64

HMA SURFACE REMOVAL - BUTT JOINT

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

PR STONE DUMPED

RIPRAP, CLASS A4

(80.0 SQ YD)

PR HMA SHOULDERS

12+50

120’ RT.

120’ RT.

9+65.18

PR HMA SHOULDERS

239+00

190’ LT.

PR GRADING & SHAPING

DITCHES (500 FT)

PR STONE DUMPED

RIPRAP, CLASS A4

(130.0 SQ YD)

(SPECIAL)

SE
E
 SH

E
E
T
 71

SE TRANS.:

T.R.= 44.4’ 

S.E. RUN= 236.80’    

CURVE RAMP D

P.I. STA= 12+52.93   

D= 7^30’00"    

R= 763.94’  

T= 313.30’   

L= 594.65’   

E= 61.75’  

P.C. STA= 9+39.62    

P.T. STA= 15+34.27   

75’

HMA RAMP

1:240

(SEE DETAILS)

75’

HMA RAMP

1:240

(SEE DETAILS)

!= 44^35’54" (RT)

EX & PR SE= 8.00%

STA 8+19.62 TO STA 10+56.42

STA 14+55.34 TO STA 16+67.65

F.A.I. 172 

ADAMS COUNTY

CONTRACT NO. 72694

* (1-5)RS-1; (1-6)RS

HEAVY DUTY EXCELISIOR BLANKET

INLET & PIPE PROTECTION

 235+00  240+00  245+00

P
O

T
 S

t
a
 2

4
9
+

9
9
.6

6

P
.T

. S
T

A
. 9

+
6
5
.1

8

10+00

15+00

2
1
7
0
+

0
0

2
1
7
5
+

0
0

P
.T

. S
T
A

. 6
+
9
9
.6

2

P
.C

. S
T
A

. 9
+
3
9
.6

2

P
.T

. S
T

A
. 1

5
+

3
4
.2

7

10+
00

15+00

R.O
.W

. &
 A

.C. LIN
E

R.O.W. & A.C. LINE



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  71 

104/RAMP A 104/RAMP B

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

IL RTE 104 RAMP A
IL RTE 104 RAMP B

T

T

DITCH FLOW LINE

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

06/08/2004

JJS

PLAN SHEET 

IL RTE 104 RAMP A & B

I
L

L
 R

T
E

. 1
0

4

EXISTING 

54" PIPE CULVERT

EXISTING 

RIPRAP (TYP.)

EXISTING

PIPE CULVERT

0 50 50 100

CONTRACT NO. 72694

M
A

T
C

H
 L

IN
E
 S

T
A

. 
1
4
+
0
0
.0

0

M
A

TC
H

 LIN
E STA

. 9+00.00

LLQ

1
6
’

6
’

4
’

16’

6’

4’

END IMPROVEMENT

RAMP B, BUTT JOINT

STA. 1+26.78

END IMPROVEMENT

RAMP A, BUTT JOINT

STA. 19+54.06

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR STONE DUMPED

RIPRAP, CLASS A4

(374.0 SQ YD)

SEE SH
EET 47

PR AGG. SHOULDERS

PR HMA SHOULDERS

PR HMA SHOULDERS

PR AGG. SHOULDERS

PR GRADING & SHAPING

DITCHES (60 FT)

PR STONE DUMPED

RIPRAP, CLASS A4

(55 SY)

D= 12^00’00"   

CURVE     

P.I. STA= 16+50.96   

T= 155.35’   

R= 477.47’  

L= 302.18’   

E= 24.95’  

S.E. RUN= 206.08’    

P.T. STA= 17+96.79   

P.C. STA= 14+96.61   

T.R.= 38.64      

RAMP A

SE TRANS.:

STA 13+74.61 TO STA 15+80.69

STA 17+28.10 TO STA 19+12.94

D= 12^00’00"   

CURVE     

P.I. STA= 4+99.13    

T= 248.66’   

R= 477.47’  

L= 458.50’   

E= 60.87’  

S.E. RUN= 206.08’    

P.T. STA= 7+08.97    

P.C. STA= 2+50.47    

T.R.= 38.64’     

RAMP B

SE TRANS.:

STA 1+34.321 TO STA 3+19.16

STA 6+22.89 TO STA 8+28.97

S
E
E
 S

H
E
E
T
 4

6

15’

25’

HMA RAMP

(SEE DETAILS)

25’

HMA RAMP

(SEE DETAILS)

15’

!= 36^15’43" (LT)

!= 55^01’10" (LT)

*  (1-5)RS-1; (1-6)RS

EX & PR SE= 8.00%

EX & PR SE= 8.00%

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

D
 =

 0
^
 3

0
’
 0

0
"

R
 =

 1
1
,4

5
9
.1

6
’

T
 =

 7
9

5
.8

1
’

L
 =

 1
,5

8
9
.0

6
’

E
 =

 2
7
.6

0
’

e
 
=

 
_

_
_

_
_

 

T
.R

. =
 _

_
_

_
_

 

P
.T

. S
T
A

. 1
2
+
5
4
.6

1

P
.C

. S
T
A

. 1
4
+
9
4
.6

1

P
.T

. S
T

A
. 1

7
+

9
6
.7

9

1
2
5
+

0
0

1
3
0
+

0
0

15+00

20+000

+

0

0

5+00

1
0
+
0
0

P
.C

. S
T

A
. 2

+
5
0
.4

7

P
.T

. S
T
A

. 7
+
0
8
.9

7

P
.C

. S
T
A

. 9
+
4
8
.9

7



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  72 

104/RAMP C 104/RAMP D

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

M
A

T
C

H
 L

IN
E
 ST

A
. 10+00

M
A

T
C
H

 L
IN

E
 S

T
A

. 1
3+

00

IL RTE 104 RAMP D

IL RTE 104 RAMP C

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

06/08/2004

JJS

CONTRACT NO. 72694

0 50 50 100
EXISTING 

BOX CULVERT

PLAN SHEET 

IL RTE 104 RAMP C & D

I
L

L
. R

T
E

. 1
0

4

LLQ

6’

4’

16’

4’

16’

6’

END IMPROVEMENT

RAMP D, BUTT JOINT

STA. 1+29.00

END IMPROVEMENT

RAMP C, BUTT JOINT

STA. 18+55.09

D= 12^00’00"   

CURVE     

P.I. STA= 15+74.83   

T= 133.39’   

R= 477.46’  

L= 222.66’   

E= 13.28’  

S.E. RUN= 206.08     

P.T. STA= 16+84.10   

P.C. STA= 14+61.44   

T.R.= 38.64’     

D= 12^00’00"   

CURVE     

P.I. STA= 4+48.87    

T= 220.22’   

R= 477.47’  

L= 412.67’   

E= 48.34’  

S.E. RUN= 206.08     

P.T. STA= 6+41.32    

P.C. STA= 2+28.65    

T.R.= 38.64’     

RAMP D

SE TRANS:.

STA 1+12.50 TO STA 2+97.34

STA 5+55.24 TO STA 7+61.32

RAMP C

SE TRANS:

STA 13+41.44 TO STA 15+47.52

STA 16+15.41 TO STA 18+00.25

PR STONE DUMPED

RIPRAP, CLASS A4

(50 SQ YD)

SE
E
 SH

E
E
T
 46

PR STONE DUMPED

RIPRAP, CLASS A4

(250 SQ YD)

PR HMA SHLDS.

PR AGG. SHLDS.

PR PREFORMED PLASTIC

PAVEMENT MARKING, 

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR PREFORMED PLASTIC

PAVEMENT MARKING, 

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR HMA SHLDS.

PR AGG. SHLDS.

S
E
E
 S

H
E
E
T
 4

7

15’

25’

HMA RAMP

(SEE DETAILS)

15’

25’

HMA RAMP(SEE DETAILS)

!= 49^31’14" (LT)

EX & PR SE= 8.00%

!= 26^43’11" (LT) 

EX & PR SE= 8.00%

*  (1-5)RS-1; (1-6)RS

1
1
5
+

0
0

0+00

5
+
0
0

1
0
+
0
0

15+00

P
.C

. S
T
A

. 1
4
+
6
1
.4

4

P
.C

. S
T

A
. 2

+
2
8
.6

5

P
.T

. S
T

A
. 6+

41.32

P
.T

. S
T
A

. 1
2
+
2
1
.4

4

P
.T

. S
T

A
. 1

6
+

8
4
.1

0

P
.C

. S
T

A
. 8+

81.32



6

T
R

 3
4
9
 R

A
M

P
 A

06/08/2004 LLQ

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

349 RAMP A 349 RAMP A

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

~ F.A.I. 1
72

PLAN SHEET 

TR 349 (COLUMBUS ROAD)

PLAN A

M
A

T
C

H
 L

IN
E

 S
T

A
. 
8
+

0
0
.0

0

T
R

 349(C
O

L
U

M
B

U
S R

O
A

D
)

JJS

6
’

4
’

1
6
’

MEDIAN INLET (604101)

TO BE RECONSTRUCTED

(SEE MEDIAN INLET

REPAIR DETAIL)

D= 7^30’00"    

CURVE     

P.I. STA= 9+87.05    

T= 324.65’   

R= 763.94’  

L= 613.98’   

E= 66.12’  

S.E. RUN= 236.80’    

P.T. STA= 12+76.38   

P.C. STA= 6+62.40    

T.R.= 44.4’      

D= 12^00’00"   

CURVE     

P.I. STA= 19+21.00   

T= 404.62’   

R= 477.46’  

L= 671.32’   

E= 148.39’ 

S.E. RUN= 206.08     

P.T. STA= 21+87.70   

P.C. STA= 15+16.38   

T.R.= 38.64’     

RAMP A

SE TRANS.:

STA 5+29.02 TO STA 7+41.33

STA 11+59.58 TO STA 13+96.38

SE TRANS.:

STA 13+96.38 TO STA 16+02.46

STA 21+19.01 TO STA 23+03.85

RAMP A

S
E

E
 S

H
E

E
T

 5
0

PR STONE DUMPED RIPRAP

CLASS A4 (11.1 SQ YD)

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR HMA SHOULDERS

SEE SEPERATE PLAN

SHEETS FOR COLUMBUS

ROAD AND INTERSECTION

PR AGG SHOULDERS

25
’

25
’

H
M

A
 R

A
M

P

(S
E
E
 D

E
T
A

IL
S
)

H
M

A
 R

A
M

P

(S
E
E
 D

E
T
A

IL
S
)

S
T
A

 2
2
+
7
5
.5

6

TO

S
T
A

 2
3
+
0
0
.5

6

S
T
A

 1
+
3
2
.2

6

TO

S
T
A

 1
+
5
7
.2

6

!= 46^02’54" (RT) != 80^33’31" (LT)

EX & PR SE= 8.00% EX & PR SE= 8.00%

*

*  (1-5)RS-1; (1-6)RS

 108  73 

 40+00

 45+00

 50+00

5
0
+
0
0

5
5
+
0
0

0
+
0
0

P
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. S
T

A
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+
6
2
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P
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T
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+
7
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P
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T
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5
+
1
6
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P
.T
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T
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1
+
8
7
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1
5
+
0
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FAP 407



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  74 

349 RAMP B 349 RAMP B

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

T
R

 3
49 R

A
M

P B

06/09/2004

JJS

CONTRACT NO. 72694

~ F.A.I. 172

TR 3
49 R

A
M

P A

0 50 50 100

PLAN SHEET 

TR 349 (COLUMBUS ROAD)

RAMP B

M
A

T
C

H
 L

IN
E

 S
T

A
. 5

+
0
0
.0

0

T
R

 3
4
9
(C

O
L
U

M
B

U
S
 R

O
A

D
)

LLQ

1
6
’

6
’

4
’

PR HMA SHOULDERS

S
E

E
 S

H
E

E
T

 5
2

PR AGG SHOULDERS

SEE SEPERATE PLAN

SHEETS FOR COLUMBUS

ROAD AND INTERSECTION

IMPROVEMENTS                                                                    

                                                                      

25’

25’
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A R

AM
P

(S
EE D

ETA
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S)
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A R
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P

(S
EE D

ETA
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S)

*  (1-5)RS-1; (1-6)RS
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 55+00

5
0
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0
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5
5
+
0
0

P
T
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T
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  75 

349 RAMP C 349 RAMP D

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

M
A

T
C

H
 L

IN
E

 S
T

A
. 5

+
0
0
.0

0

T
R

 3
49 R

A
M

P D

TR
 3

49 R
A

M
P C

6

JJS

06/09/2004

0 50 50 100

CONTRACT NO. 72694

PLAN SHEET 

TR 349 (COLUMBUS ROAD)

RAMP C & D

E

X

I

S

T

I

N

G

 

S

E

R

V

I

C

E

 

D

R

I

V

E

 

A

S
E

E
 S

H
E

E
T

 5
0

M
A

T
C

H
 L

IN
E
 S

T
A

. 1
1
+
0
0
.0

0

T
R

 3
4
9
(C

O
L
U

M
B

U
S
 R

O
A

D
)

LLQ

1
6
’

6
’

4
’

16’

6’

4’

D= 7^30’00"    

CURVE     

P.I. STA= 9+74.65    

T= 312.25’   

R= 763.94’  

L= 592.84’   

E= 61.35’  

S.E. RUN= 236.80’    

P.T. STA= 12+55.24   

P.C. STA= 6+62.40    

T.R.= 44.4’      

D= 12^00’00"   

CURVE     

P.I. STA= 18+54.86   

T= 359.62’   

R= 477.46’  

L= 616.44’   

E= 120.28’ 

S.E. RUN= 38.64’     

P.T. STA= 21+11.68   

P.C. STA= 14+95.24   

T.R.= 21.24’     

RAMP C RAMP C

SE TRANS.:

STA 5+29.02 TO STA 7+41.33

STA 11+38.44 TO STA 13+75.24

SE TRANS.:

STA 13+75.24 TO STA 15+81.32

STA 20+42.99 TO STA 22+27.83

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM.

"LARGE ARROW"

PR HMA SHOULDERS

S
E
E
 S

H
E
E
T
 5

2

PR AGG. SHOULDERS

PR HMA SHOULDERS

PR AGG. SHOULDERS

SEE SEPERATE PLAN

SHEETS FOR COLUMBUS

ROAD AND INTERSECTION

IMPROVEMENTS                                                                    

                                                                      

25’

HM
A R

AM
P

(S
E

E
 D

E
T

A
IL

S)

ST
A

 1
+32.0

0

TO

S
T

A
 1

+
57.0

0

25’

HM
A R

AM
P

(S
EE D

ETA
IL

S)

STA
 2

1+98.9
3

TO

STA
 2

2+23.9
3

!= 73^58’23" (LT) != 44^27’46" (RT)

EX & PR SE= 8.00% EX & PR SE= 8.00%

*  (1-5)RS-1; (1-6)RS

 40+00  45+00 5
0
+
0
0

4
5
+
0
0

4
0
+
0
0

P
.C

. 
S
T
A

. 
4
0
+
5
8
.5

5

0+
00

5+00

P
.C

. S
T

A
. 4

+
5
7
.0

4

P
.T

. S
T

A
. 2

1
+

1
1
.6

8

P
.C

. S
T
A

. 1
4
+
9
5
.2

4

P
.T

. S
T
A

. 1
2
+
5
5
.2

4

20+00

1
5
+
0
0

10+00

T
R
 3

4
9

FAP 407

R.O
.W

. &
 A

.C
. L

IN
E



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  76 

24/RAMP A 24/RAMP A 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

M
A

T
C

H
 L

IN
E

 S
T

A
. 8

+
0
0
.0

0

US 24 RAMP A

T

T

T

06/11/2004

JJS

S
T

O
P

PCC SURFACE REMOVAL - BUTT JOINT

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

T TEMPORARY DITCH CHECK

DITCH FLOW LINE

EROSION CONTROL BLANKET

BOLLARD

TEMPORARY EASEMENT

U
S

 2
4
 

CONTRACT NO. 72694

0 50 50 100

~
 F

.A
.I
. 
1
7
2

EXISTING 10’x6’

REINFORCED CONC.

BOX CULVERT

EXISTING 11’x5’

REINFORCED CONC.

BOX CULVERT

EXISTING DOUBLE

BOX CULVERT

EXISTING

RIPRAP (TYP.)

PLAN SHEET 

US 24 RAMP A

LLQ

1
6
’

4
’

6
’

16’

12’

END IMPROVEMENT

STA. 20+50 (SEE NOTE)

D= 7^30’00"    

CURVE     

P.I. STA= 12+52.93   

T= 313.30’   

R= 763.94’  

L= 594.65’   

E= 61.75’  

S.E. RUN= 236.80’    

P.T. STA= 15+34.27   

P.C. STA= 9+39.62    

T.R.= 44.4’      

SE TRANS.:

STA 8+06.24 TO STA 10+18.55

STA 14+55.34 TO STA 16+67.65

RAMP D

S
E

E
 S

H
E

E
T

 6
3

PR GRADING & SHAPING

DITCHES (615 FT)

PR HMA SHOULDERS

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM

"LARGE ARROW"

PR PREFORMED PLASTIC

PAVEMENT MARKING,

TYPE B, LTRS & SYM

SEE SEPERATE PLAN

SHEETS FOR COLUMBUS

ROAD AND INTERSECTION

                                                                      

PR STONE DUMPED

RIPRAP, CLASS A4 (SPECIAL)

(400 SQ YD)

PR STONE DUMPED

RIPRAP, CLASS A4

(500 SQ YD)

PR AGG SHOULDERS

25’

HMA

RAMP

STA 19+36.12

TO

STA 19+61.12

*  (1-5)RS-1; (1-6)RS

!= 44^35’54" (RT)

EX & PR SE= 8.00%

NOTE:

 

SEE INTERCHANGE DETAILS

(I-172 & RAMP A) FOR WIDENING

AND HMA BUTT JOINT REMOVAL

AT INTERSECTION

P
.T

. S
T

A
. 9

+
6
5
.1

8

P
.C

. S
T

A
. 6

+
6
2
.4

0

P.C. STA. 9+39.62

P
.T

. S
T
A

. 1
5
+
3
4
.2

7

R.O.W. & A.C. LINE

R
.O

.W
. &

 A
.C

. L
IN

E



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

S

E

C

T

I

O

N

COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172       *        ADAMS   108  77 

24/RAMP D 24/RAMP D 

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

6

M
A

T
C
H

 L
IN

E
 S

T
A

. 9+
00.00

U
S
 2

4
 R

A
M

P
 D

REMOVE AND REPLACE PRECAST

REINFORCED CONCRETE FLARED 

END SECTION, 30"

06/11/2004

JJS

PCC SURFACE REMOVAL - BUTT JOINT

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

T

DITCH FLOW LINE

EROSION CONTROL BLANKET

BOLLARD

TEMPORARY EASEMENT

EXISTING 10.5’x14’

REINFORCE CONC.

BOX CULVERT

CONTRACT NO. 72694

0 50 50 100

PLAN SHEET 

US 24 RAMP D

U
S

 2
4
 

LLQ

16’

6
’

4’

END IMPROVEMENT

STA. 0+24.00 (SEE NOTE)

D= 9^32’58"    

CURVE     

P.I. STA= 4+70.55    

T= 257.65’   

R= 600.00’  

L= 486.73’   

E= 52.98’  

S.E. RUN= 236.80’    

P.T. STA= 6+99.62    

P.C. STA= 2+12.90    

T.R.= 44.4’      

RAMP D

SE TRANS.:

STA 0+79.52 TO STA 2+91.83

STA 5+82.82 TO STA 8+19.62

S
E
E
 S

H
E
E
T
 64

PR HMA SHOULDERS

PR AGG SHOULDERS

PROPOSED STONE

DUMPED RIPRAP,

CLASS A4 (20 SQ YD)

SEE SEPERATE PLAN

SHEETS FOR COLUMBUS

ROAD AND INTERSECTION

25’

HMA RAMP
(SEE DETAILS)

STA 1+18.76

TO

STA 1+43.76

!= 46^28’44" (LT)

EX & PR SE= 8.00%

NOTE:

 

SEE INTERCHANGE DETAILS 

(I-172 & U.S. 24 RAMP D) FOR

WIDENING AND HMA BUTT JOINT

REMOVALAT INTERSECTION

*  (1-5)RS-1; (1-6)RS

TEMPORARY DITCH CHECK (AGG. EROS. CONTROL)

 245+00

P
O

T
 S

t
a
 2

4
9
+

9
9
.6

6

2
1
7
5
+

0
0

2
1
8
0
+

0
0

P
.C

. S
T

A
. 2

+
1
2
.9

0

P
.T

. S
T
A

. 6
+
9
9
.6

2

P
.C

. S
T
A

. 9
+
3
9
.6

2

5+00

10+
00



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  78 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.
c
:\

p
w

_
w

o
r
k
\P

W
I
D

O
T

\L
A

U
G

H
L

I
N

R
L

\d
m

s
2
6
5
6
3
\0

7
8
-
0
8
2
 P

R
O

P
O

S
E

D
_
C

O
L

U
M

B
U

S
 I

n
te

r
c
h
a
n
g
e
 P

la
n
s
_
I
D

O
T

_
R

E
V

.d
g
n

F
e
b

-
1

1
-
2

0
0

9
 1

2
:4

8
:4

0
P

M

*
R

E
F

0
1

D6 PROJECT: D656102 FILE: IDS.DGN       .   

CONTRACT NO. 72694

INTERCHANGE DETAILS

I-172 & COLUMBUS ROAD

ADAMS COUNTY

08/03/2004

LLQ

LEL

CONC.

STOP

C
E

D
A

R
W

O
O

D
 L

N
.

O
IL

 &
 C

H
IP

CONC.

1
2
"
 C

O
N

C
.

6

12’

12’

14’

14’

STREET SIGN

M
A

T
C

H
L

IN
E

 4
0
+

5
0

37+17.08

2.00’LT

I

N

L

E

T

S

 

T

O

 

B

E

 

A

D

J

U

S

T

E

D

 

W

I

T

H

 

N

E

W

 

T

Y

P

E

 

1

 

F

R

A

M

E

,

 

O

P

E

N

 

L

I

D

2’ R

3

9

+

2

1

.

3

8

4

.

5

3

’

 

L

T

PROP. 3’ AGGREGATE 

SHOULDER, TYPE B

PROP. 3’ AGGREGATE 

SHOULDER, TYPE B

COLUMBUS ROAD

CONC.

8’

8’
18’

+
6
9

+
2
0

+
8
9

BITUMINOUS SURFACE REMOVAL - BUTT JOINT

 

PCC SURFACE REMOVAL - BUTT JOINT

0’ 5’ 10’ 15’ 20’ 40’ 60’

1"=20’

LIMITS OF IMPROVEMENT

BUTT JOINT

STA. 35+48.85

HMA SHLDR.

HMA SHLDR.

P

R

O

P

.

 

H

M

A

SHOULDERS, 2�"

P

R

 

P

C

C

 

S

U

R

F

A

C

E

 

R

E

M

O

V

A

L

TO REMOVE TOP SURFACE OF EX

C

O

R

R

U

G

A

T

E

D

 

M

E

D

I

A

N

 

P

R

I

O

R

 

T

O

H

M

A

 

S

U

R

F

A

C

I

N

G

50’ HMA RAMP
(SEE DETAILS)

E

X

 

S

I

G

N

EX C&G, TYPE M6.06

EX CONC MED

SURFACE

P

R

 

6

’

 

R

A

M

P

E

D

 

M

E

D

I

A

N

 

N

O

S

E

(

E

X

 

S

I

G

N

 

T

O

 

B

E

 

R

E

M

O

V

E

D

 

&

R

E

I

N

S

T

A

L

L

E

D

)

1
2
’

P
R

 B
U

T
T

J
O

IN
T

1

2

3

4

5

6

7

8

9

PAVEMENT MARKING LEGEND

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID YELLOW)

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID WHITE)

PR URETHANE PAVEMENT MARKING, LINE 6" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 8" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID YELLOW)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 24" (SOLID WHITE)

PR RAISED PAVEMENT MARKERS, ONE-WAY CRYSTAL

PR RAISED PAVEMENT MARKERS, ONE-WAY AMBER

PR RAISED PAVEMENT MARKERS, TWO-WAY AMBER

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 5" (30’ SKIP, 10’ WHITE DASH)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LETTERS & SYMBOLS (SOLID WHITE)

6

3

3

2

D= 4^00’00"    

CURVE     

P.I. STA= 38+06.42   

T= 257.58’   

R= 1432.40’ 

L= 509.72’   

E= 22.98’  

S.E. RUN= 112.80’    

P.T. STA= 40+58.55   

P.C. STA= 35+48.83   

T.R.= 36.00’     

SE TRANS.:

STA 35+48.85 TO STA 35+86.43

STA 40+20.95 TO STA 41+69.75

!= 20^23’20" (LT)

EX & PR SE= 4.70%

*  (1-5)RS-1; (1-6)RS

1
2
"
 C

O
N

C
.

1
2
"
 C

O
N

C
.

EXIST. CURVE 46

PI STA. = 38+06.46

! = 20^ 28’ 16" (LT)

D = 4^ 00’ 58"

R = 1,426.64’

T = 257.61’

L = 509.72’

E = 23.07’

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 35+48.85

P.T. STA. = 40+58.57

 35+00

P
C

 S
t
a
 3

5
+

4
8
.8

5

 36

 37
 38

 39

 40+00

P
T

 S
t
a
 4

0
+

5
8
.5

7

6



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172       *        ADAMS   108  79 

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.
c
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p
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_
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o
r
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I
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O
T

\L
A

U
G

H
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I
N

R
L

\d
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2
6
5
6
3
\0

7
8
-
0
8
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R
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P
O

S
E

D
_
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O
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U
M

B
U

S
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n
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r
c
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n
g
e
 P
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n
s
_
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O
T

_
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E
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F
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-
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2
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8
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*
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E
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0
1

D6 PROJECT: D656102 FILE: IDS.DGN       .   

0’ 5’ 10’ 15’ 20’ 40’ 60’

1"=20’

DIRT

1
2

"
 C

O
N

C
.

WRONG WAY

DO NOT ENTER

DO NOT ENTER

STOP

BUCKLE UP

R
A

M
P

 C
C

O
N

C
.

R
A

M
P

 D
C

O
N

C
.

CONC.

C

O

N

C

.

 

M

E

D

I

A

N

B
I
T

. 
S

H
L

D
R

.

B
IT

. 
S

H
L

D
R

.

I

-

1

7

2

 

N

O

R

T

H

M

T

.

 

S

T

E

R

L

I

N

G

KEOKUK

I

-

1

7

2

 

S

O

U

T

H

HANNIBAL

B
IT

. 
S

H
L

D
R

.

COLUMBUS RD. (EAST)

QUINCY (WEST)

STOP

C
O

N
C

.

B
I
T

. 
S

H
L

D
R

.

I

-

1

7

2

 

S

O

U

T

H

H

A

N

N

I

B

A

L

6

175’ STORAGE

1
8
’

18’

EX. M-6.06

EX. M-6.06

EX. M-6.06

EX. M-6.06

8
2
’
 T

A
P

E
R

90’ R

50’ TAPER

PROP 6’ RAMPED

MEDIAN NOSE

16’

1’ STUB

1+53.11

17.00’ LT

16’

1.5’ R

44+39.60

5.00’ RT

PROP 6’ RAMPED

MEDIAN NOSE

14’

14’

12’

14’

9’ 6’

14’

18’ 9’

44+87.60

9.00’ RT

43+74.52

23.00’ RT

43+68.78

23.00’ LT

22+46.18

16.00’ LT

0+71.11

19.00’ LT

M
A

T
C

H
L

IN
E

 4
0
+

5
0

M
A

T
C

H
L

IN
E

 4
6
+

5
0

2’ R

23+09.28

0.80’ LT

2’ R

43+01.35

33.00’ LT

PROP 2’ RAMPED

ISLAND NOSE

+46

+
8
6

+53

+32

+
2

2

85’ R

8’

COMB. CURB & GUTTER REMOVAL

PROP. CC&G TYPE M6.06

COMB. CURB & GUTTER REMOVAL

PROP. CC&G TYPE M6.06

PROP. PCC BASE COURSE, 8"

PROP. PCC BASE COURSE,  8"

MULCH METHOD 2

 

SEEDING, CLASS 2, TOPSOIL

85’ R

180’ R

0+71.19

10.67’ RT

0+42.12

45.28’ RT

45’ R

180’ R

0
+

2
6
.2

2

2
3
.0

0
’
 R

T

3 C-C

180’-45’-180’

8’ OFFSET

22+23.93

145’ R

145’ R

0
+

0
1
.1

1

2
3

.0
0

’
 L

T

90’ R

3’ R

43+24.12

34.00’ LT COLUMBUS ROAD

COLUMBUS ROAD

LLQ

LEL08/03/2004

CONCRETE MEDIAN SURF. REMOVAL

P

R

O

P

.

 

C

O

N

C

.

 

M

E

D

I

A

N

 

S

U

R

F

A

C

E

,

 

4

"

PROP. GRAN. EMBANKMENT, SPL., 2"

+
1
4

+
5
0

100’ R

+
4

5
+

4
8

+
1
4

+
3

7

PROP. HMA

SHOULDERS, 2�"

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B

EX CC&G TYPE M6.06

H

M

A

 

S

H

L

D

R

.

H

M

A

 

S

H

L

D

R

.

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B

PROP. HMA 

SHOULDERS, 2�"

8’

HMA SHOULDER REMOVAL

PROP. HMA SHOULDERS, 

10�"(8"+2�" RESURF.)

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

HMA SHOULDER REMOVAL
PROP. SUB-BASE GRAN.

MATERIAL, TYPE A, 6"

PROP. HMA SHOULDERS, 10�"(8"+2�" RESURF.)

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B

8’

PROP. HMA 

SHOULDERS, 2�"

8’

45+04.52

31.00’ RT

END PROP.

HMA SHLDR, 10�"

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B

PROP. HMA 

SHOULDERS, 2�"

PROP. SUB-BASE GRAN.

MATERIAL, TYPE A, 6"

HMA SHOULDER REMOVAL

PROP. HMA SHOULDERS, 10�"(8"+2�" RESURF.)

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PR PCC BASE CSE, 8"

(CONSTRUCTED PRIOR

TO RESURFACING)

PR CC&G TY-M6.24 & VAR

CONCRETE MEDIAN SURF. REMOVAL

PR SOLID CONCRETE MEDIAN,

TYPE SM-6.06 (CONSTRUCTED

PRIOR TO RESURFACING)

PR SOLID CONCRETE MEDIAN,

TYPE SM-6.06 (CONSTRUCTED

PRIOR TO RESURFACING)

P

R

 

P

C

C

 

B

A

S

E

 

C

S

E

,

 

8

"

N

O

T

E

:

 

T

O

 

B

E

 

P

O

U

R

E

D

 

M

O

N

O

L

I

T

H

I

C

A

L

L

Y

w

/

 

C

&

G

 

P

R

I

O

R

 

T

O

 

R

E

S

U

R

F

A

C

I

N

G

R
A

M
P

2
5
’

H
M

A

(S
E

E
 D

E
T

A
IL

S
)

R
A

M
P

(
S

E
E

 D
E

T
A

I
L

S
)

2
5
’

H
M

A

NOTE: SUB-BASE GRANULAR MATERIAL, TYPE A, 6",

SHALL BE PLACED UNDER PROP. PCC BASE 

COURSE, 8", AND UNDER PROP. HMA

SHOULDERS, SUPERPAVE, 10�".

 

ELEVATIONS ALONG THE RADII WHERE THE 

RAMPS ARE TO BE WIDENED SHALL BE DETERMINED

IN THE FIELD BY THE ENGINEER.

1

2

3

4

5

6

7

8

9

PAVEMENT MARKING LEGEND

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID YELLOW)

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID WHITE)

PR URETHANE PAVEMENT MARKING, LINE 6" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 8" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID YELLOW)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 24" (SOLID WHITE)

PR RAISED PAVEMENT MARKERS, ONE-WAY CRYSTAL

PR RAISED PAVEMENT MARKERS, ONE-WAY AMBER

PR RAISED PAVEMENT MARKERS, TWO-WAY AMBER

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 5" (30’ SKIP, 10’ WHITE DASH)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LETTERS & SYMBOLS (SOLID WHITE)
5

8
8

9

7

3

9

3

4

9 3

2

PROP. GUARDRAIL (SEE SCHEDULE)

INTERCHANGE DETAILS

I-172 & COLUMBUS ROAD

ADAMS COUNTY

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

1
2

"
 C

O
N

C
.

 40+00

P
T

 S
t
a
 4

0
+

5
8

.5
7

 41  42  43  44  45+00  46
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PAVEMENT MARKING LEGEND

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID YELLOW)

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID WHITE)

PR URETHANE PAVEMENT MARKING, LINE 6" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 8" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID YELLOW)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 24" (SOLID WHITE)

PR RAISED PAVEMENT MARKERS, ONE-WAY CRYSTAL

PR RAISED PAVEMENT MARKERS, ONE-WAY AMBER

PR RAISED PAVEMENT MARKERS, TWO-WAY AMBER

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 5" (30’ SKIP, 10’ WHITE DASH)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LETTERS & SYMBOLS (SOLID WHITE)
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PAVEMENT MARKING REMOVAL

ON BRIDGE (BK TO BK OF ABUT)

PROP. GUARDRAIL (SEE SCHEDULE)

PROP. GUARDRAIL (SEE SCHEDULE)

PROP. GUARDRAIL (SEE SCHEDULE)

PROP. GUARDRAIL (SEE SCHEDULE)

PR 3’ AGG SHLDS TY-B AROUND GUARDRAIL
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STA 48+68.86

PROP. SILICONE JOINT

SEALER (83 FT)

(SEE BRIDGE REPAIR DETAILS)

STA 51+36.70

PROP. SILICONE JOINT

SEALER (83 FT)

(SEE BRIDGE REPAIR DETAILS)

SEE SEPERATE DETAILS

FOR BRIDGE REPAIRS

SN 001-0048
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INTERCHANGE DETAILS

I-172 & COLUMBUS ROAD

ADAMS COUNTY

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

 47  48  49  50+00  51  52  53
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54+91.34

31.00’ LT

55+10.12

9.00’ LT

56+21.34
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85’ R

3 C-C

180’-45’-180’

8’ OFFSET

0+71.21

10.67’ RT

1+32.26

180’ R

57+08.60

33.67’ LT

90’ R
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57+25.34

39.00’ RT
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8.00’ RT

200’ R
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200’ R

3 C-C

200’-100’ -200’

8’ OFFSET FROM COLUMBUS

4’ OFFSET FROM RAMP A

57+69.65

23.00’ LT

45’ R

180’ R

LLQ

LEL08/03/2004
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ISLAND NOSE
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SHOULDERS, 2�"

NOTE: SUB-BASE GRANULAR MATERIAL, TYPE A, 6",

SHALL BE PLACED UNDER PROP. PCC BASE 

COURSE, 8", AND UNDER PROP. HMA

SHOULDERS, 10�".

 

ELEVATIONS ALONG THE RADII WHERE THE 

RAMPS ARE TO BE WIDENED SHALL BE DETERMINED

IN THE FIELD BY THE ENGINEER.

PROP. 3’ AGGREGATE
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HMA SHLDR.

PROP. HMA

SHOULDERS, 2�"

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B
PROP. PCC BASE COURSE, 8" 

PROP. SUB-BASE GRANULAR

MATERIAL, TYPE A, 6"

HMA SHOULDER REMOVAL

HMA SHOULDER REMOVAL

PROP. HMA SHOULDERS, 

10�"(8"+2�" RESURF.)

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PROP. HMA

SHOULDERS, 2�"

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B

PROP. HMA

SHOULDERS, 2�"

CONCRETE MEDIAN SURFACE REMOVAL

PROP. CONCRETE MEDIAN SURFACE, 4"
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PROP. HMA SHOULDERS, 

10�"(8"+2�" RESURF.)

PR SOLID CONCRETE MEDIAN,

TYPE SM-6.06 (CONSTRUCTED

PRIOR TO RESURFACING)

PR CC&G TY-M6.24 & VAR

PR PCC BASE CSE, 8"

(CONSTRUCTED PRIOR

TO RESURFACING)

PROP. HMA SHOULDERS, 10�"(8"+2�" RESURF.)

PROP. 4’ HMA SHLDR

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3 WEDGE

PROP. 6’ HMA SHLDR

PROP. 2’ AGGREGATE

SHOULDERS, TYPE B

+3’ WEDGE

PROP. HMA SHOULDERS, 10�"(8"+2�" RESURF.)

HMA SHOULDER REMOVAL

PROP. 3’ AGGREGATE

SHOULDERS, TYPE B
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PAVEMENT MARKING LEGEND

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID YELLOW)

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID WHITE)

PR URETHANE PAVEMENT MARKING, LINE 6" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 8" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID YELLOW)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 24" (SOLID WHITE)

PR RAISED PAVEMENT MARKERS, ONE-WAY CRYSTAL

PR RAISED PAVEMENT MARKERS, ONE-WAY AMBER

PR RAISED PAVEMENT MARKERS, TWO-WAY AMBER

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 5" (30’ SKIP, 10’ WHITE DASH)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LETTERS & SYMBOLS (SOLID WHITE)
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PROP. GUARDRAIL (SEE SCHEDULE)

INTERCHANGE DETAILS

I-172 & COLUMBUS ROAD

ADAMS COUNTY

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

 53  54  55+00  56  57  58  59

POT Sta 22+20.76

 2
3

 2
4

 0
+

0
0

 1

 
2

STA 56+56.70 (COLUMBUS RD.) =

Sta 0+00.00 (RAMP B)

STA 56+82.09 (COLUMBUS RD.) =

Sta 24+43.19 (RAMP A)

99^-57’-47"

79^-58’-04"
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TO BE ADJUSTED

(1 EACH)
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PAVEMENT MARKING LEGEND

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID YELLOW)

PR URETHANE PAVEMENT MARKING, LINE 5" (SOLID WHITE)

PR URETHANE PAVEMENT MARKING, LINE 6" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 8" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID YELLOW)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 12" (SOLID WHITE)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 24" (SOLID WHITE)

PR RAISED PAVEMENT MARKERS, ONE-WAY CRYSTAL

PR RAISED PAVEMENT MARKERS, ONE-WAY AMBER

PR RAISED PAVEMENT MARKERS, TWO-WAY AMBER

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LINE 5" (30’ SKIP, 10’ WHITE DASH)

PR PREFORMED PLASTIC PAVEMENT MARKING, TYPE B (INLAID), LETTERS & SYMBOLS (SOLID WHITE)
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D= 4^00’00"    

CURVE     

P.I. STA= 62+78.35   

T= 345.65’   

R= 1432.40’ 

L= 678.33’   

E= 41.11’  

S.E. RUN= 151.20’    

P.T. STA= 66+11.03   

P.C. STA= 59+32.70   

T.R.= 36.00’     

SE TRANS.:

STA 57+90.00 TO STA 59+77.20

50’ HMA RAMP

(SEE DETAILS)

!= 27^7’59" (LT)

EX & PR SE= 6.30%

INTERCHANGE DETAILS

I-172 & COLUMBUS ROAD

ADAMS COUNTY

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS
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.
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C
.

EXIST. CURVE 45

PI STA. = 62+78.62

! = 27^ 06’ 46" (LT)

D = 3^ 59’ 49"

R = 1,433.47’

T = 345.64’

L = 678.33’

E = 41.08’

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 59+32.98

P.T. STA. = 66+11.31
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2
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 65+00
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90’ R

19+61.12

11.82’ RT

2163+82.46

23.00’ LT
110’ R

110’ R

PROP. PREFORMED PLASTIC

PAVEMENT MARKING, TYPE B,

LINE-24"

US 24

US 24

2165+57.45

33.00’ LT

CONTRACT NO. 72694

08/03/2004

LLQ

LEL

4’ 

6’ 

10’

PROP. BUTT JOINT

PROP. PCC BASE COURSE, 8"

H

M
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D
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.
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M
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HMA SHLDR.

H
M

A

HMA SHOULDER REMOVAL

PROP. PREFORMED PLASTIC

PAVEMENT MARKING, TYPE B,

(INLAID) LINE-24"

PROP. HMA SHOULDERS,

10�" + (8"+ RESURF.)

PROP. PCC BASE COURSE, 8"

PROP. SUB-BASE GRANULAR

MATERIAL, TYPE A, 6"

PROP. 2’ AGG SHLDR

+3’ WEDGE
PROP. 2’ AGG SHLDR

+3’ WEDGE

PROP. PREF. PLASTIC PAVEMENT

MARKING, T-B (INLAID), LINE-12" (WHITE)

PROP. PREF. PLASTIC PAVEMENT

MARKING, T-B (INLAID), LINE-8" (WHITE)

PR POLY. PVT. MK, LINE 6"(WHITE)

PR POLY. PVT. MK, LINE 5"(WHITE)

PR POLY. PVT. MK, LINE 5"(YELLOW)

NOTE: MILL EXISTING HMA SURFACE (2�" & VAR.) OFF OF

EXISTING PCC PAVEMENT ON RAMP UP TO EDGE OF

PAVEMENT ON US 24.

 

RESURFACE (1" LEVEL BINDER & 1�" SURFACE) FROM

EDGE OF PAVEMENT ON US 24 TO START OF HMA RAMP.

ESTIMATED QUANTITY FOR HMA BUTT JOINT = 785 SQ YD 

 

SUB-BASE GRANULAR MATERIAL, TYPE A, 6", SHALL

BE PLACED UNDER PROP. PCC BASE COURSE, 8", AND

UNDER PROP. BITUMINOUS SHOULDERS, SUPERPAVE,

10�"

 

ELEVATIONS ALONG THE RADII WHERE THE RAMPS

ARE TO BE WIDENED SHALL BE DETERMINED IN THE 

FIELD BY THE ENGINEER
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LEL

PROP. BUTT JOINT

6’ 

VAR. WIDTH

8’ TO 10’ 

NOTE:

PROP. POLYUREA PAVEMENT

MARKING, LINE-5"

HMA SHOULDER REMOVAL

PROP. PCC BASE COURSE, 8"

PROP. SUB-BASE GRANULAR 

MATERIAL, TYPE A, 6"

PROP. HMA SHOULDERS, 10�" + (8"+ RESURF.)
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RESURFACE (1" LEVEL BINDER & 1�" SURFACE) FROM

EDGE OF PAVEMENT ON US 24 TO START OF HMA RAMP.

ESTIMATED QUANTITY FOR HMA BUTT JOINT = 585 SQ YD 

 

SUB-BASE GRANULAR MATERIAL, TYPE A, 6", SHALL

BE PLACED UNDER PROP. PCC BASE COURSE, 8", AND

UNDER PROP. BITUMINOUS SHOULDERS, SUPERPAVE,

10�"

 

ELEVATIONS ALONG THE RADII WHERE THE RAMPS

ARE TO BE WIDENED SHALL BE DETERMINED IN THE 
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1:240

TR 349 (COLUMBUS ROAD)

 

 

 

1:240

BUTT JOINT DETAIL - FAI 172 & RAMPS

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

CONTRACT NO. 72694

LLQ

BUTT JOINT DETAIL - TR 349 

HMA RAMP LOCATIONS

MILL & RESURFACE

1 1/2" THICKNESS FROM

END OF RAMP TO END

OF BRIDGE DECK

30’ P.C.C. SURFACE

REMOVAL - BUTT JOINT

(MAINLINE) (TYP.)

30’ HMA SURFACE

REMOVAL - BUTT JOINT

(SHOULDERS)

75’ HMA RAMP

 

STA. 35+48.85 TO STA. 35+98.85

RT STA 47+34.00 TO RT STA 47+84.00

LT STA 47+83.50 TO LT STA 48+33.50

RT STA 51+63.00 TO RT STA 52+13.00

LT STA 52+24.00 TO LT STA 52+74.00

STA 64+25.00 TO STA 64+75.00

 

HMA RAMP LOCATIONS

MILL & RESURFACE

1 1/2" THICKNESS FROM

END OF RAMP TO END

OF BRIDGE DECK

50’ HMA RAMP

30’ P.C.C. SURFACE

REMOVAL - BUTT JOINT

(MAINLINE) (TYP.)

30’ HMA SURFACE

REMOVAL - BUTT JOINT

(SHOULDERS)

1

2
"

 HMA OVERLAY

 HMA SURF. CSE.

HMA BINDER CSE.

 HMA OVERLAY

 HMA SURF. CSE.

 LEVELING BINDER CSE.
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4
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3

1
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1

1
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1

2
"
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1

2
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1

"
1

HMA RAMP LOCATIONS

HMA RAMP LOCATIONS

STA 75+24.00 TO STA 75+99.00 (S.B.)

STA 78+25.00 TO STA 79+00.00 (N.B.)

STA. 157+76.00 TO STA. 158+51.00 (S.B.)

STA. 159+67.00 TO STA. 160+42.00 (N.B.)

STA. 162+43.00 TO STA. 163+18.00 (S.B.)

STA. 164+06.00 TO STA. 164+81.00 (N.B.)

STA. 246+81.46 TO STA. 247+56.46 (S.B.)

STA. 246+56.66 TO STA. 247+31.66 (N.B.)

STA. 149+00.00 TO STA. 153+60.00 (SB - @ ST. ANTHONY RD.)

PCC SURF. REMOVAL - BUTT JOINT

20’ 20’

110’

HMA RAMP

110’

HMA RAMP

100’ MIN. 100’ MIN.

50’

HMA RAMP

100’ MIN. 100’ MIN. 50’

HMA RAMP

4

3
3

"

4

3
3

"

1:480 1:480

1:480 1:480
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(2  " TO 1")
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PR. HMA SURF. CSE, 1  "
1
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PR. HMA BIND. CSE, 2  "
1

4

PR. HMA SURF. CSE, 1  "2

1

PR. HMA BIND. CSE, 2  "
1

4

PR. HMA SURF. CSE

3

4

STA 44+00.00 TO STA. 48+25.00  (NB - @ COLUMBUS ROAD)

PR. HMA SURF CSE.

(3  " TO 1   ")
1

2

EX CRPCC PAVEMENT

EX CRPCC PAVEMENT

             *

*  (1-5)RS-1; (1-6)RS

HMA RAMP AND

BUTT JOINT DETAIL
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06/09/2004

NONE LLQ
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NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

LEL

1:240

EXISTING P.C.C. PAVEMENT

1:240

1"

BUTT JOINT DETAIL - IL RTE 104 RAMPS

IL 104 BUTT JOINT LIMITS

RAMP A:  STA. 19+39.06 TO STA. 19+54.06

RAMP B:  STA. 01+26.78 TO STA. 01+41.78

RAMP C:  STA. 18+40.09 TO STA. 18+55.09

RAMP D:  STA. 01+29.00 TO STA. 01+44.00

25’ HMA

RAMP

PROP. 25’

HMA RAMP

PROP. 15’

HMA SURF.

REM. - 

BUTT JT.

EXIST. 20’ P.C.C. SURFACE

REMOVAL - BUTT JOINT

EXIST. 20’ HMA. SURFACE

REMOVAL - BUTT JOINT

(SHOULDERS)

 EXISTING 50’ HMA RAMP

PROPOSED

RAMP A:  STA. 22+75.56 (3 3/4") TO STA. 23+00.56 (2 1/2")

RAMP B:  STA. 1+32.26 (2 1/2") TO STA. 1+57.26 (3 3/4")

RAMP C:  STA. 21+98.93 (3 3/4") TO STA. 23+23.93 (2 1/2")

RAMP D:  STA. 1+32.00 (2 1/2") TO STA. 1+52.00 (3 3/4")

COLUMBUS ROAD

US 24 RAMPS

RAMP A:  STA. 19+36.12 (3 3/4") TO STA. 19+61.12 (2 1/2")

RAMP D:  STA. 1+18.76 (2 1/2") TO STA. 1+43.76 (3 3/4")

MILL EXIST HMA SURFACE (2 1/2" & VAR.) OFF EXIST PCC

PAVEMENT ON RAMPS A & D UP TO EDGE OF PAVEMENT

ON US 24, RESURFACE 2 1/2" (1" LEVEL BINDER & 1 1/2"

SURFACE) FROM EDGE OF PAVEMENT ON US 24 TO

START OF HMA RAMP

 HMA OVERLAY

 HMA SURF. CSE.

HMA BINDER CSE.

3
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1

2
"

1

1
4

"
2

 HMA OVERLAY

 HMA SURF. CSE.

 LEVELING BINDER CSE.
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"
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"
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HMA THICKNESS TRANSITIONS 

TR 349 RAMPS & U.S. 24 RAMPS

 HMA OVERLAY

 HMA SURF. CSE.

HMA BINDER CSE.
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4
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2
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PROPOSED

PROPOSED

EXISTING
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EXISTING

 HMA OVERLAY
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1
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1 1
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1

CONTRACT NO. 72694

*  (1-5)RS-1; (1-6)RS

* 

HMA RAMP AND

BUTT JOINT DETAIL

 108 86  
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4’-0" 4’-0"

SECTION A-A

24"

JJS

LLQ

N.T.S.

PROPOSED CLSM SHALL BE INCIDENTAL 

TO THE PAY ITEM "CONCRETE APRON FOR 

MEDIAN INLET(SPECIAL)"

PROPOSED EROSION CONTROL BLANKET

A

A

DIA.

1
’
-
4
"

6"

4’-0" 4’-0"

SECTION A-A

24"

2’-0"2’-0"

PROPOSED WELD 

WIRE FABRIC

PROPOSED CONCRETE APRON

PROPOSED CLSM

EXISTING CONCRETE APRON

4’-0" 4’-0"

1
’
-
4
"

CONCRETE APRON

2
’
-
0
"

2
’
-
0
"

2’-0" 2’-0"

MEDIAN INLET REPAIR DETAIL

PLAN-CONCRETE APRON FOR MEDIAN INLET & MEDIAN INLET REPAIR

CONCRETE APRON FOR MEDIAN INLET DETAIL

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

   ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.RTE.

CONTRACT NO. 72694

09/10/2004

EXISTING CONCRETE 

APRON TO BE REMOVED

PROPOSED CONCRETE APRON

FOR MEDIAN INLET

NOTE:

REMOVAL OF THE EXISTING CONCRETE APRON, 

PROPOSED CLSM AND EROSION CONTROL BLANKET

SHALL BE INCLUDED IN THE COST OF "CONCRETE

APRON FOR MEDIAN INLET"

NOTE:

PROPOSED CONCRETE APRON

EROSION CONTROL BLANKET

& CLSM SHALL BE INCLUDED IN

THE COST OF "MEDIAN INLET

(604101) TO BE RECONSTRUCTED

4’-0" 4’-0"

PROPOSED EROSION 

CONTROL BLANKET

PROPOSED EROSION 

CONTROL BLANKET

PROPOSED #4 �" }

TIEBAR (BOTH SIDES), 2’ C-C,

INCLUDED IN THE COST OF

THE PAY ITEM "MEDIAN INLET

TO BE RECONSTRUCTED"

4.0%4.0%
4"4"

PR EROSION

CONTROL BLANKET

PR EROSION

CONTROL BLANKET

12"

TYP

                     

F.A.I.

 172 *

*  (1-5)RS-1; (1-6)RS

CONCRETE APRON &

MEDIAN INLET REPAIR DETAIL

87   108



6 

1 

PLAN

O.D. GALV. STEEL PIPE
AA

SECTION A-A

PROPOSED CLSM

PROPOSED EROSION

CONTROL BLANKET

(3�" )

PROPOSED 8" CONCRETE APRON

PROPOSED EROSION

CONTROL BLANKET

EXISTING CONCRETE 

INLET BOX

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

CONTRACT NO. 72694

INLET BOX TYPE

(24) E REPAIR DETAIL

09/10/2004 LLQ

JJSN.T.S.

NOTE:

 

1. PROPOSED EROSION CONTROL BLANKET,

  CLSM, EXPANSION ANCHOR BOLTS �" DIA x 9"

  AND CONCRETE APRON ARE INCLUDED IN THE

  PAY ITEM "INLET TO BE RECONSTRUCTED"

 

2. USE CLSM AS FILL FOR ERODED SOIL.

  CONCRETE MAYBE SUBSTITUTED FOR

  CLSM AT NO ADDITIONAL COST.

PROPOSED EXPANSION

ANCHOR BOLTS �" DIA. x 9"

INCLUDED IN THE PAY ITEM

"INLET TO BE RECONSTRUCTED"

PROPOSED:

EXPANSION

ANCHOR BOLTS

�" x 9"

              *

*  (1-5)RS-1; (1-6)RS

88  108



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                    

TOTAL

SHEETS

SHEET

NO.RTE.

H
A

Z
A

R
D

 O
F

F
S

E
T

F
R

O
M

 E
O

P

A

M
E

D
IA

N
 W

ID
T

H

SHOULDER WIDTH

DETAIL "B"

SECTION A-A
(TYPICAL CROSS SECTION)

(PROPOSED PROTECTION OF

MEDIAN HAZARD WITH PROPOSED

 GUARDRAIL)

SHOULDER WIDTH

SHOULDER WIDTH

MEDIAN WIDTH

PR TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL (TANGENT)

PR TRAFFIC BARRIER TERMINAL, TYPE 2

EX MEDIAN HAZARD

A

(SEE SCHEDULE FOR LOCATION & LENGTH)

PR SPBGR TY A

SHOULDER WIDTH

HAZARD OFFSET FROM EOPHAZARD OFFSET FROM EOP

H
A

Z
A

R
D

W
ID

T
H

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                    

TOTAL

SHEETS

SHEET

NO.RTE.

15’ 15’

PR SPBGR TY A

(SEE SCHEDULE FOR LOCATION & LENGTH)

1

2

1

1 2

2

CONTRACT NO.

F.A.I.

**172 ADAMS

72694

**  (1-5)RS-1; (1-6)RS

GUARDRAIL LAYOUT FOR

MEDIAN PIERS

DETAIL "B"

108 89



EXISTING RAMP CRCP 8"

END OF FABRIC-12"

EXISTING STABILIZED SHOULDER

END OF MILLING

PROPOSED AREA REFLECTIVE CRACK CONTROL TREATMENT

24"12" 12"

EXISTING CRCP 8"

EXISTING CRCP 8"

EXISTING STABILIZED SHOULDER

PROPOSED LONGITUDINAL JOINT

REPAIR - TYPICAL

NOTE : THE ENGINEER IN THE FIELD SHALL DETERMINE AND LOCATE ALL AREAS FOR REPAIR

2
"

JJS

LLQ

PROPOSED BITUMINOUS MATERIAL (PRIME COAT)

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

VERT.

HORIZ.

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A. .

RTE.

EXISTING CRACK

EXISTING PCC 

PAVEMENT 8"

PROPOSED LONGITUDINAL JOINT REPAIR DETAIL

(TYPICAL)

LONGITUDIANL JOINT REPAIR

(PLAN VIEW)

CONTRACT NO. 72694

LONGITUDINAL JOINT 

REPAIR & SILICONE JOINT
SEALER DETAILS

09/10/2004

PROPOSED PCC PAVEMENT SURFACE REMOVAL (VAR. DEPTH = 2�" MIN)

              *

*  (1-5)RS-1; (1-6)RS

PROPOSED HOT MIX ASPHALT BINDER COURSE,

IL-19.0, N70, 2�" MIN"

PROPOSED HOT-MIX ASPHALT BINDER COURSE,

IL-19.0, N70, 2-1/4"

PROPOSED HOT-MIX ASPHALT SURFACE

COURSE, SUPERPAVE, MIX D, N70, 1-1/2"

90   108



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 6

 172    ADAMS  

                    

TOTAL

SHEETS

SHEET

NO.

F.A.I.

RTE.

DRAWN BY:  TMJ

    

SHEET

NO.

DETAIL "A" DETAIL "B"

WOOD BOLLARD

6’-0"

O.C.

4
’
-
0

"
4

’
-
0

"

TOPS OF BOLLARDS SHALL BE

SLOPED SO WATER DOES NOT PUDDLE

6
"

DETAIL A
DETAIL B

6
"

NOTE:

WOOD BOLLARD INSTALLATION

SHALL INCLUDE EITHER

DETAIL "A" OR "B"

DATE:  10-31-02 CHECKED BY:  MEB

REVISIONS

NAME DATE

CONTRACT NO. 72694

WOOD BOLLARD DETAIL

1-5# BAR 10" LONG, DRIVEN THRU �"

HOLE DRILLED THRU WOOD BOLLARD

12"

TYP

4" 4"

1- 2’x4", 8" LONG

2 -�" BOLTS, 6" LONG

4 x 4 WOOD BOLLARD

CA06 BACKFILL

INCLUDED IN

COST OF BOLLARD

      *     

*  (1-5)RS-1; (1-6)RS

91   108



REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.                      

TOTAL

SHEETS

SHEET

NO.RTE.

VARIES

VARIE
S

12" STONE DUMPED

RIPRAP CLASS A-4

FILTER FABRIC FOR

USE WITH RIPRAP6" BEDDING MATERIAL

TYPICAL STONE RIPRAP - DITCH LINING

DATE 1/31/06

CONTRACT NO. 72694

 172    ADAMS  

DRAWN BY 

CHECKED BY 

MATCH EXISTING

DITCH WIDTHS

12"*

* OR AS DIRECTED BY ENGINEER

DETAIL OF BENCH OUTLET

AND RIPRAP OUTLET SLOPE

* OR AS DIRECTED BY ENGINEER

E

12" 

RIPRAP

PR FILTER

FABRIC

PR STONE DUMPED

RIPRAP, CLASS A4

6" 

BEDDING

10’ TYP

*  (1-5)RS-1; (1-6)RS

BENCH

1:2
1:2

D
E

P
T

H

2’

SLOPE VARIABLE

(SEE CRO
SS SECTIO

N
S) A

A

1
2
"
*

VARIABLE

1:3 &
 VAR.

PLAN

(RIPRAP DETAILS)

6’-0" (TYP)

EX BRIDGE

DECK W/

BIT. WEARING

SURFACE

RIPRAP PLACEMENT

DETAILS

10’-0" (TYP)

PR STONE DUMPED

RIPRAP, CLASS A4

ELEVATION RIPRAP DETAIL ALONG BRIDGE

CURTAIN WALL AND SLOPE WALL

F.A.I.

          *     108 92





BACKER ROD HAVING DIAMETER

25% GREATER THAN JOINT OPENING

AT TIME OF INSTALLATION

SN 001-0045

STA 48+94.00

STA 51+10.00

SILICONE JOINT SEALER

EX BIT.

WEARING SURF.

E

12" 

RIPRAP

PR FILTER

FABRIC

PR STONE DUMPED

RIPRAP, CLASS A4

6" 

BEDDING

EXISTING

EXISTING PREFORMED JOINT

SEALER, 4" TBR

TR 423 (ST. ANTHONY ROAD) OVER FAI 172

FAI ROUTE 172

ADAMS COUNTY

STA 151+32.06 (FAI 172)

STA 50+00.00 (TR 423)

SN 001-0045

SECTION:  (1-5)RS-1; (1-6)RS

SHEET 2 OF 3

 02/03/09

10’ (TYP)

ELEVATION

(RIPRAP DETAILS)

PLAN

(RIPRAP DETAILS)

PROPOSED

RIPRAP & JOINT REPLACEMENT DETAILS

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108  94 

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\093-095 SN001-0045_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:20PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0045         

              

              

              

              

 

 

 
 

   

 

   

 

 

  

 

 

 

F
A

I
 1

7
2

H
M

A
 S

H
L

D

6’-0" (TYP)

PR STONE DUMPED

RIPRAP, CLASS A4

PR HMA SHLDS

EX GUARDRAIL

PR 3’ AGG. SHLDS.

4
’
|

4
’
|

1
0
’

1
0
’

1:6

1:6

EX BRIDGE

DECK W/

BIT. WEARING

SURFACE

BACKER ROD

TYPICAL END OF SEAL TREATMENT

AT EXPANSION JOINT

1
 
3

/
8

"

3
/
4
"

SILICONE JOINT SEAL

3
"



10’

~

MATCH EX

4’ |3’ 10’

MATCH EX

4’| 3’

4%4%

TR 423 (ST. ANTHONY RD)

NOTE: *TAPER ENDS OF SHLDS FROM 4’ TO 1’ STUB @ 1:6.

       START TAPER AT END OF GUARDRAIL

PR HMA SHLDS 8"

PR HMA SURF. CSE, 1 1/2"

PR HMA SURF. REM. 

- BUTT JT (1 1/2")

EX 3" BAM SURFACE

EX 8" AGG. BASE

STA 47+50.00| TO STA 48+71.00

STA 48+71.00  TO STA 51+33.00  - BRIDGE OMMISION

STA 51+33.00  TO STA 52+50.00|*

TR 423 (ST. ANTHONY ROAD) OVER FAI 172

FAI ROUTE 172

ADAMS COUNTY

STA 151+32.06 (FAI 172)

STA 50+00.00 (TR 423)

SN 001-0045

SECTION:  (1-5)RS-1; (1-6)RS

SHEET 3 OF 3

 02/03/09

TYPICAL CROSS SECTION

BRIDGE APPROACH DETAILS

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108  95 

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\093-095 SN001-0045_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:22PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0045         

              

              

              

               

 

 

  

 

 

   

 

   

 

 

 

 

PR AGG SHLD, TYPE B, 2"|





PROPOSED SILICONE JOINT

SEALER DETAIL

COLUMBUS ROAD

STA. 48+68.86

STA. 51+36.70

E

F

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108  97 

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\096-097 SN001-0048_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:26PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0048         

              

              

              

               

 

 

  

 

 

   

 

   

 

 

 

 

SHEET 2 OF 2

RIPRAP & JOINT REPLACEMENT DETAILS

 02/03/09

ELEVATION

(RIPRAP DETAILS)

PLAN

(RIPRAP DETAILS)

EXISTING

FAI ROUTE 172

ADAMS COUNTY

STA 45+70.98 (FAI 172)

STA 50+02.78 (TR 349)

SN 001-0048

SECTION:  (1-5)RS-1; (1-6)RS

FAS 1604/TR 349 (COLUMBUS ROAD) 

OVER FAI 172

EXISTING SILICONE JOINT

SEALER, TBR

EX PCC

WEARING SURF.

BACKER ROD HAVING DIAMETER

25% GREATER THAN JOINT OPENING

AT TIME OF INSTALLATION

EX PCC.

WEARING SURF.

NEW SILICONE 

JOINT SEALERBACKER ROD

TYPICAL END OF SEAL TREATMENT

AT EXPANSION JOINT

SILICONE JOINT SEAL

3
"

1
 
3

/
8

"

3
/
4
"





BACKER ROD HAVING DIAMETER

25% GREATER THAN JOINT OPENING

AT TIME OF INSTALLATION

SN 001-0049

STA 21+53.93

STA 23+73.18

SILICONE JOINT SEALER

EX BIT.

WEARING SURF.

EXISTING

EXISTING PREFORMED JOINT

SEALER, 4" TBR

E

12" 

RIPRAP

PR FILTER

FABRIC

PR STONE DUMPED

RIPRAP, CLASS A4

6" 

BEDDING

10’ TYP

SHEET 2 OF 5

CH 3 (ELLINGTON ROAD) OVER FAI 172

FAI ROUTE 172

ADAMS COUNTY

STA 139+35.12 (FAI 172)

STA 22+65.43 (CH 3)

SN 001-0049

SECTION:  (1-5)RS-1; (1-6)RS

RIPRAP & JOINT REPLACEMENT DETAILS

 02/03/09 SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108  99 

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\098-100B SN001-0049_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:31PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0049         

              

              

              

               

 

 

 

 

 

   

 

   

 

 

 

 

ELEVATION

(RIPRAP DETAILS)

PLAN

(RIPRAP DETAILS)

PROPOSED

PR STONE DUMPED

RIPRAP, CLASS A4

PR HMA SHLDS

EX GUARDRAIL

PR 3’ AGG. SHLDS.

1:6

1:6

6’-0" (TYP)

EX BRIDGE

DECK W/

BIT. WEARING

SURFACE

BACKER ROD

TYPICAL END OF SEAL TREATMENT

AT EXPANSION JOINT

SILICONE JOINT SEAL

3
"

1
 
3

/
8

"

3
/
4
"





SHEET 4 OF 5

CH 3 (ELLINGTON ROAD) OVER FAI 172

FAI ROUTE 172

ADAMS COUNTY

STA 139+35.12 (FAI 172)

STA 22+65.43 (CH 3)

SN 001-0049

SECTION:  (1-5)RS-1; (1-6)RS

 02/03/09 SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108 100A

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\098-100B SN001-0049_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:46PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0049         

              

              

              

               

 

 

 

 

 

   

 

   

 

 

 

 

 1
4
0
+

0
0

T

22 23 24 25 26 27 28212019181716

20+00

BUTT JOINT

20+00

12.0’ LT

(1’ STUB) 20+18

15.0’ RT

11’

11’

12+18

15.0’ RT

20+00

12.0’ RT

(1’ STUB)

25+25

12.0’ LT

(1’ STUB)

25+25

12.0’ RT

(1’ STUB)

25+07

15.0’ LT

STAGE 1

STAGE 2

 1
4
0
+

0
0

T

22 23 24 25 26 27 28212019181716

20+00

BUTT JOINT

20+00

12.0’ LT

(1’ STUB) 20+18

15.0’ RT

11’

11’

20+18

15.0’ RT

20+00

12.0’ RT

(1’ STUB)

25+25

12.0’ LT

(1’ STUB)

25+25

12.0’ RT

(1’ STUB)

25+07

15.0’ LT

1:12 (MAX)1:12 (MAX)

29

29

1
8
+

1
0

1
8

+
6

0

2
6
+

6
5

2
6
+

4
0

18+70

11.0’ LT

20+23

11.0’ RT

20+12.5

4.0’ lt

21+00

3.0’ RT

12+50

4.0’ RT

12+50

13.25’ RT

2
7
+

1
5

27+05

11.0’ LT

25+09.5

11.0’ RT

24+75

4.0’ RT

24+75

13.25’ RT

25+12.5

4.0’ LT
24+25

3.0’ RT

FOOT

EACH 2

TEMPORARY BRIDGE TRAFFIC SIGNALS

TEMPORARY CONCRETE BARRIER

IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, 

NARROW) TEST LEVEL 3

SQ YD

EACH 2

500

IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, 

NARROW) TEST LEVEL 3

RELOCATE TEMPORARY CONCRETE BARRIER

EACH 1

500

1
8

+
1

0

2
7

+
1

5

2
6
+

6
5

2
6
+

4
0

1
8

+
8

5

1
8

+
6

0

1
8

+
8

5

1:12 (MAX)1:12 (MAX)

25+02

11.0’ LT

24+75

13.25’ LT

24+75

4.0’ LT

25+12.5

4.0’ RT

24+25

3.0’ LT

26+55

11.0’ RT

21+00

3.0’ LT

20+50

13.25’ LT

20+50

4.0’ LT20+12.5

4.0’ RT

20+15.5

11.0’ LT

25+07

15.0’ LT

25+25

BUTT JOINT

11.25’ CLEAR WIDTH

9.25’ LANE WIDTH

11.25’ CLEAR WIDTH

9.25’ LANE WIDTH

18+20

11.0’ RT

25+07

15.0’ LT

25+25

BUTT JOINT



SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108 100B

TOTAL

SHEETS

SHEET

NO.RTE.

  (1-5)RS-1; (1-6)RS  

CONTRACT NO. 72694

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\LAUGHLINRL\dms26563\098-100B SN001-0049_IDOT_REV.dgn

laughlinrlUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = Feb-11-2009 12:49:48PM

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

JCN

   

   

        

F.A.I 

     BRIDGE REPAIR DETAILS    

          SN-001-0049         

              

              

              

               

 

 

  

 

 

   

 

   

 

 

 

 

~ PIER

STA 22+65.43 (CH 3) =

STA 139+35.12 (FAI 172)

1
5
’

3
2

’
-
0

"

0
. 

T
O

 O
.

1
5
’

25’-3" 110’-3"

267’-3" BK. TO BK. APPR. BENTS

106’-6" 25’-3"

13^42’56"

SN 001-0049

CH 3 (ELLINGTON ROAD) OVER FAI 172

FAI ROUTE 172

ADAMS COUNTY

STA 139+35.12 (FAI 172)

STA 22+65.43 (CH 3)

SN 001-0049

SECTION:  (1-5)RS-1; (1-6)RS

DECK PATCHING

6’

10’

5’

10’

5’

5’

6’

8’

8’

8’

11’

6’

6’

10’

6’

6’

DECK SLAB REPAIR (PARTIAL DEPTH) - 36 SQ. YD.

DECK SLAB REPAIR (FULL DEPTH, TYPE II) - 9.4 SQ. YD.

6

SHEET 5 OF 5



















SECTION COUNTY

ILLINOIS FED. AID PROJECT

 172    ADAMS    108 108A

TOTAL
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TEMPORARY BARRIER WALL DETAIL

STA 161+44.62(FAI 172), STA 50+00.00(BNRR)

SN001-0050(SB), SN001-0051(NB)

WORK ZONE PAVEMENT MARKING

AND ADDITIONAL TRAFFIC CONTROL

ACCORDING TO STANDARD

701402-07

701400-03

WORK ZONE PAVEMENT MARKING

AND ADDITIONAL TRAFFIC CONTROL

ACCORDING TO STANDARD

701402-07

701400-03

I.

72694

TEMP. CONCRETE BARRIER 1025 FT

IMPACT ATTENUATORS, TEMP. (FULLY 

REDIRECTIVE, NARROW) TEST LEVEL 3’  -  2 EACH

RELOCATE CONCRETE BARRIER 1025 FT

IMPACT ATTENUATORS, RELOCATE  -  2 EACH
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