



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 30, 2021

SUBJECT FAU Route 381 (IL 129)
Project STP-7USI(547)
Section 90-N
Wil County
Contract No. 60T30
Item No. 1, April 23, 2021 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revise page ii of the Table of Contents to the Special Provisions
2. Revised sheets 119 & 124 of the Special Provisions
3. Deleted pages 120-123the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 66

TRAFFIC SIGNAL POST 66

MAST ARM ASSEMBLY AND POLE 67

CONCRETE FOUNDATIONS..... 67

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED SIGNAL HEAD
 68

FLASHING BEACON INSTALLATION, RELOCATION AND REMOVAL 71

TRAFFIC SIGNAL BACKPLATE..... 73

DETECTOR LOOP 73

RADAR VEHICLE DETECTION SYSTEM 75

EMERGENCY VEHICLE PRIORITY SYSTEM..... 76

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT..... 77

MOTORIST NOTIFICATION FOR TURNING ON NEW TRAFFIC SIGNALS IN DISTRICT 1 78

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 79

SELECTIVE CLEARING 81

TREE REMOVAL, ACRES (SPECIAL)..... 82

WEED CONTROL, BASAL TREATMENT 85

3D MODEL FEEDBACK 87

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 88

BLENDED FINELY DIVIDED MINERALS (BDE)..... 90

COMPENSABLE DELAY COSTS (BDE)..... 90

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)..... 94

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 96

DISPOSAL FEES (BDE) 105

ELECTRIC SERVICE INSTALLATION (BDE)..... 107

EMULSIFIED ASPHALTS (BDE) 108

ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) 111

FUEL COST ADJUSTMENT (BDE)..... 114

GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE)..... 117

MOBILIZATION (BDE) 124

PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)..... 125

PORTLAND CEMENT CONCRETE PAVEMENT PLACEMENT (BDE) 126

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 126

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 136

SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE)..... 147

STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) 153

This page intentionally left blank
Pages 120-123 have been deleted.
The next page is 124

Revised 3/30/2021

MOBILIZATION (BDE)

Effective: April 1, 2020

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:

- “(a) Upon execution of the contract, 90 percent of the pay item will be paid.
- (b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of the pay item will be paid along with any amount bid in excess of six percent of the original contract amount.”

Revised 3/30/2021