
 

 
 

April 9, 2021 
 
 
SUBJECT: FAS 512 (CH 15)      
  Section 19-00451-00-SP                  
  Champaign County 
  Contract No. 91592 
  Item 098 
  April 23, 2021 Letting 
  Addendum (A) 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised the Schedule of Prices  
2. Revised Index to the Special Provisions 
3. Revised page 10 of the Special Provisions 
4. Revised sheets 5 & 13 of the Plans  

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 



Champaign County CH 15 
Section 19-00451-00-SP 

Contract #91592 
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INDEX TO CONTRACT SPECIAL PROVISIONS 

Item 
Intent of Section 
Description of Work 
Time Constraints 
Commitments 
Completion Date Plus Working Days 
Traffic Control Plan 
Temporary Access 
HMA Surface Removal, Butt Joints 
Pipe Culvert Removal 
Precast Concrete Box Culverts 
Connecting Into Existing Field Tiles 
Remove Right-of-Way Markers 
Furnishing and Erecting Right-of-Way Markers 
Removing and Resetting Street Signs 
Relocate Existing Mailbox 
Construction Layout 
Inspection Wells 
Section Markers 
Cold-In-Place Recycling with Foamed Asphalt, 4” 
Centerline Rumble Strip, 16” 
Short-Term Pavement Marking 
Temporary Patching 
End Sections 
Concrete Collars

11-16 Bitumen Mix Design
17-19 Status of Utilities
20-28 Storm Water Pollution Prevention Plan (SWPPP)
29-52 Environmental Approval Sheets

BLR Special Provisions 
53      Insurance 

54-62      Cold-In-Place Recycling with Foamed Asphalt 
63-64      Surface Profile Milling 

65      Filling HMA Core Holes with Non-Shrink Grout 
66      Construction and Maintenance Signs 

67-73      CIR with Foamed Asphalt Mix Design Procedures 
74-76      Emulsified Asphalts 

District 5 Special Provisions 
77      101A - Contractor Access 
77      101c – Guardrail Removal and Installation 
77      202A – Hand Grading 
78      206 – Granular Embankment, Special 
79      250D – Seeding and Establishment of Vegetation 
79      406 – Pneumatic-Tired Roller for Hot-Mix Asphalt 

79-80 440-2mill – Hot-Mix Asphalt Surface Removal, Variable Depth
81 440-3mill – Hot-Mix Asphalt Surface Removal
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END SECTIONS 
The material of the end sections used must match the material of the pipe culvert it will be 
connected to. 

CONCRETE COLLARS 
Existing field tiles shall be located and connected with new storm sewers and concrete collars. 
The concrete collars are to be considered included in the cost of drainage structures and 
storm sewers and no additional compensation will be allowed. 

VERTICAL ADJUSTMENT OF TRAFFIC BARRIER TERMINAL
The existing traffic barrier terminal type 1 special tangents that were installed in 2019 will be 
vertically adjusted after the shoulder paving on the project.  This work will be in accordance 
with the District 5 Special Provision for Vertical Adjusted Guardrail except the method of 
measurement and basis of payment will be as follows.
Method of Measurement:  The vertical adjustment of traffic barrier terminals will be 
measured for payment per EACH upon completion.
Basis of Payment: The work to vertical adjust traffic barrier terminals will be paid for at the 
contract unit price per EACH for VERTICAL ADJUSTMENT OF TRAFFIC BARRIER TERMINAL, 
which price shall include all labor, materials, tools, equipment and parts necessary for the 
work.
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