

REMOVAL SCHEDULE

LOCATION	TREE REMOVAL, ACRES	TREE TRUNK PROTECTION	PAVEMENT REMOVAL	DRIVEWAY PAVEMENT REMOVAL	COMBINATION CURB AND GUTTER REMOVAL	SIDEWALK REMOVAL	MEDIAN REMOVAL	MEDIAN REMOVAL PARTIAL DEPTH	CONCRETE SLAB REMOVAL	CONCRETE REMOVAL	CHAIN LINK FENCE REMOVAL	RAISED REFLECTIVE PAVEMENT MARKING REMOVAL
	ACRE	EACH	SQ YD	SQ YD	FOOT	SQ FT	SQ FT	SQ FT	SQ YD	CU YD	FOOT	EACH
RELOC. IL 3 - 775+10.72 TO 790+50												2
4TH ST. (EXIST. IL 3)			1,366		74	54						12
HAMPDEN AVE. (EAST)			1,212		564	3,007				5		
3RD ST.			2,371		1,310	4,462						
LINCOLN AVE.					40	1,001						
HAMPDEN AVE. (WEST)			746			82						
2ND ST.			3,589		1,035	3,972						
BROADWAY		4	5,305		1,598	6,137	3,056	1,066				
RELOC. IL 3 - 790+50 TO 792+15												
HAMPDEN AVE.	0.1		38		47	344		447				
IL 3 - SOUTH OF SUBWAY			967		330	615	957					
IL 3 - NORTH OF SUBWAY			96		282							
3RD & 4TH STREETS SOUTH OF HAMPDEN	0.1			123					414			
3RD & 4TH STREETS NORTH OF HAMPDEN	0.1		104	19		8					129	
3RD ST. SOUTH OF OLD BROADWAY AVE						27						
3RD ST. AT BROADWAY AND LINCOLN				40								
<b>TOTALS:</b>	<b>0.3</b>	<b>4</b>	<b>15,794</b>	<b>182</b>	<b>5,280</b>	<b>19,709</b>	<b>4,013</b>	<b>1,513</b>	<b>414</b>	<b>5</b>	<b>129</b>	<b>14</b>