



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 16, 2009

SUBJECT: FAP Route 331 (IL 13)
Project ESP-0331 (048)
Section 3-2, (8X-1)B, 4-2
Saline County
Contract No. 78058
Item No. 233, April 24, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1, 6, 7 and 8 of the Schedule of Prices.
2. Revised sheets 6, 9, 10 and 54 of the Plans.
3. Revised page iii of the Table of Contents to the Special Provisions.
4. Added pages 194 and 195 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Bill Frey, R. E. Anderson; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78058

State Job # - C-99-043-08
 PPS NBR - 9-97380-0100
 County Name - SALINE- -
 Code - 165 - -
 District - 9 - -
 Section Number - 3-2,(8X-1)B,4-2

Project Number
 ESP-0331/048/

Route
 FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* DELETED							
* A2C021G3	T-CARYA LACINIO CG 3G	EACH	19.000				
* A2C022G3	T-CARYA ILLINOI CG 3G	EACH	20.000				
* A2C023G3	T-CARYA OVATA CG 3G	EACH	19.000				
* DELETED							
* A2C050G3	T-QUERC BICOL CG 3G	EACH	19.000				
* A2C060G3	T-QUERC PALUS CG 3G	EACH	20.000				
* A2C062G3	T-QUERC SHUMARD CG 3G	EACH	19.000				
* DELETED							
D2002960	E-PINUS STROBUS 5'	EACH	72.000				
XX001472	WOOD BOLLARD	EACH	8.000				
XX006582	BRICK SGN & FOUND REM	L SUM	1.000				
X0301571	GATES, SPECIAL	EACH	1.000				
X0321984	SIGN LIGHT UNIT COMPL	EACH	1.000				
X0322729	MATL TRANSFER DEVICE	TON	6,591.000				
X0322959	WEED CONT NS/NR WETLN	GALLON	80.000				
X0325240	TEMP PAVT 10.5	SQ YD	5,644.000				
X0325613	REM SUR MT LN SEPARAT	FOOT	136.000				
X0326334	EXCAVATE MINE SHAFT	EACH	2.000				
* REVISED : APRIL 16, 2009							

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78058

State Job # - C-99-043-08
 PPS NBR - 9-97380-0100
 County Name - SALINE- -
 Code - 165 - -
 District - 9 - -
 Section Number - 3-2,(8X-1)B,4-2

Project Number
 ESP-0331/048/

Route
 FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
42000411	PCC PVT 9 1/2 JOINTD	SQ YD	6,695.000				
42001300	PROTECTIVE COAT	SQ YD	11,689.000				
42001430	BR APPR PVT CON (FLX)	SQ YD	2,000.000				
44000100	PAVEMENT REM	SQ YD	32,316.000				
44000155	HMA SURF REM 1 1/2	SQ YD	9,051.000				
44000200	DRIVE PAVEMENT REM	SQ YD	2,091.000				
44000500	COMB CURB GUTTER REM	FOOT	995.000				
44002805	ISLAND REMOVAL	SQ FT	322.000				
44004250	PAVED SHLD REMOVAL	SQ YD	11,448.000				
48101200	AGGREGATE SHLDS B	TON	1,349.000				
48203029	HMA SHOULDERS 8	SQ YD	24,586.000				
* 50100100	REM EXIST STRUCT	EACH	3.000				
50104400	CONC HDWL REM	EACH	1.000				
50105220	PIPE CULVERT REMOV	FOOT	776.000				
50200100	STRUCTURE EXCAVATION	CU YD	359.000				
* REVISED : APRIL 16, 2009							

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78058

State Job # - C-99-043-08
 PPS NBR - 9-97380-0100
 County Name - SALINE- -
 Code - 165 - -
 District - 9 - -
 Section Number - 3-2,(8X-1)B,4-2

Project Number
 ESP-0331/048/

Route
 FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50300100	FLOOR DRAINS	EACH	16.000				
50300225	CONC STRUCT	CU YD	695.000				
50300255	CONC SUP-STR	CU YD	809.500				
50300260	BR DECK GROOVING	SQ YD	2,078.000				
50300280	CONCRETE ENCASEMENT	CU YD	51.200				
50300300	PROTECTIVE COAT	SQ YD	2,556.000				
50500105	F & E STRUCT STEEL	L SUM	1.000				
50500505	STUD SHEAR CONNECTORS	EACH	4,464.000				
50800205	REINF BARS, EPOXY CTD	POUND	316,230.000				
50800515	BAR SPLICERS	EACH	242.000				
51201800	FUR STL PILE HP14X73	FOOT	6,356.000				
51202305	DRIVING PILES	FOOT	6,356.000				
51203800	TEST PILE ST HP14X73	EACH	2.000				
* 51500100	NAME PLATES	EACH	3.000				
52000110	PREF JT STRIP SEAL	FOOT	242.000				
* REVISED : APRIL 16, 2009							

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

78058

State Job # - C-99-043-08
 PPS NBR - 9-97380-0100
 County Name - SALINE- -
 Code - 165 - -
 District - 9 - -
 Section Number - 3-2,(8X-1)B,4-2

Project Number
 ESP-0331/048/

Route
 FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
52100020	ELAST BEARING ASSY T2	EACH	12.000				
52100520	ANCHOR BOLTS 1	EACH	24.000				
52100530	ANCHOR BOLTS 1 1/4	EACH	48.000				
52100540	ANCHOR BOLTS 1 1/2	EACH	24.000				
* 54001000	BOX CUL END SECT	EACH	6.000				
54002020	EXPAN BOLTS 3/4	EACH	114.000				
54003000	CONC BOX CUL	CU YD	260.000				
54011103	PCBC 11X3	FOOT	384.000				
542A1057	P CUL CL A 2 12	FOOT	45.000				
542A1063	P CUL CL A 2 18	FOOT	154.000				
542A1066	P CUL CL A 2 21	FOOT	182.000				
542A1069	P CUL CL A 2 24	FOOT	330.000				
542A1087	P CUL CL A 2 42	FOOT	126.000				
542A1093	P CUL CL A 2 48	FOOT	126.000				
54213657	PRC FLAR END SEC 12	EACH	6.000				
* REVISED : APRIL 16, 2009							

POLYUREA PAVEMENT MARKING (BDE) 113

PORTLAND CEMENT CONCRETE PLANTS (BDE) 120

PRECAST CONCRETE HANDLING HOLES (BDE) 121

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 123

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 129

REINFORCEMENT BARS (BDE) 130

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 131

SEEDING (BDE) 131

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)..... 133

SIGN PANELS AND SIGN PANEL OVERLAYS (BDE) 134

SILT FILTER FENCE (BDE) 135

STEEL PLATE BEAM GUARDRAIL (BDE) 135

STONE GRADATION TESTING (BDE)..... 136

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)..... 136

SURFACE TESTING OF PAVEMENTS (BDE) 136

TEMPORARY EROSION CONTROL (BDE) 142

TRAINING SPECIAL PROVISIONS 143

WORKING DAYS (BDE) 145

WOVEN WIRE FENCE (BDE) 145

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 146

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 149

404 PERMIT 153

NATIONWIDE PERMITS AND CONDITIONS..... 155

IEPA REGIONAL CONDITIONS..... 168

STORM WATER POLLUTION PREVENTION PLAN..... 186

MIXTURE REQUIREMENTS FOR SHOULDER AND STABILIZED SUB-BASE 194

HMA SURFACE COURSE MIX E..... 194

CONCRETE DEBRIS REMOVAL 194

REMOVAL OF EXISTING STRUCTURES 195

TREE PLANTING SCHEDULE 195

Revised 04/16/2009

MIXTURE REQUIREMENTS FOR SHOULDER AND STABILIZED SUB-BASE

Location(s):	Hot-Mix Asphalt Shoulders (Top Lift)
Mixture Use(s)	Hot-Mix Asphalt Surface Course, Mix C, N70
AC/PG	PG64-22
RAP% (Max):	10
Design Air Voids:	4.0%, 70 Gyration Design
Mixture Composition:	IL-9.5 mm or IL 12.5 mm
(Gradation Mixture)	
Friction Aggregate:	C Surface

Location(s):	Stabilized Sub-Base and Hot-Mix Asphalt
	Shoulders (Lower Lifts)
Mixture Use(s)	Hot-Mix Asphalt Binder Course, N90, IL-19.0
AC/PG	PG64-22
RAP% (Max):	10
Design Air Voids:	4.0%, 90 Gyration Design
Mixture Composition:	IL-19.0
(Gradation Mixture)	
Friction Aggregate:	None

HMA SURFACE COURSE MIX E

All references to Hot-mix Asphalt Surface Course Mix E are in error and are referring to Hot-mix Asphalt Surface Course Mix D.

CONCRETE DEBRIS REMOVAL

The concrete debris removal shown on sheet 49 of the plans shall include all debris removal on the abandon mine site, parcels 98, 101, 102, and 109. This work will be measured and paid for at the contract unit price per each for FOUNDATION REMOVAL.

Added 04/16/2009

REMOVAL OF EXISTING STRUCTURES

In addition to the removal of the existing structure shown on sheet 53, the removal shall include the removal of concrete in the channel downstream of the existing structure. There are three areas of pour concrete in the channel. This work will be measured and paid for at the contract unit price per each for REMOVAL OF EXISTING STRUCTURES.

TREE PLANTING SCHEDULE

The proposed tree planting schedule shown on sheet 85 of the plans shall not be used. The following tree planting schedule shall be used.

QUANTITY	BOTANICAL NAME	COMMON NAME	SIZE	SPACING
20	Carya illinoensis	Pecan	3-gallon Container	25-feet
19	Carya ovata	Shagbark Hickory	3-gallon Container	25-feet
19	Quercus bicolor	Swamp White Oak	3-gallon Container	25-feet
19	Carya laciniosa	Shellbark Hickory	3-gallon Container	25-feet
19	Quercus shumardii	Shumard Oak	3-gallon Container	25-feet
20	Quercus palustris	Pin Oak	3-gallon Container	25-feet

Added 04/16/2009