



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 15, 2020

SUBJECT: FAI Route 74 (I-74)
Project NHPP-F866(342)
Section (14-1)BR-1, (14HB-2)BR-1
Champaign County
Contract No. 70C64
Item No. 198, April 24, 2020 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iv of the Table of Contents to the Special Provisions.
2. Revised page 206 of the Special Provisions.
3. Deleted pages 207-223 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	193
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	193
SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS (BDE).....	193
TEMPORARY PAVEMENT MARKING (BDE).....	194
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE).....	196
TRAFFIC CONTROL DEVICES - CONES (BDE).....	197
TRAFFIC SPOTTERS (BDE)	198
TRAINING SPECIAL PROVISIONS (BDE)	199
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION.	201
WARM MIX ASPHALT (BDE)	204
WEEKLY DBE TRUCKING REPORTS (BDE).....	205
LIGHT POLE FOUNDATION, INTEGRAL WITH BARRIER WALL.....	224
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	225
MOBILIZATION (BDE).....	226

Pages 207 – 223 have been deleted.

Revised April 15, 2020