

SCHEDULE OF QUANTITIES

LOCATIONS STA. TO STA.	TC & PRCT STANDARD 701201	FURNISHING & ERECTING STRUCTURAL STEEL	MOBILIZATION
IL 9	L SUM	POUND	L SUM
SN 055-0019	1	7600	0.5
TOTAL	1	7600	0.5

LOCATIONS STA. TO STA.	RAISED REF PAVEMENT MARKING REMOVAL*	TEMP PAVT MARKING TAPE 6 INCH (BLACK)**
US 67	EACH	FOOT
☉ STA 151+75 TO 156+00	6	110
TOTAL	6	110

* REMOVE OR COVER LENSE ONLY
** COVER EXISTING SKIP DASHS

LOCATIONS STA. TO STA.	CONCRETE WEARING SURFACE REMOVAL	CONCRETE WEARING SURFACE
US 67	SQ YD	SQ YD
SN 055-0003	12	44
TOTAL	12	44

LOCATIONS STA. TO STA.	TEMPORARY CONCRETE BARRIER
US 67	FOOT
TAPER STA 155+25 TO 153+75	150
TANGENT STA 153+75 TO 151+75	200
TOTAL	350

LOCATIONS STA. TO STA.	P P CONC DECK BEAM (27' DEPTH)	REM OF EXIST P P CONC DECK BEAMS	MECHANICAL SPLICE
US 67	SQ FT	SQ FT	EACH
SN 055-0003	284	288	78
TOTAL	284	288	78

LOCATIONS STA. TO STA.	IMPACT ATT TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3
US 67	EACH
STATE 1 STA 155+25	1
TOTAL	1

LOCATIONS STA. TO STA.	REMOVE & RE-ERECTING EXISTING RAILING	REINFORCEMENT BARS, EPOXY COATED
US 67	FOOT	POUND
SN 055-0003	52.5	520
TOTAL	52.5	520

LOCATIONS STA. TO STA.	RELOCATE TEMP CONCRETE BARRIER
US 67	FOOT
TAPER STA 156+00 TO 154+50	150
TANGENT STA 154+50 TO 152+50	200
TOTAL	350

LOCATIONS STA. TO STA.	WORK ZONE PAVT MARKING REM
US 67	SQ FT
STAGE 1 ☉ STA 151+75 TO 155+25	117
STAGE 2 ☉ STA 152+50 TO 156+00	117
BLACK TAPE COVERING EXISTING SKIP DASH	55
TOTAL	289

LOCATIONS STA. TO STA.	MOBILIZATION	ENGINEER FIELD OFFICE TYPE A	T C & PROT STANDARD 701423
US 67	L SUM	CAL. MO.	EACH
JOB SITE	0.5	3	1
TOTAL	0.5	3	1

LOCATIONS STA. TO STA.	IMPACT ATT RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3
US 67	EACH
STAGE 2 STA 156+00	1
TOTAL	1