
 
April 4, 2008 
 
SUBJECT:  FAI Route 270 
  Project ACHSIP-270-5 (082) 001 
  Section 60-(1,2,3,4,5)I 
  Madison County 
  Contract No. 76B17 
  Item No. 176, April 25, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page i of the Table of Contents to the Special Provisions. 
2. Revised page 4 of the Special Provisions. 
3. Added page 39 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Estimates 
 
 
TBW:DB:jc 
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SEEDING CLASS 2 OR 2A 
Effective:  February 5, 1975     Revised:  February 6, 2007 
 
All disturbed areas are to be seeded. 
 
The seed mixtures shall be modified as follows: 
 

Seeding Class 2 – Inferno Tall Fescue or Tarheel II Tall Fescue shall be replaced with Alta 
Fescue or KY31 at 100 lb/acre (110 kg/ha). 

 
Seeding Class 2A – Inferno Tall Fescue or Tarheel II Tall Fescue shall be replaced with Alta 

Fescue or KY31 at 60 lb/acre (70 kg/ha).  Dawsons Red may be substituted for Audobon 
Red Fescue at 30 lb/acre (35 kg/ha). 

 
When Class 2 seeding is done between March 1st and June 1st, the seed mixture shall also 
include 48 pounds per acre (55kg/ha) of Spring Oats. 
 
When Class 2 seeding is done between August 1st and November 15th, the seed mixture shall 
also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60 pounds per acre (67kg/ha) 
of Winter Wheat. 
 
This work will be paid for at the contract unit price per acre (hectare) for SEEDING CLASS 2 or 
SEEDING CLASS 2A. 
 
The amount of Seeding Class 2 or 2A shown in the contract has been estimated.  The 
Contractor will be paid for the amount actually seeded, at the contract unit price bid per acre 
(hectare), as directed by the Engineer. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction and the following Highway Standards relating to traffic control: 
 
 701101 701400 701401 701426 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Cooperation Between Contactors 
 Work Zone Lane Restrictions 
 Failure to Open Traffic Lanes to Traffic for Peak Periods 

Revised 04/04/2008 
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RESTRICTIONS ON PROPOSED LANE CLOSURES 
 
The Contractor shall verify with the Engineer the precise location of each proposed lane closure 
twenty-four (24) hours prior to possibly closing the lane.  The location of the lane closure shall 
become subject to the approval of the Engineer with respect to the other active contracts 
working in the vicinity.  The Engineer shall coordinate the lane closure such that the cooperation 
of the contractors minimizes the disruption to the traveling public.  If the said notice is not 
provided, lane closures will not be permitted. 
 
No additional compensation will be allowed for this coordination. 
 
 

Added 04/04/2008 


