150 140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150

755
750
745

℄ 179TH STREET

915 + 50.00

EARTH EXCAVATION 5.3 SQ FT
UNSUITABLE 0 SQ FT
EMBANKMENT 0 SQ FT

℄ 179TH STREET

915 + 00.00

EARTH EXCAVATION 17.9 SQ FT
UNSUITABLE 0 SQ FT
EMBANKMENT 0 SQ FT

℄ 179TH STREET

EX ROW

4:1

748.50

EX ROW

914 + 50.00

EARTH EXCAVATION 12.0 SQ FT
UNSUITABLE 14.2 SQ FT
EMBANKMENT 0.9 SQ FT

FINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
TEMPLATE		
NOTE BOOK		
AREAS		
NO.	AREAS CHECKED	

ORIGINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
TEMPLATE		
NOTE BOOK		
AREAS		
NO.	AREAS CHECKED	

URS
100 S.WACKER DR.
SUITE 500
CHICAGO IL.60606
TEL (312)939-1000
FAX (312)939-4198

FILE NAME = D160F05-SHT-XSSHT12.dgn	USER NAME = Anthony.Plutz	DESIGNED -	REVISED -
		DRAWN - BFH	REVISED -
	PLOT SCALE = 20.0000 ' / in.	CHECKED - EJG	REVISED -
	PLOT DATE = 3/9/2013	DATE - 03/13/13	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

179TH ST TEMPORARY PAVEMENT CROSS SECTIONS

SCALE:1''=10'H;1''=5'V | SHEET NO. 9 OF 10 SHEETS | STA. 914+50.00 | TO STA. 915+50.00

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
330	103R-3	COOK	932	727
	XS-T179-09	CONTRACT NO. 60F05		
	ILLINOIS FED. AID PROJECT			